
DATE 11/14/00                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:    1 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        ETTING DATE: 11/14/00 
 
 
 PROPOSAL: 20001114001 
 
              STATE PROJECT(S):  1410-01-60                            LOCATION  14/DODGE        COUNTY 
                                                                                 VINE ST, CITY OF HORICON 
                                                                                 STH 33 
                                                                                 DODGE COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
  BIDDER NO  3:  ZENITH TECH., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20330  REMOVING OLD CULVERTS          EACH       2.000      250.000      500.00       300.000       600.00      250.000      500.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    38000.000    38000.00     41000.000     41000.00    60000.000    60000.00 
        11+25 
 20401  REMOVING PAVEMENT              S.Y.     240.000        3.450      828.00         6.000      1440.00        3.450      828.00 
 20405  REMOVING CURB AND GUTTER       L.F.     150.000        6.910     1036.50         7.000      1050.00        6.910     1036.50 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.      70.000        8.000      560.00         7.500       525.00        8.000      560.00 
 20501  COMMON EXCAVATION              C.Y.     100.000       16.750     1675.00        15.000      1500.00       16.750     1675.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     3000.000     3000.00      9000.000      9000.00    10000.000    10000.00 
        B-14-22 
 21001  STRUCTURE BACKFILL             C.Y.     170.000       16.000     2720.00        15.000      2550.00       30.000     5100.00 
 21301  FINISHING ROADWAY              LS         1.000     1700.000     1700.00      5000.000      5000.00     1700.000     1700.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     100.000        9.270      927.00        18.000      1800.00       35.180     3518.00 
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.     240.000       48.000    11520.00        48.000     11520.00       48.000    11520.00 
 41653  PAVEMENT TIES                  EACH      21.000       10.000      210.00        10.000       210.00       10.000      210.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     343.000      300.000   102900.00       300.000    102900.00      372.000   127596.00 
 50250  CONC MASONRY ANCHORS, TYPE L,  EACH     344.000        9.000     3096.00        10.000      3440.00        6.523     2243.91 
 50301  PRESTRESSED GIRDER, I TYPE, 28 L.F.    1055.000       70.000    73850.00        80.000     84400.00       90.000    94950.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     3490.000        0.490     1710.10         0.600      2094.00        0.600     2094.00 
 50511  COATED HIGH STR BAR STL REINF, LB.    51670.000        0.490    25318.30         0.550     28418.50        0.700    36169.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      42.000       20.000      840.00        25.000      1050.00       50.000     2100.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      18.000      200.000     3600.00       250.000      4500.00      400.000     7200.00 
        B-14-22 
 51350  TUBULAR RAILING, TYPE H, STRUC LS         1.000    17500.000    17500.00     20000.000     20000.00    24521.271    24521.27 
        B-14-22 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      32.000       18.000      576.00        15.000       480.00       25.000      800.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       1.000      675.000      675.00       525.000       525.00      675.000      675.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       1.000     1050.000     1050.00       580.000       580.00     1050.000     1050.00 
 60123  CONCRETE CURB AND GUTTER, 30-I L.F.     150.000       28.000     4200.00        28.000      4200.00       28.000     4200.00 
 60204  CONCRETE SIDEWALK, 4-INCH      S.F.     580.000        4.000     2320.00         4.000      2320.00        4.000     2320.00 
 60602  HEAVY RIPRAP                   C.Y.      56.000       50.000     2800.00        45.000      2520.00       94.000     5264.00 



Date 11/14/00                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:    2 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 PROPOSAL: 20001114001 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61183  ADJUSTING INLET COVERS         EACH       2.000      150.000      300.00       150.000       300.00      150.000      300.00 
 61632  SALVAGED CHAIN LINK FENCE, 6 F L.F.     115.000       15.000     1725.00        44.000      5060.00       25.000     2875.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00       100.000       100.00        1.000        1.00 
 61910  MOBILIZATION                   LS         1.000    42950.000    42950.00     28300.000     28300.00    47500.000    47500.00 
 62505  SALVAGED TOPSOIL               S.Y.     120.000        8.600     1032.00         1.000       120.00        8.600     1032.00 
 62702  MULCHING                       S.Y.     120.000        1.000      120.00         0.800        96.00        1.000      120.00 
 62811  EROSION BALES, DELIVERED       EACH       8.000        6.000       48.00         6.000        48.00        8.000       64.00 
 62812  EROSION BALES, INSTALLED       EACH       8.000        4.000       32.00         6.000        48.00        8.000       64.00 
 62815  SILT FENCE, DELIVERED          L.F.     210.000        1.200      252.00         2.000       420.00        1.250      262.50 
 62816  SILT FENCE, INSTALLED          L.F.     210.000        1.200      252.00         2.000       420.00        1.250      262.50 
 62817  SILT FENCE MAINTENANCE         L.F.     420.000        0.500      210.00         0.100        42.00        0.250      105.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      150.000      150.00       100.000       100.00      200.000      200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      200.000      200.00       100.000       100.00      250.000      250.00 
 62905  FERTILIZER, TYPE B             CWT.       1.000       50.000       50.00        50.000        50.00      100.000      100.00 
 63003  SEEDING, TEMPORARY             LB.        3.000       20.000       60.00        10.000        30.00       35.000      105.00 
 63011  SEEDING, MIXTURE NO. 40        LB.        2.000       40.000       80.00        60.000       120.00       50.000      100.00 
 64301  TRAFFIC CONTROL                LS         1.000      250.000      250.00       250.000       250.00      250.000      250.00 
 64317  TRAFFIC CONTROL, BARRICADES, T DAYS      80.000        4.000      320.00         4.000       320.00        4.000      320.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     560.000        1.000      560.00         1.000       560.00        1.000      560.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     640.000        1.000      640.00         1.000       640.00        1.000      640.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1000.000        1.000     1000.00         1.000      1000.00        1.000     1000.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000      250.000      250.00       250.000       250.00      250.000      250.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     104.000        3.000      312.00         2.000       208.00        4.000      416.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.     460.000        2.900     1334.00         2.900      1334.00        2.900     1334.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.     215.000        6.500     1397.50         6.500      1397.50        6.500     1397.50 
 65301  PULL BOXES, STEEL, 12X24-INCH  EACH       2.000      325.000      650.00       500.000      1000.00     1500.000     3000.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      92.000        3.800      349.60         4.200       386.40        6.000      552.00 
 90004  MISC                           LS         1.000     5000.000     5000.00      1500.000      1500.00     5000.000     5000.00 
        90004A, REMOVING OLD PIER, STA 
 90004  MISC                           LS         1.000      500.000      500.00      2000.000      2000.00      700.000      700.00 
        90004B, UTILITY HANGER INSERTS 
        INSTALLED 
 
                                     PROPOSAL TOTAL.......             363137.00                  379822.40                476591.18 
 



Date 11/14/00                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:    3 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 
 PROPOSAL: 20001114002 
 
              STATE PROJECT(S):  1640-02-74                            LOCATION  25/IOWA         COUNTY 
                                 1640-02-75                                      BLUE MOUND CREEK, BRIDGE & APPS 
                                                                                 USH 14 
                                                                                 IOWA COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  EDWARD KRAEMER & SONS, INC. 
  BIDDER NO  3:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    25000.000    25000.00     20000.000     20000.00    39000.000    39000.00 
        10+000 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    10000.000    10000.00      7000.000      7000.00    39000.000    39000.00 
        10+086 
 20401  REMOVING PAVEMENT              M2       270.000        8.000     2160.00         8.000      2160.00        6.000     1620.00 
 20411  REMOVING GUARDRAIL             M        222.000        5.740     1274.28         5.750      1276.50        4.100      910.20 
 20501  COMMON EXCAVATION              M3        41.000       13.000      533.00        13.000       533.00       15.000      615.00 
 20505  MARSH EXCAVATION               M3       690.000       28.770    19851.30        28.770     19851.30       12.000     8280.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     7500.000     7500.00      9500.000      9500.00    10000.000    10000.00 
        B-25-93 
 20811  SELECTED BORROW EXCAVATION     M3       915.000       14.000    12810.00        14.000     12810.00       15.000    13725.00 
 20901  GRANULAR BACKFILL              M3       100.000       18.000     1800.00        18.000      1800.00       15.000     1500.00 
 21001  STRUCTURE BACKFILL             M3       260.000       10.000     2600.00        19.650      5109.00       15.000     3900.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00      1000.000      1000.00     1500.000     1500.00 
        1640-02-74 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00      1000.000      1000.00     1500.000     1500.00 
        1640-02-75 
 30404  CRUSHED AGGREGATE BASE COURSE  MG       225.000       12.500     2812.50        20.000      4500.00       18.000     4050.00 
 30409  SHAPING SHOULDERS              M        212.000        4.100      869.20        10.000      2120.00       10.000     2120.00 
 30424  SALVAGED ASPHALTIC PAVEMENT, B MG       103.000       12.500     1287.50        19.550      2013.65       19.550     2013.65 
 30426  BREAKER RUN STONE              MG      1600.000       10.500    16800.00        10.500     16800.00       10.100    16160.00 
 30810  BASE PATCHING, ASPHALTIC       M2        75.000       28.880     2166.00        28.880      2166.00       28.880     2166.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L        190.000        0.300       57.00         0.300        57.00        0.300       57.00 
 40301  QMP, ASPHALTIC MIXTURE         MG       295.000        1.430      421.85         1.430       421.85        1.430      421.85 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        18.000      230.000     4140.00       230.000      4140.00      230.000     4140.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T MG       295.000       60.000    17700.00        60.000     17700.00       60.000    17700.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      220.000        1.000      220.00         1.000       220.00        1.000      220.00 
 41020  SALVAGED ASPHALTIC PAVEMENT, M MG       120.000       38.690     4642.80        38.690      4642.80       38.690     4642.80 
 41621  CONCRETE PAVEMENT APPROACH SLA M2        92.000      142.000    13064.00       142.000     13064.00      142.000    13064.00 
 50201  CONCRETE MASONRY, BRIDGES      M3       403.000      375.000   151125.00       380.000    153140.00      375.000   151125.00 



Date 11/14/00                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:    4 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 PROPOSAL: 20001114002 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 50265  PROTECTIVE SURFACE TREATMENT   M2       616.000        2.000     1232.00         2.650      1632.40        3.000     1848.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG     11520.000        0.600     6912.00         1.000     11520.00        0.850     9792.00 
 50511  COATED HIGH STR BAR STL REINF, KG     29530.000        0.800    23624.00         1.050     31006.50        0.950    28053.50 
 51030  CIP CONC PILING, DELIV & DRIVE M        420.000       42.000    17640.00        60.000     25200.00       49.000    20580.00 
 51032  CIP CONC PILING, DELIV & DRIVE M        416.000       50.000    20800.00        76.450     31803.20       45.000    18720.00 
 51370  STEEL RAILING, TYPE W, STRUCTU LS         1.000    11000.000    11000.00     13000.000     13000.00    18000.000    18000.00 
        B-25-93 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        16.000       22.000      352.00        21.000       336.00       15.000      240.00 
 52345  RCCP HORZ ELLIP, CL HE-III, 12 M         57.000      424.000    24168.00       424.000     24168.00      850.000    48450.00 
 52370  RCCP HORZ ELLIP, ENDWALLS, 122 EACH       4.000     1725.000     6900.00      1725.000      6900.00      850.000     3400.00 
 60305  TEMP PRECAST CONC BARR, CONTR  M        275.000       30.000     8250.00        32.800      9020.00       19.000     5225.00 
 60308  TEMP PRECAST CONC BARR, CONTR  M        275.000       12.000     3300.00         3.250       893.75        7.000     1925.00 
 60602  HEAVY RIPRAP                   M3       150.000       40.000     6000.00        50.000      7500.00       45.000     6750.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M         40.000      102.450     4098.00       102.450      4098.00      100.000     4000.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  M        251.000       37.850     9500.35        37.850      9500.35       38.000     9538.00 
 61425  PORTABLE CRASH CUSHIONS, DELIV EACH       2.000     5000.000    10000.00      5000.000     10000.00     5000.000    10000.00 
 61426  PORTABLE CRASH CUSHIONS, INSTA EACH       2.000     2000.000     4000.00      2000.000      4000.00     2000.000     4000.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1767.140     7068.56      1767.000      7068.00     2000.000     8000.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000     1000.000     1000.00       600.000       600.00      250.000      250.00 
        1640-02-74 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000     1000.000     1000.00       600.000       600.00      250.000      250.00 
        1640-02-75 
 61910  MOBILIZATION                   LS         1.000    54000.000    54000.00     28000.000     28000.00    42000.000    42000.00 
 62401  WATER                          KL         2.400       50.000      120.00        25.000        60.00       20.000       48.00 
 62505  SALVAGED TOPSOIL               M2      2300.000        3.000     6900.00         3.000      6900.00        1.250     2875.00 
 62702  MULCHING                       M2      2300.000        0.200      460.00         0.200       460.00        0.200      460.00 
 62815  SILT FENCE, DELIVERED          M        330.000        1.550      511.50         1.550       511.50        4.000     1320.00 
 62816  SILT FENCE, INSTALLED          M        330.000        4.190     1382.70         4.190      1382.70        4.000     1320.00 
 62817  SILT FENCE MAINTENANCE         M        660.000        0.310      204.60         0.310       204.60        0.300      198.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      206.430      825.72       206.430       825.72      250.000     1000.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      206.430      825.72       206.430       825.72      300.000     1200.00 
 62860  TURBIDITY BARRIERS             M2       190.000       25.660     4875.40        25.660      4875.40       26.000     4940.00 
 62905  FERTILIZER, TYPE B             KG       100.000        3.110      311.00         3.110       311.00        2.000      200.00 
 63003  SEEDING, TEMPORARY             KG        25.000       12.010      300.25        12.010       300.25        7.000      175.00 
 63008  SEEDING, MIXTURE NO. 10        KG        30.000       14.230      426.90        14.230       426.90       15.000      450.00 
 63827  REMOVING SIGNS, TYPE II        EACH       8.000       63.170      505.36        63.170       505.36       30.000      240.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH       8.000       31.470      251.76        31.470       251.76       30.000      240.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      500.000      500.00       285.000       285.00     5000.000     5000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000      675.000      675.00       675.000       675.00      675.000      675.00 
        1640-02-74 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 PROPOSAL: 20001114002 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000      675.000      675.00       675.000       675.00      675.000      675.00 
        1640-02-75 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS      90.000        1.000       90.00         1.000        90.00        1.000       90.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1080.000        0.500      540.00         0.500       540.00        0.500      540.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2       290.000        2.500      725.00         3.000       870.00        3.000      870.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M        430.000        3.100     1333.00         3.100      1333.00        3.100     1333.00 
 64642  REMOVING PAVEMENT MARKINGS     M        295.000        1.400      413.00         1.400       413.00        1.400      413.00 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M       3480.000        3.250    11310.00         3.250     11310.00        3.250    11310.00 
 64912  TEMP PVMT MRKG STOP LNE 450MM  M         14.400       15.000      216.00        15.000       216.00       15.000      216.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M         17.000       14.700      249.90        14.700       249.90        8.480      144.16 
 65050  CONSTRUCTION STAKING, CABC     M         17.000       14.700      249.90        14.700       249.90        8.480      144.16 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       2.000      175.000      350.00       175.000       350.00      200.000      400.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1500.000     1500.00       800.000       800.00     1126.000     1126.00 
        B-25-93 
 65080  CONSTRUCTION STAKING, RESURFAC M        106.000        2.000      212.00         2.000       212.00        1.800      190.80 
 66501  SAWING EXISTING PAVEMENT       M        128.000        4.920      629.76         5.000       640.00        4.920      629.76 
 66502  SAWING CONCRETE PAVEMENT, FULL M         55.400        9.680      536.27         9.750       540.15        9.680      536.27 
 90002  MISC                           M2        40.000       75.000     3000.00       200.000      8000.00       35.000     1400.00 
        90002A TEMPORARY SHORING 
 90004  MISC                           LS         1.000     9000.000     9000.00      9000.000      9000.00     9000.000     9000.00 
        90004A TEMPORARY TRAFFIC SIGNA 
 90005  MISC                           EACH     198.000        6.000     1188.00        11.500      2277.00       12.000     2376.00 
        90005A BAR COUPLERS, 13 MM BAR 
 90005  MISC                           EACH     112.000        7.000      784.00        12.500      1400.00       15.000     1680.00 
        90005B BAR COUPLERS, 16 MM BAR 
 90005  MISC                           EACH       8.000       12.000       96.00        18.200       145.60       17.000      136.00 
        90005C BAR COUPLERS, 22 MM BAR 
 90005  MISC                           EACH      16.000       16.000      256.00        23.500       376.00       19.000      304.00 
        90005D BAR COUPLERS, 25 MM BAR 
 90501  QMP READY MIXED CONC MASONRY F M3       403.000       15.900     6407.70        17.000      6851.00       16.000     6448.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL     4836.000        1.000     4836.00         1.000      4836.00        1.000     4836.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       2.000       77.810      155.62        77.810       155.62       50.000      100.00 
 
                                     PROPOSAL TOTAL.......             585508.40                  600202.38                645691.15 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 
 PROPOSAL: 20001114003 ***** ALL BIDS HAVE BEEN REJECTED ***** 
 
              STATE PROJECT(S):  3050-03-76                            LOCATION  28/JEFFERSON    COUNTY 
                                 3050-03-77                                      W MADISON ST, MAUNESHA BRIDGE & APPS 
                                                                                 STH 19 
                                                                                 JEFFERSON COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 
 PROPOSAL: 20001114004 
 
              STATE PROJECT(S):  3576-04-60                            LOCATION  28/JEFFERSON    COUNTY 
                                                                                 W CNTY LINE - STH 26 RD 
                                                                                 STH 106 
                                                                                 JEFFERSON COUNTY 
              TYPE OF WORK: ASPHALTIC SURFACING 
 
  BIDDER NO  1:  B. R. AMON & SONS, INC. 
  BIDDER NO  2:  ROCK ROAD COMPANIES, INC. 
  BIDDER NO  3:  PAYNE & DOLAN, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000      800.000      800.00      1728.000      1728.00      800.000      800.00 
        LOG MILE 3.44 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    1238.000        2.500     3095.00         7.500      9285.00        6.250     7737.50 
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      1200.000      1200.00     1000.000     1000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     6760.000        6.480    43804.80         7.930     53606.80        8.510    57527.60 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    3643.500        1.050     3825.68         1.000      3643.50        1.000     3643.50 
 40301  QMP, ASPHALTIC MIXTURE         TON    28045.000        0.400    11218.00         0.300      8413.50        0.370    10376.65 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1890.650      155.000   293050.75       188.000    355442.20       95.000   179611.75 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON    28045.000       14.470   405811.15        13.190    369913.55       18.920   530611.40 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    17950.000        1.000    17950.00         1.000     17950.00        1.000    17950.00 
 52009  CULVERT PIPE, CLASS III, 36-IN L.F.      80.000       50.000     4000.00        35.500      2840.00       50.000     4000.00 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      350.000     1400.00       453.000      1812.00      350.000     1400.00 
 52105  CORRUGATED STEEL CULVERT PIPE, L.F.     115.000       21.000     2415.00        38.250      4398.75       21.000     2415.00 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH       8.000      150.000     1200.00       333.000      2664.00      150.000     1200.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00      100.000      100.00 
 61910  MOBILIZATION                   LS         1.000     7500.000     7500.00      6000.000      6000.00    14900.000    14900.00 
 62203  ASPHALTIC FLUMES               S.Y.      24.000       45.000     1080.00        30.000       720.00       31.000      744.00 
 62401  WATER                          MGAL      55.000       14.000      770.00        16.000       880.00       17.000      935.00 
 62501  TOPSOIL                        S.Y.    1311.000        2.000     2622.00         1.350      1769.85        2.000     2622.00 
 62702  MULCHING                       S.Y.     774.000        0.500      387.00         1.000       774.00        0.500      387.00 
 62815  SILT FENCE, DELIVERED          L.F.     400.000        1.000      400.00         1.500       600.00        1.000      400.00 
 62816  SILT FENCE, INSTALLED          L.F.     400.000        1.000      400.00         1.500       600.00        1.000      400.00 
 62905  FERTILIZER, TYPE B             CWT.       4.240       30.000      127.20        65.000       275.60       30.000      127.20 
 63010  SEEDING, MIXTURE NO. 30        LB.      428.260        4.500     1927.17         5.890      2522.45        4.500     1927.17 
 63112  EROSION CONTROL SOD, SANDY SOI S.Y.      30.000       10.000      300.00        15.750       472.50       10.000      300.00 
 63822  MOVING SIGNS, TYPE II          EACH      27.000       30.000      810.00       100.000      2700.00       30.000      810.00 
 63840  MOVING SMALL SIGN SUPPORTS     EACH      27.000       30.000      810.00        50.000      1350.00       30.000      810.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2500.000     2500.00      3500.000      3500.00     2500.000     2500.00 
 64301  TRAFFIC CONTROL                LS         1.000     2367.500     2367.50      2367.500      2367.50     2367.500     2367.50 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    1850.000        0.750     1387.50         0.750      1387.50        0.750     1387.50 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 PROPOSAL: 20001114004 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    3700.000        0.250      925.00         0.250       925.00        0.250      925.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    8400.000        0.300     2520.00         0.300      2520.00        0.300     2520.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  139917.000        0.165    23086.31         0.165     23086.31        0.165    23086.31 
 64636  LOCATING NO-PASSING ZONES      MI.        7.980       60.000      478.80        60.000       478.80       60.000      478.80 
 64706  PVMT MRKNG, STOP LINE, 12-INCH L.F.      30.000        5.000      150.00         5.000       150.00        5.000      150.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     436.000        2.000      872.00         1.500       654.00        1.500      654.00 
 90004  MISC                           LS         1.000     3000.000     3000.00      1060.000      1060.00     3000.000     3000.00 
        90004A, GRADING, SHAPING & FIN 
        INTERSECTIONS, CTH "A" & CARAJ 
 90004  MISC                           LS         1.000      700.000      700.00      1060.000      1060.00      700.000      700.00 
        90004B, GRADING, SHAPING & FIN 
        INTERSECTION, KLEMENT ROAD 
 90004  MISC                           LS         1.000      700.000      700.00      1060.000      1060.00      700.000      700.00 
        90004C, GRADING, SHAPING & FIN 
        INTERSECTION, KREUTZ ROAD 
 90004  MISC                           LS         1.000      700.000      700.00      1060.000      1060.00      700.000      700.00 
        90004D, GRADING, SHAPING & FIN 
        INTERSECTION, POUTSCH ROAD 
 90004  MISC                           LS         1.000      700.000      700.00      1060.000      1060.00      700.000      700.00 
        90004E, GRADING, SHAPING & FIN 
        INTERSECTION, SCHWEMMER ROAD 
 90004  MISC                           LS         1.000      700.000      700.00      1060.000      1060.00      700.000      700.00 
        90004F, GRADING, SHAPING & FIN 
        INTERSECTION, BURNHAM ROAD 
 90004  MISC                           LS         1.000     2000.000     2000.00      1325.000      1325.00     2000.000     2000.00 
        90004G, GRADING, SHAPING & FIN 
        INTERSECTION, CTH "J" 
 90004  MISC                           LS         1.000      700.000      700.00      1060.000      1060.00      700.000      700.00 
        90004H, GRADING, SHAPING & FIN 
        INTERSECTION, KUNZ ROAD 
 90004  MISC                           LS         1.000     2000.000     2000.00      1315.000      1315.00     2000.000     2000.00 
        90004J, GRADING, SHAPING & FIN 
        INTERSECTION, NORTHSHORE ROAD 
 90030  MISC                           L.F.     150.000       10.000     1500.00         5.000       750.00       10.000     1500.00 
        90030A, DITCH CLEAN UP 
 90030  MISC                           L.F.    1585.000        8.830    13995.55         8.830     13995.55        8.750    13868.75 
        90030B, CONCRETE CURB AND GUTT 
        36-INCH, 4-INCH MOUNTABLE, TYP 
 90338  GRADING, SHAPING & FINISHING   LS         1.000     2000.000     2000.00      1320.000      1320.00     2000.000     2000.00 
        ROCKDALE ROAD 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 PROPOSAL: 20001114004 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90339  GRADING, SHAPING & FINISHING   LS         1.000      700.000      700.00      1060.000      1060.00      700.000      700.00 
        CHURCH STREET 
 90340  GRADING, SHAPING & FINISHING   LS         1.000      700.000      700.00      1100.000      1100.00      700.000      700.00 
        BUSSEY STREET 
 90341  GRADING, SHAPING & FINISHING   LS         1.000      700.000      700.00      1060.000      1060.00      700.000      700.00 
        CONRAD ROAD 
 90342  GRADING, SHAPING & FINISHING   LS         1.000      700.000      700.00      1100.000      1100.00      700.000      700.00 
        LOGA ROAD 
 90343  GRADING, SHAPING & FINISHING   LS         1.000      700.000      700.00      1060.000      1060.00      700.000      700.00 
        HARMAQUIST ROAD 
 90357  PULVERIZE & RELAY EXISTNG BASE S.Y.  112540.000        0.670    75401.80         0.610     68649.40        1.030   115916.20 
 90394  PROFILOGRAPH                   LS         1.000     2000.000     2000.00      2500.000      2500.00     2500.000     2500.00 
 
                                     PROPOSAL TOTAL.......             950589.21                  989286.76               1027289.83 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 
 PROPOSAL: 20001114005 
 
              STATE PROJECT(S):  3881-01-71                            LOCATION  14/DODGE        COUNTY 
                                 3881-02-71                                      DAIRY RD - CTH V, GILL CREEK BRIDGE & APPS 
                                                                                 CTH Y 
                                                                                 DODGE COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  WONDRA EXCAVATING, INC 
  BIDDER NO  2:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
  BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      10.000       75.000      750.00       265.000      2650.00      100.000     1000.00 
 20102  CLEARING                       I.D.       8.000       10.000       80.00        10.000        80.00       10.000       80.00 
 20104  GRUBBING                       STA.      10.000       75.000      750.00       265.000      2650.00      300.000     3000.00 
 20105  GRUBBING                       I.D.       8.000       10.000       80.00        10.000        80.00       30.000      240.00 
 20330  REMOVING OLD CULVERTS          EACH       3.000      125.000      375.00       125.000       375.00      175.000      525.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    14000.000    14000.00     14000.000     14000.00    15000.000    15000.00 
        63+20 
 20401  REMOVING PAVEMENT              S.Y.    4400.000        0.900     3960.00         0.900      3960.00        1.900     8360.00 
 20416  REMOVING INLETS                EACH       1.000      250.000      250.00       250.000       250.00      175.000      175.00 
 20501  COMMON EXCAVATION              C.Y.   24150.000        1.350    32602.50         1.350     32602.50        2.460    59409.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     9000.000     9000.00      9000.000      9000.00    10000.000    10000.00 
        B-14-149 
 20811  SELECTED BORROW EXCAVATION     C.Y.    3700.000        4.000    14800.00         4.000     14800.00        8.500    31450.00 
 21301  FINISHING ROADWAY              LS         1.000     1500.000     1500.00      8000.000      8000.00     3000.000     3000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     8300.000        6.950    57685.00         6.890     57187.00        6.890    57187.00 
 30426  BREAKER RUN STONE              TON     2200.000        7.900    17380.00         6.080     13376.00        6.080    13376.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     290.000        2.500      725.00         2.500       725.00        2.500      725.00 
 40301  QMP, ASPHALTIC MIXTURE         TON     2220.000        0.750     1665.00         0.750      1665.00        0.750     1665.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      140.000      215.000    30100.00       215.000     30100.00      215.000    30100.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON     2220.000       28.410    63070.20        28.410     63070.20       28.410    63070.20 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     1430.000        1.000     1430.00         1.000      1430.00        1.000     1430.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     195.000      265.000    51675.00       265.000     51675.00      300.000    58500.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     293.000        2.000      586.00         2.000       586.00        4.000     1172.00 
 50305  PRESTRESSED GIRDER, I TYPE, 45 L.F.     268.000       81.000    21708.00        81.000     21708.00       71.000    19028.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     5751.000        0.470     2702.97         0.470      2702.97        0.460     2645.46 
 50511  COATED HIGH STR BAR STL REINF, LB.    19940.000        0.570    11365.80         0.570     11365.80        0.500     9970.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH       8.000       35.000      280.00        35.000       280.00       30.000      240.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       3.000      650.000     1950.00       650.000      1950.00      500.000     1500.00 
        B-14-149 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     224.000       18.000     4032.00        18.000      4032.00       25.000     5600.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 PROPOSAL: 20001114005 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     8000.000     8000.00      8000.000      8000.00     7000.000     7000.00 
        B-14-149 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      24.000       15.000      360.00        15.000       360.00       20.000      480.00 
 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000       65.000      130.00        65.000       130.00      100.000      200.00 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000       98.000      196.00        98.000       196.00      125.000      250.00 
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH       4.000      198.000      792.00       198.000       792.00      150.000      600.00 
 52903  ALUMINUM COATED CSCP, 12-INCH  L.F.      38.000       16.000      608.00        16.000       608.00       19.000      722.00 
 52905  ALUMINUM COATED CSCP, 18-INCH  L.F.      68.000       22.500     1530.00        22.500      1530.00       24.000     1632.00 
 52907  ALUMINUM COATED CSCP, 24-INCH  L.F.      98.000       25.000     2450.00        25.000      2450.00       27.000     2646.00 
 60602  HEAVY RIPRAP                   C.Y.     226.000       45.000    10170.00        45.000     10170.00       25.000     5650.00 
 60604  MEDIUM RANDOM RIPRAP           C.Y.      85.000       32.500     2762.50        32.500      2762.50       34.000     2890.00 
 61123  INLETS, TYPE 8                 EACH       1.000     1100.000     1100.00      1100.000      1100.00     1800.000     1800.00 
 61170  INLET COVERS, TYPE MS          EACH       1.000      310.000      310.00       310.000       310.00      550.000      550.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.     150.000        5.800      870.00         6.000       900.00        8.000     1200.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.      26.000        8.500      221.00         6.000       156.00        8.000      208.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     132.000       30.000     3960.00        30.000      3960.00       30.000     3960.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.      50.000       15.000      750.00        13.500       675.00       13.500      675.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     2000.000     8000.00      1825.000      7300.00     1825.000     7300.00 
 61910  MOBILIZATION                   LS         1.000    18289.000    18289.00     20000.000     20000.00    20000.000    20000.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       4.000      100.000      400.00       150.000       600.00      150.000      600.00 
 62505  SALVAGED TOPSOIL               S.Y.   23000.000        0.350     8050.00         0.350      8050.00        0.570    13110.00 
 62702  MULCHING                       S.Y.   23000.000        0.110     2530.00         0.100      2300.00        0.100     2300.00 
 62811  EROSION BALES, DELIVERED       EACH     250.000        4.000     1000.00         6.000      1500.00        6.000     1500.00 
 62812  EROSION BALES, INSTALLED       EACH     250.000        4.500     1125.00         6.000      1500.00        6.000     1500.00 
 62815  SILT FENCE, DELIVERED          L.F.    3110.000        0.750     2332.50         0.500      1555.00        0.500     1555.00 
 62816  SILT FENCE, INSTALLED          L.F.    3110.000        0.750     2332.50         1.440      4478.40        1.440     4478.40 
 62817  SILT FENCE MAINTENANCE         L.F.    3110.000        0.040      124.40         0.100       311.00        0.100      311.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000       75.000       75.00       168.000       168.00      168.000      168.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      170.000      340.00       268.000       536.00      268.000      536.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.    3060.000        1.050     3213.00         1.100      3366.00        1.100     3366.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.    3060.000        0.840     2570.40         0.600      1836.00        0.600     1836.00 
 62860  TURBIDITY BARRIERS             S.Y.     130.000       22.000     2860.00        21.000      2730.00       21.000     2730.00 
 62870  INLET PROTECTION, TYPE A       EACH       1.000       40.000       40.00       270.000       270.00      270.000      270.00 
 62871  INLET PROTECTION, TYPE B       EACH       1.000       65.000       65.00       270.000       270.00      270.000      270.00 
 62905  FERTILIZER, TYPE B             CWT.      15.000       25.000      375.00        31.000       465.00       31.000      465.00 
 63003  SEEDING, TEMPORARY             LB.      320.000        2.000      640.00         3.650      1168.00        3.650     1168.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      625.000        3.900     2437.50         4.750      2968.75        4.750     2968.75 
 63011  SEEDING, MIXTURE NO. 40        LB.        5.000        4.700       23.50        15.000        75.00       15.000       75.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       40.000      160.00        32.000       128.00       32.000      128.00 
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 63410  WOOD POSTS, 4X6-INCH X 12-FT.  EACH       2.000       40.000       80.00        36.000        72.00       36.000       72.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      22.360       17.000      380.12        15.000       335.40       15.000      335.40 
 63827  REMOVING SIGNS, TYPE II        EACH       2.000       50.000      100.00        50.000       100.00       50.000      100.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2000.000     2000.00      3000.000      3000.00     1500.000     1500.00 
 64301  TRAFFIC CONTROL                LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00 
 64501  GEOTEXTILE FABRIC, TYPE SAS    S.Y.    1800.000        1.400     2520.00         1.400      2520.00        2.000     3600.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     170.000        1.500      255.00         1.500       255.00        3.000      510.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     367.000        2.000      734.00         2.000       734.00        3.000     1101.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    8575.000        0.330     2829.75         0.330      2829.75        0.330     2829.75 
 64636  LOCATING NO-PASSING ZONES      MI.        0.550      580.000      319.00       825.000       453.75      580.000      319.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    3230.000        0.650     2099.50         0.500      1615.00        0.500     1615.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.    3230.000        0.650     2099.50         0.500      1615.00        0.500     1615.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       2.000      150.000      300.00       150.000       300.00      150.000      300.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      500.000      500.00      1200.000      1200.00     1200.000     1200.00 
        B-14-149 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.    3300.000        0.650     2145.00         0.750      2475.00        0.750     2475.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     107.000        2.250      240.75         2.000       214.00        2.000      214.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      44.000        2.500      110.00         2.500       110.00        2.500      110.00 
 90004  MISC                           LS         1.000     1500.000     1500.00      1500.000      1500.00      500.000      500.00 
        90004A CONCRETE MASONRY, BRIDG 
        WATERPROOFING ADMIXTURE, STR. 
 90033  MISC                           S.Y.   15500.000        0.250     3875.00         0.250      3875.00        0.900    13950.00 
        90033A INSTALLING SUBGRADE GEO 
        FABRIC 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH       4.000       50.000      200.00        40.000       160.00       40.000      160.00 
 
                                     PROPOSAL TOTAL.......             460482.39                  471839.02                530551.96 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 
 PROPOSAL: 20001114006 
 
              STATE PROJECT(S):  5591-00-73                            LOCATION  33/LAFAYETTE    COUNTY 
                                 5591-00-74                                      DARLINGTON TO ARGYLE 
                                 5591-01-75                                      STH 78, 81 
                                 5944-00-74                                      LAFAYETTE COUNTY 
              TYPE OF WORK: GENERAL4CONSTRUCTION 
                                 5944-04-72 
  BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  2:  MATHY CONSTRUCTION COMPANY 
  BIDDER NO  3:  JAMES PETERSON SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       59.000      226.000    13334.00       226.000     13334.00      220.000    12980.00 
 20104  GRUBBING                       40M       59.000      226.000    13334.00       226.000     13334.00       20.000     1180.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000      800.000      800.00       800.000       800.00      750.000      750.00 
        10+079 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     1200.000     1200.00      1200.000      1200.00     4800.000     4800.00 
        1+815 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000     1200.000     1200.00      1200.000      1200.00     1500.000     1500.00 
        2+964 
 20304  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00      1000.000      1000.00      600.000      600.00 
        0+950 "ON" LT 
 20305  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00      1000.000      1000.00      700.000      700.00 
        4+662 LT 
 20306  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
        11+207 
 20307  REMOVING OLD CULVERT, STATION  LS         1.000      600.000      600.00       600.000       600.00     1500.000     1500.00 
        14+039 
 20308  REMOVING OLD CULVERT, STATION  LS         1.000      800.000      800.00       800.000       800.00      600.000      600.00 
        15+936 RT 
 20309  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00      1000.000      1000.00     1400.000     1400.00 
        16+317 RT 
 20310  REMOVING OLD CULVERT, STATION  LS         1.000     1200.000     1200.00      1200.000      1200.00      800.000      800.00 
        16+457 
 20311  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
        19+033 
 20330  REMOVING OLD CULVERTS          EACH      25.000      500.000    12500.00       500.000     12500.00      450.000    11250.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     4275.000     4275.00      4275.000      4275.00     4275.000     4275.00 
        4+291.50 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00 
        15+737 
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000    37500.000    37500.00     37500.000     37500.00    37500.000    37500.00 
        10+428 RT 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 PROPOSAL: 20001114006 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20401  REMOVING PAVEMENT              M2       474.000        5.000     2370.00         5.000      2370.00        5.000     2370.00 
 20405  REMOVING CURB AND GUTTER       M        913.000       10.000     9130.00        10.000      9130.00        5.000     4565.00 
 20406  REMOVING CONCRETE SIDEWALK     M2       501.000        5.000     2505.00         5.000      2505.00        4.500     2254.50 
 20411  REMOVING GUARDRAIL             M       1358.000        3.000     4074.00         3.000      4074.00        3.600     4888.80 
 20412  REMOVING FENCE                 M      12510.000        1.640    20516.40         1.580     19765.80        1.800    22518.00 
 20416  REMOVING INLETS                EACH       4.000      250.000     1000.00       250.000      1000.00      200.000      800.00 
 20501  COMMON EXCAVATION              M3    246177.000        4.010   987169.77         4.010    987169.77        3.260   802537.02 
 20502  ROCK EXCAVATION                M3     50221.000        8.870   445460.27         8.870    445460.27       11.890   597127.69 
 20513  PRESPLITTING ROCK              M       2600.000       23.320    60632.00        23.320     60632.00        3.250     8450.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5505.000     5505.00      5505.000      5505.00     5505.000     5505.00 
        B-33-72 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1025.000     1025.00      1025.000      1025.00     1025.000     1025.00 
        B-33-73 
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000    22000.000    22000.00     22000.000     22000.00    22000.000    22000.00 
        B-33-74 
 20630  EXCAVATION FOR STRUCT., RETAIN LS         1.000     6900.000     6900.00      6900.000      6900.00     6900.000     6900.00 
        R-33-1 
 21001  STRUCTURE BACKFILL             M3      1270.000       18.400    23368.00        18.400     23368.00       18.400    23368.00 
 21102  PREP OF FOUNDATION FOR ASPH PA LS         1.000     3000.000     3000.00      1000.000      1000.00     3000.000     3000.00 
        5591-00-74 
 21103  PREP OF FOUNDATION FOR ASPH PA LS         1.000     4000.000     4000.00      1000.000      1000.00     4000.000     4000.00 
        5944-00-74 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      300.000      300.00       300.000       300.00     1000.000     1000.00 
        5591-00-73 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000      300.000      300.00       300.000       300.00      500.000      500.00 
        5591-00-74 
 21304  FINISHING ROADWAY, PROJECT     LS         1.000      400.000      400.00       400.000       400.00    20000.000    20000.00 
        5944-04-71 
 21305  FINISHING ROADWAY, PROJECT     LS         1.000      300.000      300.00       300.000       300.00     1000.000     1000.00 
        5944-00-74 
 21401  OBLITERATING OLD ROAD          M       1561.000        8.000    12488.00         8.000     12488.00       10.000    15610.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG    103906.000        5.150   535115.90         5.200    540311.20        5.150   535115.90 
 30424  SALVAGED ASPHALTIC PAVEMENT, B MG     26708.000        2.880    76919.04         2.310     61695.48        2.880    76919.04 
 30426  BREAKER RUN STONE              MG     10769.000        5.840    62890.96         6.800     73229.20        5.840    62890.96 
 40204  ASPHALTIC MATERIAL FOR TACK CO L      34092.000        0.300    10227.60         0.260      8863.92        0.300    10227.60 
 40301  QMP, ASPHALTIC MIXTURE         MG     55919.000        0.420    23485.98         0.450     25163.55        0.420    23485.98 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      3351.000      214.000   717114.00       198.000    663498.00      214.000   717114.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG     55919.000       13.300   743722.70        15.400    861152.60       13.300   743722.70 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    39490.000        1.000    39490.00         1.000     39490.00        1.000    39490.00 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 41010  SALVAGED ASPHALTIC PAVEMENT    MG     27414.000        4.330   118702.62         2.950     80871.30        4.330   118702.62 
 41103  ASPHALTIC SURFACE, DETOURS     MG       100.000       38.000     3800.00        66.000      6600.00       38.000     3800.00 
 41605  CONCRETE DRIVEWAY, 150 MM      M2       879.000       35.170    30914.43        35.170     30914.43       36.000    31644.00 
 41621  CONCRETE PAVEMENT APPROACH SLA M2       270.000      138.260    37330.20       138.260     37330.20      100.000    27000.00 
 50201  CONCRETE MASONRY, BRIDGES      M3       613.000      430.000   263590.00       430.000    263590.00      430.000   263590.00 
 50263  CONCRETE MASONRY ANCHORS, TYPE EACH      20.000       22.000      440.00        22.000       440.00       22.000      440.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2      1055.000        2.700     2848.50         2.700      2848.50        2.700     2848.50 
 50303  PRESTRESSED GIRDER, I TYPE, 91 M         65.000      222.000    14430.00       222.000     14430.00      222.000    14430.00 
 50305  PRESTRESSED GIRDER, I TYPE, 11 M        241.000      250.000    60250.00       250.000     60250.00      250.000    60250.00 
 50405  CONCRETE MASONRY, RETAINING WA M3       147.000      400.000    58800.00       400.000     58800.00      400.000    58800.00 
 50409  CONCRETE MASONRY, ENDWALLS     M3        33.000      683.890    22568.37       683.890     22568.37      588.000    19404.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      9560.000        1.030     9846.80         1.030      9846.80        1.030     9846.80 
 50506  HIGH STRGTH BAR STEEL REINF, R KG      8290.000        1.030     8538.70         1.030      8538.70        1.030     8538.70 
 50511  COATED HIGH STR BAR STL REINF, KG     40395.000        1.200    48474.00         1.200     48474.00        1.200    48474.00 
 50513  COATED HIGH STR BAR STL REINF, KG       720.000        1.200      864.00         1.200       864.00        1.200      864.00 
 50601  STRUCTURAL CARBON STEEL        KG       235.000        3.650      857.75         3.650       857.75        3.650      857.75 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      24.000      128.000     3072.00       128.000      3072.00      128.000     3072.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       3.000      295.000      885.00       295.000       885.00      295.000      885.00 
        B-33-73 
 50641  STEEL DIAPHRAGMS, STRUCTURE    EACH      16.000      400.000     6400.00       400.000      6400.00      400.000     6400.00 
        B-33-74 
 51121  STL PILE DEL & DRIVEN, HP 250M M       1138.000       72.000    81936.00        72.000     81936.00       72.000    81936.00 
 51122  STL PILE DEL & DRIVEN, HP 310M M        168.000       91.000    15288.00        91.000     15288.00       91.000    15288.00 
 51370  STEEL RAILING, TYPE W, STRUCTU LS         1.000     8565.000     8565.00      8565.000      8565.00     8565.000     8565.00 
        B-33-72 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        57.000       40.000     2280.00        40.000      2280.00       40.000     2280.00 
 52003  CULVERT PIPE, CLASS III, 450 M M        756.000       69.000    52164.00        69.000     52164.00       53.000    40068.00 
 52005  CULVERT PIPE, CLASS III, 600 M M        782.000       82.000    64124.00        82.000     64124.00       69.000    53958.00 
 52007  CULVERT PIPE, CLASS III, 750 M M        251.200      102.000    25622.40       102.000     25622.40       99.000    24868.80 
 52009  CULVERT PIPE, CLASS III, 900 M M         87.800      118.000    10360.40       118.000     10360.40      115.000    10097.00 
 52010  CULVERT PIPE, CLASS III, 1050  M        134.100      156.000    20919.60       156.000     20919.60      125.000    16762.50 
 52011  CULVERT PIPE, CLASS III, 1200  M         46.900      177.000     8301.30       177.000      8301.30      170.000     7973.00 
 52015  CULVERT PIPE, CLASS III, 1800  M         48.800      272.000    13273.60       272.000     13273.60      235.000    11468.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      12.000      105.000     1260.00       105.000      1260.00       85.000     1020.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH      75.000      145.000    10875.00       145.000     10875.00      140.000    10500.00 
 52065  APRON ENDWALLS FOR CULVERT PIP EACH      13.000      220.000     2860.00       220.000      2860.00      230.000     2990.00 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       5.000      315.000     1575.00       315.000      1575.00      340.000     1700.00 
 52068  APRON ENDWALLS FOR CULVERT PIP EACH      10.000      535.000     5350.00       535.000      5350.00      550.000     5500.00 
 52069  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      630.000     2520.00       630.000      2520.00      600.000     2400.00 
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 52072  APRON ENDWALLS FOR CULVERT PIP EACH       4.000     1195.000     4780.00      1195.000      4780.00     1400.000     5600.00 
 52144  CORRUGATED STEEL PIPE ARCH, 18 M         25.000      226.000     5650.00       226.000      5650.00      300.000     7500.00 
 52170  STL APRON ENDWL FR PIPE ARCH 1 EACH       2.000     1090.000     2180.00      1090.000      2180.00     1147.000     2294.00 
 52175  CORRUGATED STEEL PIPE CATTLE P M         86.600      262.500    22732.50       262.500     22732.50      360.000    31176.00 
 52178  STL APRN ENDWL FR CLVT PIPE SL EACH     118.000      270.000    31860.00       270.000     31860.00      235.000    27730.00 
 52180  STL APRN ENDWL FR CLVT PIPE SL EACH       2.000      425.000      850.00       425.000       850.00      350.000      700.00 
 52181  STL APRN ENDWL FR CLVT PIPE SL EACH       2.000     1000.000     2000.00      1000.000      2000.00      854.000     1708.00 
 52260  RCCP, APRON ENDWALLS, 300 MM   EACH       4.000      303.000     1212.00       303.000      1212.00      341.000     1364.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       4.000      450.000     1800.00       450.000      1800.00      531.000     2124.00 
 52269  RCCP, APRON ENDWALLS, 1200 MM  EACH       2.000     1100.000     2200.00      1100.000      2200.00     1000.000     2000.00 
 52336  RCCP HORZ ELLIP, CL HE-III, 49 M         89.600      151.000    13529.60       151.000     13529.60      131.000    11737.60 
 52361  RCCP HORZ ELLIP, ENDWALLS, 490 EACH      12.000      600.000     7200.00       600.000      7200.00      540.000     6480.00 
 60133  CONCRETE CURB AND GUTTER, 750  M       2574.000       28.810    74156.94        28.810     74156.94       34.000    87516.00 
 60204  CONCRETE SIDEWALK, 100 MM      M2       569.000       28.530    16233.57        28.530     16233.57       36.000    20484.00 
 60215  CONCRETE STEPS                 M2        76.000      376.740    28632.24       376.740     28632.24      215.500    16378.00 
 60305  TEMP PRECAST CONC BARR, CONTR  M         24.000       19.680      472.32        19.680       472.32       19.680      472.32 
 60308  TEMP PRECAST CONC BARR, CONTR  M         24.000       30.000      720.00        30.000       720.00       30.000      720.00 
 60404  SLOPE PAVING, CONCRETE         M2        65.000       80.000     5200.00        80.000      5200.00       60.000     3900.00 
 60601  RIPRAP                         M3       338.000       40.000    13520.00        40.000     13520.00       45.000    15210.00 
 60602  HEAVY RIPRAP                   M3       585.000       40.000    23400.00        40.000     23400.00       42.000    24570.00 
 60825  REINF CONC PIPE, CLASS III, SS M        128.100       85.000    10888.50        85.000     10888.50      103.000    13194.30 
 60827  REINF CONC PIPE, CLASS III, SS M         97.000      105.000    10185.00       105.000     10185.00      110.500    10718.50 
 60829  REINF CONC PIPE, CLASS III, SS M        327.600      133.000    43570.80       133.000     43570.80      141.000    46191.60 
 60835  REINF CONC PIPE, CLASS III, SS M         39.500      290.000    11455.00       290.000     11455.00      321.000    12679.50 
 60850  REINF CONC PIPE, CLASS IV, SS, M         32.100       85.000     2728.50        85.000      2728.50      103.000     3306.30 
 61110  MANHOLES, TYPE 1               EACH       3.000     1100.000     3300.00      1100.000      3300.00      856.000     2568.00 
 61112  MANHOLES, TYPE 3               EACH       7.000     1800.000    12600.00      1800.000     12600.00     1745.000    12215.00 
 61122  INLETS, TYPE 3                 EACH      20.000      630.000    12600.00       630.000     12600.00      568.000    11360.00 
 61124  INLETS, TYPE 9                 EACH      10.000     1200.000    12000.00      1200.000     12000.00     1080.000    10800.00 
 61128  RECONSTRUCTING MANHOLES        EACH       4.000      550.000     2200.00       550.000      2200.00      500.000     2000.00 
 61151  MANHOLE COVERS, TYPE J         EACH       8.000      325.000     2600.00       325.000      2600.00      234.000     1872.00 
 61163  INLET COVERS, TYPE C           EACH       2.000      350.000      700.00       350.000       700.00      236.000      472.00 
 61167  INLET COVERS, TYPE H           EACH      20.000      420.000     8400.00       420.000      8400.00      308.000     6160.00 
 61170  INLET COVERS, TYPE MS          EACH      20.000      230.000     4600.00       230.000      4600.00      211.500     4230.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      29.000      310.000     8990.00       310.000      8990.00      300.000     8700.00 
 61183  ADJUSTING INLET COVERS         EACH       7.000      260.000     1820.00       260.000      1820.00      300.000     2100.00 
 61201  PIPE UNDERDRAIN, 150 MM        M        127.000       25.000     3175.00        10.000      1270.00       25.000     3175.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M         50.000       25.000     1250.00        20.000      1000.00       25.000     1250.00 
 61251  DRAIN TILE EXPLORATION         M        120.000        5.000      600.00         5.000       600.00       20.000     2400.00 
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 61254  REINF CONC ENDWALLS FOR UNDERD EACH       2.000      110.000      220.00       110.000       220.00      135.000      270.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M         97.200       94.880     9222.34        94.880      9222.34       99.000     9622.80 
 61408  STEEL PLATE BEAM GUARD, CLASS  M       1029.000       34.130    35119.77        34.130     35119.77       30.600    31487.40 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH     510.000       44.730    22812.30        44.730     22812.30       36.000    18360.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000      113.000      452.00       113.000       452.00      113.000      452.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      26.000     1730.000    44980.00      1730.000     44980.00     1620.000    42120.00 
 61610  CHAIN LINK FENCE, 1.2 M        M        103.000       28.000     2884.00        45.650      4701.95       28.000     2884.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       100.000       100.00      500.000      500.00 
        5944-04-71 
 61910  MOBILIZATION                   LS         1.000    73500.000    73500.00     62900.000     62900.00   106000.000   106000.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      40.000      100.000     4000.00       100.000      4000.00       63.000     2520.00 
 62203  ASPHALTIC FLUMES               M2       397.900       45.000    17905.50        25.000      9947.50       60.000    23874.00 
 62401  WATER                          KL      2860.000        4.000    11440.00         4.100     11726.00        4.000    11440.00 
 62505  SALVAGED TOPSOIL               M2    444708.000        0.500   222354.00         0.500    222354.00        0.560   249036.48 
 62702  MULCHING                       M2    444708.000        0.110    48917.88         0.110     48917.88        0.110    48917.88 
 62811  EROSION BALES, DELIVERED       EACH    1480.000        3.000     4440.00         3.000      4440.00        5.400     7992.00 
 62812  EROSION BALES, INSTALLED       EACH    1480.000        4.490     6645.20         4.490      6645.20        5.400     7992.00 
 62815  SILT FENCE, DELIVERED          M       4667.000        3.000    14001.00         1.000      4667.00        2.950    13767.65 
 62816  SILT FENCE, INSTALLED          M       4667.000        3.000    14001.00         4.000     18668.00        2.950    13767.65 
 62817  SILT FENCE MAINTENANCE         M       8834.000        0.010       88.34         0.250      2208.50        0.900     7950.60 
 62822  EROSION MAT, DELIVERED, CLASS  M2       880.000        0.600      528.00         0.600       528.00        0.530      466.40 
 62823  EROSION MAT, INSTALLED, CLASS  M2       880.000        0.660      580.80         0.660       580.80        0.540      475.20 
 62824  EROSION MAT, DELIVERED, CLASS  M2      6470.000        0.600     3882.00         0.600      3882.00        0.540     3493.80 
 62825  EROSION MAT, INSTALLED, CLASS  M2      6470.000        0.660     4270.20         0.660      4270.20        0.540     3493.80 
 62830  EROSION MAT, DELIVERED, CLASS  M2      1055.000        0.740      780.70         0.740       780.70        0.540      569.70 
 62831  EROSION MAT, INSTALLED, CLASS  M2      1055.000        0.660      696.30         0.660       696.30        0.450      474.75 
 62832  EROSION MAT, DELIVERED, CLASS  M2      9105.000        1.400    12747.00         1.400     12747.00        0.950     8649.75 
 62833  EROSION MAT, INSTALLED, CLASS  M2      9105.000        0.660     6009.30         0.660      6009.30        0.600     5463.00 
 62844  EROSION MAT, DELIV, CLASS III, M2      3290.000        8.290    27274.10         8.290     27274.10        7.200    23688.00 
 62845  EROSION MAT, INSTLD, CLASS III M2      3290.000        1.500     4935.00         1.500      4935.00        7.200    23688.00 
 62860  TURBIDITY BARRIERS             M2       640.000       21.750    13920.00        21.750     13920.00       27.000    17280.00 
 62870  INLET PROTECTION, TYPE A       EACH      12.000       87.290     1047.48        87.290      1047.48       90.000     1080.00 
 62872  INLET PROTECTION, TYPE C       EACH      28.000       25.000      700.00        25.000       700.00       40.500     1134.00 
 62905  FERTILIZER, TYPE B             KG     23872.000        0.540    12890.88         0.540     12890.88        0.540    12890.88 
 63003  SEEDING, TEMPORARY             KG      5155.000        5.610    28919.55         5.610     28919.55        4.590    23661.45 
 63008  SEEDING, MIXTURE NO. 10        KG      6000.000        8.500    51000.00         8.500     51000.00        9.000    54000.00 
 63011  SEEDING, MIXTURE NO. 40        KG       911.000       10.130     9228.43        10.130      9228.43        9.900     9018.90 
 63110  LAWN SOD                       M2      4860.000        3.070    14920.20         3.070     14920.20        2.880    13996.80 
 63111  EROSION CONTROL SOD            M2      3150.000        3.100     9765.00         3.100      9765.00        2.700     8505.00 
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 63301  DELINEATOR POSTS               EACH       4.000       20.000       80.00        35.400       141.60       20.000       80.00 
 63305  DELINEATORS                    EACH       8.000        5.000       40.00        14.840       118.72        5.000       40.00 
 63410  WOOD POSTS, 100 X 150 MM X 3.7 EACH      41.000       35.000     1435.00        52.090      2135.69       54.000     2214.00 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH     120.000       48.000     5760.00        55.680      6681.60       58.500     7020.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2       127.070      135.000    17154.45       165.460     21025.00      144.000    18298.08 
 63827  REMOVING SIGNS, TYPE II        EACH     309.000       10.000     3090.00        20.000      6180.00       10.000     3090.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH     199.000       10.000     1990.00        20.000      3980.00       10.000     1990.00 
 64181  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000     5800.000     5800.00      5800.000      5800.00     7200.000     7200.00 
        S-33-1 
 64182  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000     5800.000     5800.00      5800.000      5800.00     7200.000     7200.00 
        S-33-2 
 64210  FIELD LABORATORY               LS         1.000     3000.000     3000.00      3500.000      3500.00     1500.000     1500.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     7000.000     7000.00      6000.000      6000.00     5000.000     5000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     3000.000     3000.00      3000.000      3000.00     3000.000     3000.00 
        5591-00-73 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     1400.000     1400.00      1400.000      1400.00     1400.000     1400.00 
        5591-00-74 
 64304  TRAFFIC CONTROL, PROJECT       LS         1.000     1400.000     1400.00      1400.000      1400.00     1400.000     1400.00 
        5944-00-74 
 64305  TRAFFIC CONTROL, PROJECT       LS         1.000     3000.000     3000.00      3000.000      3000.00     3000.000     3000.00 
        5944-04-71 
 64306  TRAFFIC CONTROL, PROJECT       LS         1.000     3000.000     3000.00      3000.000      3000.00     3000.000     3000.00 
        5944-04-72 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   12288.000        0.500     6144.00         0.500      6144.00        0.500     6144.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   24576.000        0.200     4915.20         0.200      4915.20        0.200     4915.20 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   31608.000        0.400    12643.20         0.400     12643.20        0.400    12643.20 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2       255.000        3.790      966.45         2.000       510.00        3.790      966.45 
 64505  GEOTEXTILE FABRIC, TYPE R      M2       856.000        3.000     2568.00         2.000      1712.00        2.700     2311.20 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2      1020.000        2.630     2682.60         3.250      3315.00        2.630     2682.60 
 64601  PAVEMENT MARKING, 100 MM, PAIN M      23680.000        0.220     5209.60         0.220      5209.60        0.280     6630.40 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      89249.200        0.530    47302.08         0.530     47302.08        0.530    47302.08 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        201.000        2.140      430.14         2.140       430.14        2.140      430.14 
 64636  LOCATING NO-PASSING ZONES      KM        21.700       55.000     1193.50        55.000      1193.50       55.000     1193.50 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         42.000       11.600      487.20        11.600       487.20       11.600      487.20 
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M        145.000       11.220     1626.90        11.220      1626.90       11.220     1626.90 
 64774  PVMT MRKNG, DIAGONAL, 600 MM,  M         16.000       11.600      185.60        11.600       185.60       11.600      185.60 
 64782  PAVEMENT MARKING, CURB RAMP, E M        210.000       11.220     2356.20        11.220      2356.20       11.200     2352.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      40.000      120.000     4800.00       120.000      4800.00      120.000     4800.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M      10291.600        1.250    12864.50         1.250     12864.50        1.250    12864.50 
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 65050  CONSTRUCTION STAKING, CABC     M       9612.600        1.320    12688.63         1.320     12688.63        1.320    12688.63 
 65055  CONSTRUCTION STAKING, CURB, GU M       4133.000        3.080    12729.64         3.080     12729.64        3.080    12729.64 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH      71.000      100.000     7100.00       100.000      7100.00      100.000     7100.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      400.000      400.00       400.000       400.00      400.000      400.00 
        B-33-72 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000      400.000      400.00       400.000       400.00      400.000      400.00 
        B-33-73 
 65067  CONSTRUCTION STAKING, STRUCT L LS         1.000      400.000      400.00       400.000       400.00      400.000      400.00 
        B-33-74 
 65068  CONSTRUCTION STAKING, STRUCT L LS         1.000      400.000      400.00       400.000       400.00      400.000      400.00 
        R-33-1 
 65069  CONSTRUCTION STAKING, STRUCT L LS         1.000      400.000      400.00       400.000       400.00     1400.000     1400.00 
        R-33-2 
 65080  CONSTRUCTION STAKING, RESURFAC M      15509.000        0.350     5428.15         0.350      5428.15        0.350     5428.15 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M        102.000        1.760      179.52         1.760       179.52        1.760      179.52 
 65912  LUMINAIRES, UNDERDECK, 150 W   EACH       1.000      650.000      650.00      5000.000      5000.00      650.000      650.00 
 66501  SAWING EXISTING PAVEMENT       M        479.000        3.250     1556.75         5.000      2395.00        3.280     1571.12 
 66502  SAWING CONCRETE PAVEMENT, FULL M        263.000        9.990     2627.37        10.000      2630.00        9.500     2498.50 
 90001  MISC                           M         25.500       35.000      892.50        35.000       892.50       90.000     2295.00 
        90001A REMOVING STORM SEWER, 4 
 90001  MISC                           M       1700.000       31.600    53720.00        31.600     53720.00       45.950    78115.00 
        90001B CONCRETE CURB AND GUTTE 
        TYPE D, 100MM MOUNTABLE 
 90002  MISC                           M2       280.000       55.000    15400.00        55.000     15400.00       55.000    15400.00 
        90002A ARCHITECTURAL SURFACE T 
 90002  MISC                           M2       205.000      240.860    49376.30       240.860     49376.30      290.790    59611.95 
        90002B MECHANICALLY STABILIZED 
        MODULAR BLOCK WALL, R-33-2 
 90002  MISC                           M2       125.000      240.860    30107.50       240.860     30107.50      290.790    36348.75 
        90002C MECHANICALLY STABILIZED 
        MODULAR BLOCK WALL, R-33-3 
 90003  MISC                           M3       153.000       30.000     4590.00        30.000      4590.00       20.000     3060.00 
        90003A TEMPORARY STONE DITCH C 
 90003  MISC                           M3         5.400      200.000     1080.00       200.000      1080.00      360.000     1944.00 
        90003B SPRING UNDERDRAIN 
 90004  MISC                           LS         1.000     6000.000     6000.00      6000.000      6000.00     6000.000     6000.00 
        90004A BOAT TRAFFIC CONTROL 
 90004  MISC                           LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
        90004B PREPARATION AND COATING 
        FLANGES, B-33-74 
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 90004  MISC                           LS         1.000    36000.000    36000.00     36000.000     36000.00    36000.000    36000.00 
        90004C TUBULAR RAILING, TYPE F 
        STRUCTURE B-33-74 
 90004  MISC                           LS         1.000    12500.000    12500.00     12500.000     12500.00    12500.000    12500.00 
        90004D TUBULAR RAILING, TYPE F 
        STRUCTURE R-33-1 
 90004  MISC                           LS         1.000     1200.000     1200.00      1000.000      1000.00      400.000      400.00 
        90004E CONSTRUCTION STAKING, S 
        LAYOUT, STRUCTURE R-33-3 
 90005  MISC                           EACH       3.000      165.000      495.00       165.000       495.00      165.000      495.00 
        90005A ANCHOR ASSEMBLIES, LIGH 
 90005  MISC                           EACH      23.000      150.000     3450.00       150.000      3450.00      100.000     2300.00 
        90005B ADJUSTING VALVE BOXES 
 90005  MISC                           EACH       1.000      220.000      220.00       500.000       500.00      220.000      220.00 
        90005C JUNCTION BOXES, 100 X 1 
 90005  MISC                           EACH       5.000      120.000      600.00       120.000       600.00      350.000     1750.00 
        90005D UTILITY LINE OPENINGS 
 90005  MISC                           EACH      68.000       33.000     2244.00        33.000      2244.00       33.000     2244.00 
        90005E CONCRETE MASONRY ANCHOR 
         NO. 16M BARS 
 90006  MISC                           MG     15273.000        6.200    94692.60         5.850     89347.05        6.200    94692.60 
        90006A CRUSHED STONE BASE COUR 
 90012  MISC                           40M      164.000      160.000    26240.00       164.000     26896.00      160.000    26240.00 
        90012A CRUSHED AGGREGATE BASE 
        AUTOGRADING 
 90012  MISC                           40M      355.000       40.000    14200.00        40.000     14200.00       10.000     3550.00 
        90012B PROOF ROLLING 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       4.000      600.000     2400.00       600.000      2400.00     2054.000     8216.00 
 90357  PULVERIZE & RELAY EXISTNG BASE M2     93600.000        0.790    73944.00         0.720     67392.00        0.790    73944.00 
 90365  QMP, BASE COURSES              MG    119179.000        0.190    22644.01         0.280     33370.12        0.190    22644.01 
 90394  PROFILOGRAPH                   LS         1.000     5000.000     5000.00      6000.000      6000.00     5000.000     5000.00 
        PROJECT 5944-04-71 
 90474  PREBORING STEEL PILING         M         12.000      575.000     6900.00       575.000      6900.00      575.000     6900.00 
 90501  QMP READY MIXED CONC MASONRY F M3       613.000       22.000    13486.00        22.000     13486.00       22.000    13486.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL     7356.000        1.000     7356.00         1.000      7356.00        1.000     7356.00 
 90555  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    32000.000    32000.00     32000.000     32000.00    32000.000    32000.00 
        B-33-74 
 90560  NEG PRES CONTAIN & COLL WASTE  LS         1.000     4000.000     4000.00      4000.000      4000.00     4000.000     4000.00 
        B-33-74 
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 90565  PORTABLE DECONTAMINATION FACIL LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
        B-33-74 
 90591  TEMPORARY COVER PLATES         EACH      29.000       70.000     2030.00        70.000      2030.00      200.000     5800.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH     150.000       18.000     2700.00        18.000      2700.00       40.500     6075.00 
 90637  SAFETY FENCE                   M        150.000       11.300     1695.00        11.300      1695.00        6.300      945.00 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH       4.000       50.000      200.00        50.000       200.00       50.000      200.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS     2600.000        2.000     5200.00         2.000      5200.00        2.000     5200.00 
 90002  MISC                           M2        12.000      175.000     2100.00       175.000      2100.00      175.000     2100.00 
        90002D TEMPORARY SHORING 
 
                                     PROPOSAL TOTAL.......            6835657.12                 6853445.63               6853826.79 
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              STATE PROJECT(S):  1103-07-72                            LOCATION  40/MILWAUKEE    COUNTY 
                                 1103-07-73                                      NORTH INTERCHANGE 
                                 1103-07-92                                      USH 41, NON HWY 
                                 2130-06-74                                      MILWAUKEE, WAUKESHA COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  JAMES CAPE & SONS CO. 
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  3:  THE ZIGNEGO COMPANIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      12.000      200.000     2400.00       200.000      2400.00      200.000     2400.00 
 20102  CLEARING                       I.D.     300.000        7.000     2100.00         7.000      2100.00        7.000     2100.00 
 20104  GRUBBING                       STA.      12.000      200.000     2400.00       200.000      2400.00      200.000     2400.00 
 20105  GRUBBING                       I.D.     300.000        7.000     2100.00         7.000      2100.00        7.000     2100.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    30000.000    30000.00     30000.000     30000.00    30000.000    30000.00 
        554J+97.47 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    30000.000    30000.00     30000.000     30000.00    30000.000    30000.00 
        76R+21, 251' RT 
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000    43000.000    43000.00     43000.000     43000.00    43000.000    43000.00 
        79R+18, 160' RT 
 20401  REMOVING PAVEMENT              S.Y.   36000.000        3.400   122400.00         3.000    108000.00        3.000   108000.00 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.     245.000        4.000      980.00        10.000      2450.00       10.000     2450.00 
 20405  REMOVING CURB AND GUTTER       L.F.     545.000        6.350     3460.75         4.000      2180.00        4.000     2180.00 
 20409  REMOVING SURFACE DRAINS        EACH       1.000      700.000      700.00       500.000       500.00      500.000      500.00 
 20411  REMOVING GUARDRAIL             L.F.    5700.000        1.300     7410.00         1.300      7410.00        1.500     8550.00 
 20412  REMOVING FENCE                 L.F.    4135.000        1.250     5168.75         1.250      5168.75        1.000     4135.00 
 20414  REMOVING MANHOLES              EACH       1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 20416  REMOVING INLETS                EACH       8.000      250.000     2000.00       300.000      2400.00      300.000     2400.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     215.000       20.000     4300.00        20.000      4300.00       20.000     4300.00 
 20422  REMOVING CONCRETE BASES        EACH       4.000      950.000     3800.00       100.000       400.00      100.000      400.00 
 20480  ABANDONING MANHOLES            EACH       5.000      400.000     2000.00       400.000      2000.00      400.000     2000.00 
 20482  ABANDONING INLETS              EACH       8.000      250.000     2000.00       200.000      1600.00      200.000     1600.00 
 20496  SEALING PIPES                  EACH       4.000      500.000     2000.00       600.000      2400.00      600.000     2400.00 
 20501  COMMON EXCAVATION              C.Y.  302350.000        3.890  1176141.50         4.580   1384763.00        4.580  1384763.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      5000.000      5000.00     5000.000     5000.00 
        B-40-399 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     6000.000     6000.00      6000.000      6000.00     6000.000     6000.00 
        B-40-401 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00      8000.000      8000.00     8000.000     8000.00 
        B-40-412 
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 20801  BORROW EXCAVATION              C.Y.    3400.000        8.350    28390.00         4.580     15572.00        6.580    22372.00 
 20901  GRANULAR BACKFILL              C.Y.     300.000       18.000     5400.00        16.000      4800.00       16.000     4800.00 
 21001  STRUCTURE BACKFILL             C.Y.    1210.000       15.500    18755.00        15.500     18755.00       15.500    18755.00 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     1000.000     1000.00     12000.000     12000.00     1000.000     1000.00 
 21111  PREP OF FOUNDATION FOR CONCRET LS         1.000     2500.000     2500.00     15000.000     15000.00     1000.000     1000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    26135.000        7.000   182945.00         8.200    214307.00        8.200   214307.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON     8500.000       10.000    85000.00        12.580    106930.00       11.050    93925.00 
 30426  BREAKER RUN STONE              TON     2135.000        9.290    19834.15        12.920     27584.20       14.920    31854.20 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     580.000        2.000     1160.00         2.000      1160.00        2.000     1160.00 
 40301  QMP, ASPHALTIC MIXTURE         TON     4550.000        0.600     2730.00         0.600      2730.00        0.600     2730.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      273.500      225.000    61537.50       225.000     61537.50      225.000    61537.50 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON     4175.000       33.400   139445.00        33.400    139445.00       33.400   139445.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     2670.000        1.000     2670.00         1.000      2670.00        1.000     2670.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      375.000       34.250    12843.75        34.250     12843.75       34.250    12843.75 
 41508  CONCRETE PAVEMENT, 8-INCH      S.Y.    8375.000       22.390   187516.25        22.390    187516.25       23.230   194551.25 
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.    1600.000       24.940    39904.00        24.940     39904.00       25.750    41200.00 
 41510  CONCRETE PAVEMENT, 10-INCH     S.Y.   34700.000       22.060   765482.00        22.060    765482.00       26.750   928225.00 
 41511  CONCRETE PAVEMENT, 11-INCH     S.Y.    3900.000       26.820   104598.00        26.820    104598.00       30.000   117000.00 
 41519  H.E.S. CONCRETE PAVEMENT, 9-IN S.Y.     650.000       32.250    20962.50        32.250     20962.50       37.000    24050.00 
 41606  CONCRETE DRIVEWAY, 7-INCH      S.Y.      22.000       35.000      770.00        35.000       770.00       37.000      814.00 
 41620  CONCRETE SURFACE DRAINS        C.Y.       5.100      400.000     2040.00       400.000      2040.00      450.000     2295.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     805.000      100.000    80500.00       100.000     80500.00      120.000    96600.00 
 41653  PAVEMENT TIES                  EACH     150.000        7.000     1050.00         7.000      1050.00       10.000     1500.00 
 41654  DOWEL BARS                     EACH     120.000       15.000     1800.00        15.000      1800.00       12.000     1440.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    3987.000      293.000  1168191.00       293.000   1168191.00      293.000  1168191.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000    10000.000    10000.00     10000.000     10000.00    10000.000    10000.00 
        B-40-399 
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000    13000.000    13000.00     13000.000     13000.00    13000.000    13000.00 
        B-40-401 
 50234  EXPANSION DEVICE, STRUCTURE    LS         1.000     9500.000     9500.00      9500.000      9500.00     9500.000     9500.00 
        B-40-403 
 50235  EXPANSION DEVICE, STRUCTURE    LS         1.000    11500.000    11500.00     11500.000     11500.00    11500.000    11500.00 
        B-40-412 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    5462.000        2.500    13655.00         2.500     13655.00        2.500    13655.00 
 50305  PRESTRESSED GIRDER, I TYPE, 45 L.F.    3143.000       89.500   281298.50        89.500    281298.50       89.500   281298.50 
 50309  PRESTRESSED GIRDER, I TYPE, 70 L.F.    3050.000      110.000   335500.00       110.000    335500.00      110.000   335500.00 
 50405  CONCRETE MASONRY, RETAINING WA C.Y.     119.000      425.000    50575.00       425.000     50575.00      425.000    50575.00 
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.      18.800      700.000    13160.00       400.000      7520.00      750.000    14100.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.   141090.000        0.400    56436.00         0.400     56436.00        0.400    56436.00 
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 50511  COATED HIGH STR BAR STL REINF, LB.   388000.000        0.500   194000.00         0.500    194000.00        0.500   194000.00 
 50513  COATED HIGH STR BAR STL REINF, LB.     9720.000        0.500     4860.00         0.500      4860.00        0.500     4860.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      36.000       80.000     2880.00        80.000      2880.00       80.000     2880.00 
 50627  LAMINATED ELASTOMERIC BEARING  EACH      51.000      400.000    20400.00       400.000     20400.00      400.000    20400.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      28.000      600.000    16800.00       600.000     16800.00      600.000    16800.00 
        B-40-399 
 50641  STEEL DIAPHRAGMS, STRUCTURE    EACH      24.000      400.000     9600.00       400.000      9600.00      400.000     9600.00 
        B-40-401 
 50642  STEEL DIAPHRAGMS, STRUCTURE    EACH      36.000      400.000    14400.00       400.000     14400.00      400.000    14400.00 
        B-40-403 
 50643  STEEL DIAPHRAGMS, STRUCTURE    EACH      12.000      600.000     7200.00       600.000      7200.00      600.000     7200.00 
        B-40-412 
 50650  FIXED BEARING ASSEMBLIES, STRU EACH       7.000      600.000     4200.00       600.000      4200.00      600.000     4200.00 
        B-40-412 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.   28855.000       18.000   519390.00        18.000    519390.00       18.000   519390.00 
 51130  PILE POINTS                    EACH     100.000      100.000    10000.00       100.000     10000.00      100.000    10000.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.     136.000       25.000     3400.00        25.000      3400.00       25.000     3400.00 
 52103  CORRUGATED STEEL CULVERT PIPE, L.F.     204.000       30.000     6120.00        22.000      4488.00       22.000     4488.00 
 52147  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      250.000      500.00       120.000       240.00      120.000      240.00 
 52203  RCCP, CL III, 18-INCH          L.F.     546.000       42.000    22932.00        32.000     17472.00       32.000    17472.00 
 52207  RCCP, CL III, 30-INCH          L.F.     527.000       88.000    46376.00        50.000     26350.00       50.000    26350.00 
 52210  RCCP, CL III, 42-INCH          L.F.     123.000      100.000    12300.00        80.000      9840.00       80.000     9840.00 
 52212  RCCP, CL III, 54-INCH          L.F.     258.000      150.000    38700.00       118.000     30444.00      118.000    30444.00 
 52229  RCCP, CL IV, 24-INCH           L.F.     231.000       60.000    13860.00        40.000      9240.00       40.000     9240.00 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       4.000      450.000     1800.00       360.000      1440.00      360.000     1440.00 
 52261  RCCP, APRON ENDWALLS, 15-INCH  EACH       3.000      500.000     1500.00       420.000      1260.00      420.000     1260.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH      11.000      550.000     6050.00       500.000      5500.00      500.000     5500.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       3.000      650.000     1950.00       600.000      1800.00      600.000     1800.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       2.000      700.000     1400.00       680.000      1360.00      680.000     1360.00 
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       1.000     1000.000     1000.00       880.000       880.00      880.000      880.00 
 60124  CONCRETE CURB AND GUTTER, 31-I L.F.   14625.000        8.490   124166.25         8.490    124166.25        8.770   128261.25 
 60160  CONCRETE CURB AND GUTTER, 36-I L.F.    3880.000       11.290    43805.20        11.290     43805.20       10.150    39382.00 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.    4220.000        2.950    12449.00         2.950     12449.00        3.000    12660.00 
 60302  CONCRETE BARRIER, SINGLE-FACED L.F.      15.000       27.730      415.95        27.730       415.95      150.000     2250.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.     300.000        6.500     1950.00         6.500      1950.00        6.500     1950.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.     300.000        3.500     1050.00         3.500      1050.00        3.500     1050.00 
 60405  SLOPE PAVING, CRUSHED AGGREGAT S.Y.    1000.000       17.000    17000.00        17.000     17000.00       17.000    17000.00 
 60601  RIPRAP                         C.Y.     248.000       50.000    12400.00        60.000     14880.00       50.000    12400.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.    1173.000       38.000    44574.00        32.000     37536.00       32.000    37536.00 
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 60826  REINF CONC PIPE, CLASS III, SS L.F.    1886.000       40.000    75440.00        33.000     62238.00       33.000    62238.00 
 60827  REINF CONC PIPE, CLASS III, SS L.F.    1726.000       42.000    72492.00        36.000     62136.00       36.000    62136.00 
 60829  REINF CONC PIPE, CLASS III, SS L.F.      78.000       60.000     4680.00        48.000      3744.00       48.000     3744.00 
 60833  REINF CONC PIPE, CLASS III, SS L.F.    1860.000       95.000   176700.00        72.000    133920.00       72.000   133920.00 
 61116  MANHOLES, TYPE 12              EACH      22.000     1800.000    39600.00      1300.000     28600.00     1300.000    28600.00 
 61121  INLETS, TYPE 1                 EACH      21.000      900.000    18900.00       630.000     13230.00      630.000    13230.00 
 61123  INLETS, TYPE 8                 EACH       4.000     1500.000     6000.00      1200.000      4800.00     1200.000     4800.00 
 61124  INLETS, TYPE 9                 EACH       2.000     2000.000     4000.00      1600.000      3200.00     1600.000     3200.00 
 61128  RECONSTRUCTING MANHOLES        EACH       1.000     1000.000     1000.00       550.000       550.00      550.000      550.00 
 61129  RECONSTRUCTING INLETS          EACH       1.000     1000.000     1000.00       350.000       350.00      350.000      350.00 
 61155  MANHOLE COVERS, TYPE Q         EACH      18.000      450.000     8100.00       440.000      7920.00      440.000     7920.00 
 61169  INLET COVERS, TYPE GM-A        EACH       7.000      450.000     3150.00       430.000      3010.00      430.000     3010.00 
 61170  INLET COVERS, TYPE MS          EACH       9.000      300.000     2700.00       255.000      2295.00      255.000     2295.00 
 61176  INLET COVERS, TYPE V           EACH      21.000      400.000     8400.00       410.000      8610.00      410.000     8610.00 
 61177  INLET COVERS, TYPE R           EACH      45.000      520.000    23400.00       525.000     23625.00      525.000    23625.00 
 61185  INLETS, TYPE 32                EACH      42.000     1000.000    42000.00       715.000     30030.00      715.000    30030.00 
 61196  INLETS, TYPE 39A               EACH       7.000      900.000     6300.00       650.000      4550.00      650.000     4550.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.   15375.000        3.740    57502.50         3.740     57502.50        3.000    46125.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, L.F.     715.000        9.000     6435.00         9.000      6435.00       10.000     7150.00 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH      22.000      120.000     2640.00       120.000      2640.00      110.000     2420.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     314.650       31.000     9754.15        31.000      9754.15       34.000    10698.10 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    1787.500       14.600    26097.50        14.600     26097.50       12.500    22343.75 
 61409  STEEL PLATE BEAM GUARD, CLASS  L.F.      25.000       15.000      375.00        15.000       375.00       10.000      250.00 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       3.000      600.000     1800.00       600.000      1800.00      550.000     1650.00 
 61416  SALVAGED GUARD FENCE, STEEL BE L.F.     150.000       12.500     1875.00        12.500      1875.00        9.000     1350.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH       3.000       60.000      180.00        60.000       180.00       48.000      144.00 
 61424  PORTABLE CRASH CUSHIONS        EACH       1.000     7500.000     7500.00      7500.000      7500.00     6000.000     6000.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH      12.000       70.000      840.00        70.000       840.00       70.000      840.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       7.000     2212.000    15484.00      2212.000     15484.00     2050.000    14350.00 
 61612  CHAIN LINK FENCE, 6 FT.        L.F.    4650.000        6.050    28132.50         7.040     32736.00        7.040    32736.00 
 61910  MOBILIZATION                   LS         1.000   247336.000   247336.00    240000.000    240000.00   205562.980   205562.98 
 62001  CONCRETE CORRUGATED MEDIAN     S.F.    3810.000        3.700    14097.00         3.700     14097.00        6.000    22860.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    S.F.     215.000        4.000      860.00         4.000       860.00       10.000     2150.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       2.000      200.000      400.00       200.000       400.00      150.000      300.00 
 62401  WATER                          MGAL     925.000       18.000    16650.00        12.000     11100.00       12.000    11100.00 
 62505  SALVAGED TOPSOIL               S.Y.  143748.000        0.800   114998.40         1.000    143748.00        1.000   143748.00 
 62702  MULCHING                       S.Y.  110483.000        0.120    13257.96         0.120     13257.96        0.100    11048.30 
 62811  EROSION BALES, DELIVERED       EACH     295.000        7.000     2065.00         7.000      2065.00        5.000     1475.00 
 62812  EROSION BALES, INSTALLED       EACH     295.000        8.000     2360.00         8.000      2360.00        5.000     1475.00 
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 62815  SILT FENCE, DELIVERED          L.F.    7270.000        0.900     6543.00         0.900      6543.00        0.900     6543.00 
        SILT FENCE, DELIVERD 
 62816  SILT FENCE, INSTALLED          L.F.    7270.000        0.920     6688.40         0.900      6543.00        0.900     6543.00 
        SILT FENCE, INSTALLED 
 62817  SILT FENCE MAINTENANCE         L.F.    2280.000        0.090      205.20         0.010        22.80        0.010       22.80 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       3.000      200.000      600.00       200.000       600.00      150.000      450.00 
 62820  CLEANING SEDIMENT BASINS       C.Y.     420.000       12.000     5040.00        10.000      4200.00       10.000     4200.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       8.000      250.000     2000.00       250.000      2000.00      200.000     1600.00 
 62822  EROSION MAT, DELIVERED, CLASS  S.Y.   23500.000        0.700    16450.00         0.700     16450.00        0.600    14100.00 
 62823  EROSION MAT, INSTALLED, CLASS  S.Y.   23500.000        0.650    15275.00         0.650     15275.00        0.600    14100.00 
 62830  EROSION MAT, DELIVERED, CLASS  S.Y.     800.000        0.900      720.00         0.900       720.00        0.740      592.00 
 62831  EROSION MAT, INSTALLED, CLASS  S.Y.     800.000        0.850      680.00         0.850       680.00        0.600      480.00 
 62870  INLET PROTECTION, TYPE A       EACH      25.000       65.000     1625.00        65.000      1625.00       50.000     1250.00 
 62871  INLET PROTECTION, TYPE B       EACH      50.000       35.000     1750.00        35.000      1750.00       45.000     2250.00 
 62872  INLET PROTECTION, TYPE C       EACH      25.000       40.000     1000.00        40.000      1000.00       45.000     1125.00 
 62875  TEMPORARY DITCH CHECKS, DELIVE L.F.      50.000       15.000      750.00        15.000       750.00       15.000      750.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL L.F.      50.000       15.000      750.00        15.000       750.00       15.000      750.00 
 62905  FERTILIZER, TYPE B             CWT.      98.000       30.000     2940.00        30.000      2940.00       27.000     2646.00 
 63003  SEEDING, TEMPORARY             LB.      250.000        3.800      950.00         3.800       950.00        3.000      750.00 
 63009  SEEDING, MIXTURE NO. 20        LB.     2865.000        4.490    12863.85         4.490     12863.85        4.200    12033.00 
 63103  WATERING SODDED AREAS          MGAL     745.000       20.000    14900.00        20.000     14900.00       30.000    22350.00 
 63110  LAWN SOD                       S.Y.   33265.000        2.400    79836.00         2.400     79836.00        2.550    84825.75 
 63111  EROSION CONTROL SOD            S.Y.    4500.000        2.390    10755.00         2.390     10755.00        2.550    11475.00 
 63402  WOOD POSTS, 4X4-INCH X 12-FT.  EACH       4.000       55.000      220.00        55.000       220.00       50.000      200.00 
 63411  WOOD POSTS, 4X6-INCH X 14-FT.  EACH      12.000       58.000      696.00        58.000       696.00       55.000      660.00 
 63412  WOOD POSTS, 4X6-INCH X 16-FT.  EACH      57.000       60.500     3448.50        60.500      3448.50       60.000     3420.00 
 63413  WOOD POSTS, 4X6-INCH X 18-FT.  EACH      24.000       65.400     1569.60        65.400      1569.60       65.000     1560.00 
 63502  HIGH-STRENGTH STRUCT STEEL, SI LB.     3654.000        1.520     5554.08         1.520      5554.08        2.450     8952.30 
 63601  CONCRETE MASONRY, SIGN SUPPORT C.Y.       6.600      585.000     3861.00       585.000      3861.00      600.000     3960.00 
 63610  HIGH-STRNGTH BAR STL REINF, SI LB.      394.000        1.950      768.30         1.950       768.30        1.900      748.60 
 63701  SIGNS, TYPE I                  S.F.    1174.000       18.400    21601.60        18.400     21601.60       17.450    20486.30 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.    1283.990       12.750    16370.87        12.750     16370.87       12.750    16370.87 
 63822  MOVING SIGNS, TYPE II          EACH       2.000       75.000      150.00        75.000       150.00       25.000       50.00 
 63826  REMOVING SIGNS, TYPE I         EACH       2.000      160.000      320.00       160.000       320.00      200.000      400.00 
 63827  REMOVING SIGNS, TYPE II        EACH      39.000       19.400      756.60        19.400       756.60       15.000      585.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      30.000       21.000      630.00        21.000       630.00       15.000      450.00 
 63840  MOVING SMALL SIGN SUPPORTS     EACH       2.000       75.000      150.00        75.000       150.00       25.000       50.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000    30000.000    30000.00     30000.000     30000.00    30000.000    30000.00 
        1103-07-72 
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 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS      62.000       45.000     2790.00        45.000      2790.00       45.000     2790.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   42451.000        0.300    12735.30         0.300     12735.30        0.300    12735.30 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    7354.000        0.500     3677.00         0.500      3677.00        0.500     3677.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   13180.000        0.100     1318.00         0.100      1318.00        0.100     1318.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    2660.000        0.200      532.00         0.200       532.00        0.200      532.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   13746.000        0.500     6873.00         0.500      6873.00        0.500     6873.00 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  S.F.      87.000       15.000     1305.00        15.000      1305.00       15.000     1305.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   87236.000        0.200    17447.20         0.200     17447.20        0.200    17447.20 
 64501  GEOTEXTILE FABRIC, TYPE SAS    S.Y.    1300.000        2.000     2600.00         2.100      2730.00        2.100     2730.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.   10776.000        1.880    20258.88         1.880     20258.88        1.800    19396.80 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     300.000        3.000      900.00         2.500       750.00        3.000      900.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   49500.000        0.600    29700.00         0.600     29700.00        0.600    29700.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    7360.000        1.530    11260.80         1.530     11260.80        1.530    11260.80 
 64635  PAVEMENT MARKING, RAISED MARKE EACH     175.000       49.000     8575.00        49.000      8575.00       49.000     8575.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     285.000        8.000     2280.00         8.000      2280.00        8.000     2280.00 
 64714  PVMT MRKNG, STOP LINE, 24-INCH L.F.      40.000       10.000      400.00        10.000       400.00       10.000      400.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      15.000      138.000     2070.00       138.000      2070.00      138.000     2070.00 
 64742  PAVEMENT MARKING, ARROWS, TYPE EACH       1.000      145.000      145.00       145.000       145.00      145.000      145.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      14.000      149.000     2086.00       149.000      2086.00      149.000     2086.00 
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.     360.000        5.800     2088.00         5.800      2088.00        5.800     2088.00 
 64774  PVMT MRKNG, DIAGONAL, 24-INCH, L.F.     600.000        8.230     4938.00         8.230      4938.00        8.230     4938.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.    1015.000        4.120     4181.80         4.120      4181.80        4.120     4181.80 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.      40.000        3.600      144.00         3.600       144.00        3.600      144.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      17.000       95.000     1615.00        95.000      1615.00       95.000     1615.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    3270.000        0.350     1144.50         0.350      1144.50        0.350     1144.50 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   13350.000        0.950    12682.50         0.950     12682.50        0.950    12682.50 
 65040  CONSTRUCTION STAKING, STORM SE EACH     124.000       80.000     9920.00       150.000     18600.00      150.000    18600.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   18050.000        1.300    23465.00         1.250     22562.50        1.250    22562.50 
 65050  CONSTRUCTION STAKING, CABC     L.F.    1400.000        1.300     1820.00         2.000      2800.00        2.000     2800.00 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.     685.000        1.200      822.00         2.500      1712.50        2.500     1712.50 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH    1685.000        1.190     2005.15         1.000      1685.00        0.010       16.85 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     3000.000     3000.00     15000.000     15000.00    15000.000    15000.00 
        B-40-399 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000     3000.000     3000.00     15000.000     15000.00    15000.000    15000.00 
        B-40-401 
 65067  CONSTRUCTION STAKING, STRUCT L LS         1.000     3000.000     3000.00     15000.000     15000.00    15000.000    15000.00 
        B-40-403 
 65068  CONSTRUCTION STAKING, STRUCT L LS         1.000     3000.000     3000.00     15000.000     15000.00    15000.000    15000.00 
        B-40-412 
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 65069  CONSTRUCTION STAKING, STRUCT L LS         1.000     3000.000     3000.00      5000.000      5000.00     5000.000     5000.00 
        R-40-186 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.   16835.000        1.400    23569.00         1.500     25252.50        1.500    25252.50 
 65075  CONSTRUCTION STAKING, CONCRETE L.F.    1850.000        1.400     2590.00         2.000      3700.00        2.000     3700.00 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.    1925.000        1.300     2502.50         1.500      2887.50        1.500     2887.50 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000     8500.000     8500.00      9000.000      9000.00     9000.000     9000.00 
        1103-07-72 
 65216  NONMETALLIC CONDUIT, SCHEDULE  L.F.     112.000        3.200      358.40         3.200       358.40        3.750      420.00 
 65217  NONMETALLIC CONDUIT, SCHEDULE  L.F.    2700.000        3.400     9180.00         3.400      9180.00        3.750    10125.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.    2529.000        3.600     9104.40         3.600      9104.40        4.800    12139.20 
 65220  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1010.000        3.800     3838.00         3.800      3838.00        4.800     4848.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.   21880.000        4.000    87520.00         4.000     87520.00        5.300   115964.00 
 65250  LOOP DETECTOR CONDUIT          L.F.    2531.000        3.200     8099.20         3.200      8099.20        4.500    11389.50 
 65301  PULL BOXES, STEEL, 12X24-INCH  EACH      18.000      280.000     5040.00       280.000      5040.00      380.000     6840.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      49.000      380.000    18620.00       380.000     18620.00      420.000    20580.00 
 65322  JUNCTION BOXES, 14X8X6-INCH    EACH       8.000      450.000     3600.00       450.000      3600.00      650.000     5200.00 
 65401  CONCRETE BASES, TYPE 1         EACH      10.000      300.000     3000.00       300.000      3000.00      380.000     3800.00 
 65402  CONCRETE BASES, TYPE 2         EACH       3.000      420.000     1260.00       420.000      1260.00      440.000     1320.00 
 65404  CONCRETE BASES, TYPE 7         EACH      63.000      560.000    35280.00       560.000     35280.00      480.000    30240.00 
 65405  CONCRETE BASES, TYPE 8         EACH       6.000      650.000     3900.00       650.000      3900.00      520.000     3120.00 
 65418  CONCRETE CONTROL CABINET BASES EACH       2.000      800.000     1600.00       800.000      1600.00      550.000     1100.00 
 65425  PEDESTAL BASES                 EACH      12.000      120.000     1440.00       120.000      1440.00      145.000     1740.00 
 65430  TRNSFRMR BASE STD, 11 1/2-IN B EACH       5.000      265.000     1325.00       265.000      1325.00      210.000     1050.00 
 65432  TRNSFRMR BASE BRKAWAY, 15-17 I EACH      69.000      357.000    24633.00       357.000     24633.00      310.000    21390.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO L.F.     844.000        0.700      590.80         0.700       590.80        1.250     1055.00 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO L.F.     908.000        0.800      726.40         0.800       726.40        1.400     1271.20 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT L.F.    2546.000        1.200     3055.20         1.200      3055.20        1.500     3819.00 
 65532  TRAFF SIGNAL CABLE, 15 CONDUCT L.F.     115.000        1.500      172.50         1.500       172.50        1.600      184.00 
 65534  TRAFF SIGNAL CABLE, 19 CONDUCT L.F.     428.000        2.100      898.80         2.100       898.80        1.900      813.20 
 65552  COMMUNICATION CABLE, INSTALED  L.F.    1104.000        1.000     1104.00         1.000      1104.00        0.750      828.00 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.    9758.000        0.600     5854.80         0.600      5854.80        0.550     5366.90 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.   14890.000        0.500     7445.00         0.500      7445.00        0.500     7445.00 
 65567  ELECTRICAL WIRE, LIGHTING, NO. L.F.     495.000        0.600      297.00         0.600       297.00        0.550      272.25 
 65568  ELECTRICAL WIRE, LIGHTING, NO. L.F.   29150.000        0.800    23320.00         0.800     23320.00        0.650    18947.50 
 65570  ELECTRICAL WIRE, LIGHTING, NO. L.F.   35075.000        1.200    42090.00         1.200     42090.00        0.850    29813.75 
 65572  ELECTRICAL WIRE, LIGHTING, NO. L.F.      75.000        1.500      112.50         1.500       112.50        0.950       71.25 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.   15756.000        0.700    11029.20         0.700     11029.20        1.250    19695.00 
 65585  LOOP DETECTOR WIRE             L.F.    9027.000        0.600     5416.20         0.600      5416.20        0.500     4513.50 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      800.000      800.00       800.000       800.00      550.000      550.00 
        NORTH 124TH STREET AND USH 45 
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        RAMP 
 65616  ELEC SERVICE, METER BREAKER PE LS         1.000      800.000      800.00       800.000       800.00      550.000      550.00 
        NORTH 124TH STREET AND W. FOND 
        AVENUE 
 65645  ELEC SERV MAIN LUGS ONLY METER LS         1.000     1000.000     1000.00      1000.000      1000.00      550.000      550.00 
        HL-40-NW 
 65702  POLES, TYPE 2                  EACH       5.000      877.000     4385.00       877.000      4385.00      850.000     4250.00 
 65707  POLES, TYPE 7                  EACH      66.000     1326.000    87516.00      1326.000     87516.00     1100.000    72600.00 
 65713  POLES, TYPE E                  EACH       6.000     1596.000     9576.00      1569.000      9414.00     1375.000     8250.00 
 65732  TRAFF SIGNAL STANDARDS, ALUMIN EACH      12.000      228.000     2736.00       228.000      2736.00      185.000     2220.00 
 65802  TROMBONE ARMS, 15-FOOT         EACH       5.000      541.000     2705.00       541.000      2705.00      550.000     2750.00 
 65826  TRAFFIC SIGNAL FACES, 3-12 INC EACH      19.000      261.000     4959.00       261.000      4959.00      265.000     5035.00 
 65828  TRAFFIC SIGNAL FACES, 5-12 INC EACH       2.000      415.000      830.00       415.000       830.00      385.000      770.00 
 65829  TRAFFIC SIGNAL FACES, 3-12 INC EACH       5.000      261.000     1305.00       261.000      1305.00      240.000     1200.00 
 65846  PEDESTRIAN SIGNAL FACES, 12-IN EACH       4.000      199.000      796.00       199.000       796.00      220.000      880.00 
 65849  PEDESTRIAN PUSH BUTTONS        EACH       5.000       81.000      405.00        81.000       405.00       62.000      310.00 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      646.000      646.00       646.000       646.00      600.000      600.00 
        NORTH 124TH STREET AND USH 45 
        RAMP 
 65851  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      646.000      646.00       646.000       646.00      600.000      600.00 
        NORTH 124TH STREET AND W. FOND 
        AVENUE 
 65904  LUMINAIRES, UTILITY, 200 WATTS EACH      37.000      285.000    10545.00       285.000     10545.00      195.000     7215.00 
 65905  LUMINAIRES, UTILITY, 250 WATTS EACH      46.000      285.000    13110.00       285.000     13110.00      205.000     9430.00 
 65906  LUMINAIRES, UTILITY, 310 WATTS EACH       7.000      285.000     1995.00       285.000      1995.00      205.000     1435.00 
 65911  LUMINAIRES, UNDERDECK, 100 WAT EACH      22.000      328.000     7216.00       328.000      7216.00      320.000     7040.00 
 65915  LUMINAIRES, SIGN LIGHTING      EACH       1.000      772.000      772.00       772.000       772.00      860.000      860.00 
 65929  LUMINAIRE ARMS, SINGLE MEMBER, EACH      85.000      181.000    15385.00       181.000     15385.00      145.000    12325.00 
 65938  LUMNR ARMS TRUSS TYP 6-IN CLMP EACH       5.000      465.000     2325.00       465.000      2325.00      310.000     1550.00 
 65965  UNDERDECK LIGHTING,            LS         1.000     1957.000     1957.00      1957.000      1957.00     2200.000     2200.00 
        B-40-403 
 65966  UNDERDECK LIGHTING,            LS         1.000     2936.000     2936.00      2936.000      2936.00     2200.000     2200.00 
        B-40-412 
 65967  UNDERDECK LIGHTING,            LS         1.000     1957.000     1957.00      1957.000      1957.00     2200.000     2200.00 
        B-40-399 
 65968  UNDERDECK LIGHTING,            LS         1.000     1957.000     1957.00      1957.000      1957.00     2200.000     2200.00 
        B-40-401 
 65969  UNDERDECK LIGHTING,            LS         1.000     1957.000     1957.00      1957.000      1957.00     2200.000     2200.00 
        B-40-396 
 65970  UNDERDECK LIGHTING,            LS         1.000     1957.000     1957.00      1957.000      1957.00     2200.000     2200.00 
        B-40-395 
 65971  UNDERDECK LIGHTING,            LS         1.000     1957.000     1957.00      1957.000      1957.00     2200.000     2200.00 
        B-40-397 
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 65972  UNDERDECK LIGHTING,            LS         1.000     1957.000     1957.00      1957.000      1957.00     2200.000     2200.00 
        B-40-398 
 66501  SAWING EXISTING PAVEMENT       L.F.     285.000        1.250      356.25         1.250       356.25        1.250      356.25 
 90004  MISC                           LS         1.000    20000.000    20000.00     20000.000     20000.00    15000.000    15000.00 
        90004A FIELD OFFICE, TYPE D 
 90004  MISC                           LS         1.000     1500.000     1500.00      1500.000      1500.00     9500.000     9500.00 
        90004B INSTALLING TRAFFIC SIGN 
        MENT PROVIDED BY WISDOT AT EXI 
 90004  MISC                           LS         1.000     9444.000     9444.00      9444.000      9444.00     8500.000     8500.00 
        90004C FTMS FIELD SYSTEM INTEG 
 90004  MISC                           LS         1.000     2557.000     2557.00      2557.000      2557.00     2345.000     2345.00 
        90004D FTMS MAINTENANCE EQUIPM 
 90004  MISC                           LS         1.000    21933.000    21933.00     21933.000     21933.00    17000.000    17000.00 
        90004E FTMS DOCUMENTATION 
 90004  MISC                           LS         1.000     3200.000     3200.00      3200.000      3200.00     8900.000     8900.00 
        90004F INSTALLING STATE-FURNIS 
        SECCONDARY DISTRIBUTION CENTER 
 90004  MISC                           LS         1.000    49422.000    49422.00     45338.000     45338.00    45338.000    45338.00 
        90004G ORNAMENTAL FENCE 
 90004  MISC                           LS         1.000     1920.000     1920.00      1920.000      1920.00     1200.000     1200.00 
        90004H ADJUSTING SIGN LIGHTING 
 90004  MISC                           LS         1.000     1500.000     1500.00      1500.000      1500.00     8900.000     8900.00 
        90004J INSTALLING TRAFFIC SIGN 
        MENT PROVIDED BY WISDOT @ W. F 
 90005  MISC                           EACH      13.000       75.000      975.00        75.000       975.00       50.000      650.00 
        90005A REMOVING PULL BOXES 
 90005  MISC                           EACH       2.000     7885.000    15770.00      7885.000     15770.00     7300.000    14600.00 
        90005AA FIELD CABINET 
 90005  MISC                           EACH       7.000      120.000      840.00       120.000       840.00      150.000     1050.00 
        90005B REMOVING WOOD POLES 
 90005  MISC                           EACH       2.000      800.000     1600.00       800.000      1600.00      650.000     1300.00 
        90005BB CONCRETE BASE, CONTROL 
        CABINET 
 90005  MISC                           EACH       2.000      250.000      500.00       250.000       500.00      250.000      500.00 
        90005C REMOVING TEMPORARY LIGH 
 90005  MISC                           EACH       2.000      800.000     1600.00       800.000      1600.00      650.000     1300.00 
        90005CC METER BREAKER PEDESTAL 
 90005  MISC                           EACH       1.000     1410.000     1410.00      1410.000      1410.00     1500.000     1500.00 
        90005D REMOVING PRIMARY DISTRI 
        CENTERS 
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 90005  MISC                           EACH       2.000      800.000     1600.00       800.000      1600.00      650.000     1300.00 
        90005DD BREAKER PEDESTAL 
 90005  MISC                           EACH       4.000      180.000      720.00       180.000       720.00      225.000      900.00 
        90005E REMOVING LIGHTING UNITS 
 90005  MISC                           EACH      12.000      750.000     9000.00       750.000      9000.00      120.000     1440.00 
        90005EE INSTALL CONDUIT INTO A 
        ITEM 
 90005  MISC                           EACH       6.000     7500.000    45000.00      7500.000     45000.00     2500.000    15000.00 
        90005F REMOVING HIGH MAST TOWE 
 90005  MISC                           EACH       1.000      540.000      540.00       540.000       540.00     1700.000     1700.00 
        90005FF CAMERA POLE CONCRETE B 
 90005  MISC                           EACH      38.000       10.000      380.00        10.000       380.00       25.000      950.00 
        90005G LAMP DISPOSAL, HIGH INT 
        DISCHARGE 
 90005  MISC                           EACH       1.000     7293.000     7293.00      7293.000      7293.00     6700.000     6700.00 
        90005GG CAMERA POLE, 50-FEET 
 90005  MISC                           EACH       5.000      400.000     2000.00       340.000      1700.00      340.000     1700.00 
        90005H INLET COVERS, TYPE 57 
 90005  MISC                           EACH       2.000     5532.000    11064.00      5532.000     11064.00     9800.000    19600.00 
        90005HH FURNISH CAMERA ASSEMBL 
 90005  MISC                           EACH       5.000     1000.000     5000.00       680.000      3400.00      680.000     3400.00 
        90005J INLET, TYPE 35A 
 90005  MISC                           EACH       1.000     4190.000     4190.00      4190.000      4190.00     3200.000     3200.00 
        90005JJ INSTALL CAMERA ASSMBLY 
 90005  MISC                           EACH       2.000     2091.000     4182.00      2091.000      4182.00     2100.000     4200.00 
        90005KK FURNISH CAMERA CONTROL 
        ASSEMBLY 
 90005  MISC                           EACH       1.000     1696.000     1696.00      1696.000      1696.00     1050.000     1050.00 
        90005LL INSTALL CAMERA CONTROL 
        ASSEMBLY 
 90005  MISC                           EACH      20.000      300.000     6000.00       120.000      2400.00      200.000     4000.00 
        90005M CULVERT PIPE DITCH CHEC 
        TEMPORARY 
 90005  MISC                           EACH       2.000      732.000     1464.00       732.000      1464.00      829.400     1658.80 
        90005MM ADVANCE FLASHER ASSEMB 
        TYPE 1 
 90005  MISC                           EACH       9.000      136.900     1232.10       136.000      1224.00      136.000     1224.00 
        90005N PAVEMENT MARKING, HOV S 
        EPOXY 
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 90005  MISC                           EACH       3.000      861.000     2583.00       861.000      2583.00      660.000     1980.00 
        90005NN RAMP CONTROL SIGNAL AS 
        TYPE 2 
 90005  MISC                           EACH      10.000       29.000      290.00        29.000       290.00       38.000      380.00 
        90005P MARKER POST, FLEXIBLE, 
        RAIL TERMINAL 
 90005  MISC                           EACH       3.000      705.000     2115.00       705.000      2115.00      550.000     1650.00 
        90005PP ENFORCEMENT SIGNAL DIS 
 90005  MISC                           EACH      85.000       29.000     2465.00        29.000      2465.00       38.000     3230.00 
        90005Q FLEXIBLE DELINEATOR POS 
 90005  MISC                           EACH       1.000     7954.000     7954.00      7954.000      7954.00     6500.000     6500.00 
        90005QQ FURNISH RAMP METER PRO 
        ASSEMBLY 
 90005  MISC                           EACH       1.000      250.000      250.00       250.000       250.00      365.000      365.00 
        90005R REMOTE PHOTOCONTROL 
 90005  MISC                           EACH       1.000      958.000      958.00       958.000       958.00      700.000      700.00 
        90005RR INSTALL RAMP METER PRO 
        ASSEMBLY 
 90005  MISC                           EACH       1.000     2354.000     2354.00      2354.000      2354.00     1900.000     1900.00 
        90005SS PROGRAMMABLE LOGIC CON 
        (PLC) 
 90005  MISC                           EACH       4.000     1889.000     7556.00      1889.000      7556.00     1750.000     7000.00 
        90005T FURNISH VIDEO TRANSMITT 
 90005  MISC                           EACH       1.000     2530.000     2530.00      2530.000      2530.00     2100.000     2100.00 
        90005TT FIBER OPTIC TERMINATIO 
 90005  MISC                           EACH       4.000     1899.000     7596.00      1899.000      7596.00     1750.000     7000.00 
        90005U FURNISH VIDEO RECEIVER 
 90005  MISC                           EACH       1.000      250.000      250.00       250.000       250.00      550.000      550.00 
        90005V INSTALL VIDEO TRANSMITT 
 90005  MISC                           EACH      14.000      980.000    13720.00       980.000     13720.00      550.000     7700.00 
        90005VV JUNCTION BOX, 18X12X10 
 90005  MISC                           EACH       1.000      668.000      668.00       668.000       668.00      650.000      650.00 
        90005W INSTALL VIDEO RECEIVER 
 90005  MISC                           EACH       3.000      670.000     2010.00       400.000      1200.00      125.000      375.00 
        90005WW ANCHOR ASSEMBLIES, LIG 
 90005  MISC                           EACH       3.000     1572.000     4716.00      1572.000      4716.00     1400.000     4200.00 
        90005X PULL BOXES, COMMUNICATI 
 90005  MISC                           EACH       2.000      350.000      700.00       350.000       700.00     1400.000     2800.00 
        90005XX JUNCTION BOXES, FIBER 
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 90005  MISC                           EACH       6.000      250.000     1500.00       250.000      1500.00       55.000      330.00 
        90005Y TEST EXISTING LOOP DETE 
 90005  MISC                           EACH       1.000     2260.000     2260.00      2260.000      2260.00     2100.000     2100.00 
        90005Z FIBER OPTIC DROP SPLICE 
 90008  MISC                           DAY       60.000      175.000    10500.00       175.000     10500.00      175.000    10500.00 
        90008A PORTABLE CHANGEABLE MES 
 90030  MISC                           L.F.    7850.000        7.140    56049.00         6.850     53772.50        6.850    53772.50 
        90030A REMOVING CONCRETE BARRI 
 90030  MISC                           L.F.    3650.000        0.800     2920.00         0.800      2920.00        1.250     4562.50 
        90030B REMOVING AERIAL CABLE 
 90030  MISC                           L.F.    3040.000       27.730    84299.20        27.730     84299.20       28.000    85120.00 
        90030C CONCRETE BARRIER, SINGL 
        TYPE LF 
 90030  MISC                           L.F.     215.000       90.000    19350.00        90.000     19350.00       48.000    10320.00 
        90030D CONCRETE BARRIER, SINGL 
        TYPE HF 
 90030  MISC                           L.F.     900.000       13.000    11700.00        14.000     12600.00       16.000    14400.00 
        90030E PAVEMENT MARKING, 7-INC 
        PERMANENT TAPE 
 90030  MISC                           L.F.    2704.000        1.000     2704.00         1.000      2704.00        5.500    14872.00 
        90030H POWER DISTRIBUTION WIRE 
        NO 6 AWG 
 90030  MISC                           L.F.    1990.000        0.800     1592.00         0.800      1592.00        0.950     1890.50 
        90030J CABLE, 6-PAIR 
 90030  MISC                           L.F.     540.000       28.000    15120.00        28.000     15120.00       19.000    10260.00 
        90030K CONDUIT, 3-INCH, DIRECT 
 90030  MISC                           L.F.     990.000        1.880     1861.20         1.880      1861.20        1.300     1287.00 
        90030L FIBER OPTIC COMMUNICATI 
        6-COUNT 
 90030  MISC                           L.F.     250.000        2.100      525.00         2.100       525.00        1.250      312.50 
        90030M REMOVE AND REINSTALL CA 
 90030  MISC                           L.F.     133.000       25.000     3325.00        25.000      3325.00       25.000     3325.00 
        90030N REMOVING STORM SEWER 
 90031  MISC                           S.F.      12.000       40.000      480.00        50.000       600.00       40.000      480.00 
        90031A REMOVING SPECIAL FIXED 
        SIGNS 
 90031  MISC                           S.F.    4460.000       19.800    88308.00        22.800    101688.00       19.800    88308.00 
        90031B MECHANICALLY STABILIZED 
        MODULAR BLOCK WALL 
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 90031  MISC                           S.F.   17820.000        3.250    57915.00         1.450     25839.00        3.250    57915.00 
        90031C PAINTING CONCRETE 
 90034  MISC                           C.Y.    3111.000        8.350    25976.85         4.580     14248.38        4.580    14248.38 
        90034A CLAY LINER 
 90034  MISC                           C.Y.    7360.000       15.500   114080.00        15.500    114080.00       15.500   114080.00 
        90034B STRUCTURE BACKFILL, SPE 
 90035  MISC                           TON    16000.000        7.000   112000.00         7.000    112000.00        7.000   112000.00 
        90035A CRUSHED PAVEMENT BASE C 
 90036  MISC                           LB.      124.260       40.000     4970.40        40.000      4970.40       24.500     3044.37 
        90036A SEED MIX, SPECIAL 
 90037  MISC                           STA.     167.000       10.000     1670.00        30.000      5010.00       30.000     5010.00 
        90037A TEST ROLLING 
 90039  MISC                           ACRE       2.900     1300.000     3770.00      1300.000      3770.00      150.000      435.00 
        90039A SEEDBED PREPARATION 
 90039  MISC                           ACRE       2.900     1350.000     3915.00      1350.000      3915.00      450.000     1305.00 
        90039B SEEDING, SPECIAL 
 90319  ABANDONING SEWER               C.Y.     336.000      100.000    33600.00       100.000     33600.00      100.000    33600.00 
 90365  QMP, BASE COURSES              TON    50250.000        0.200    10050.00         0.250     12562.50        0.200    10050.00 
 90401  QMP, PLACEMENT OFCONCRETE PAVE P.D.      17.000      325.000     5525.00       325.000      5525.00      325.000     5525.00 
 90421  QMP, AGGREGATE FOR CONCRETE PA S.Y.   49225.000        0.200     9845.00         0.200      9845.00        0.120     5907.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.    3987.000       12.000    47844.00        12.000     47844.00       12.000    47844.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    39434.000        1.000    39434.00         1.000     39434.00        1.000    39434.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      25.000       29.000      725.00        29.000       725.00       38.000      950.00 
 90778  PAVEMENT MARKING, OUTFALL MARK EACH      22.000       13.000      286.00        13.000       286.00       29.000      638.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     800.000        4.000     3200.00         4.000      3200.00        4.000     3200.00 
        ON-THE-JOB TRAINING, ASP-1T AP 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    3200.000        2.000     6400.00         2.000      6400.00        2.000     6400.00 
 64181  OVERHEAD SIGN SUPPORT, STRUCTU LS         1.000     9800.000     9800.00      7500.000      7500.00     9800.000     9800.00 
        S-67-243 
 
                                     PROPOSAL TOTAL.......            9586900.09                 9737401.97               9857000.00 
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              STATE PROJECT(S):  2132-03-70                            LOCATION  40/MILWAUKEE    COUNTY 
                                                                                 W GOOD HOPE RD, BRIDGE & APPS 
                                                                                 CTH PP 
                                                                                 MILWAUKEE COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  2:  ZENITH TECH., INC. 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    55000.000    55000.00     55000.000     55000.00        0.000        0.00 
        370+85 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    55000.000    55000.00     55000.000     55000.00        0.000        0.00 
        370+65 
 20353  REMOVING OLD BRIDGE, STATION   LS         1.000    65000.000    65000.00     77500.000     77500.00        0.000        0.00 
        375+30 
 20354  REMOVING OLD BRIDGE, STATION   LS         1.000    65000.000    65000.00     77500.000     77500.00        0.000        0.00 
        375+31 
 20401  REMOVING PAVEMENT              S.Y.    4749.000        2.700    12822.30         9.800     46540.20        0.000        0.00 
        157+30 
 20411  REMOVING GUARDRAIL             L.F.     190.000        1.500      285.00         1.000       190.00        0.000        0.00 
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.     400.000       16.000     6400.00        16.000      6400.00        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.    4088.000       11.800    48238.40        12.900     52735.20        0.000        0.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1500.000     1500.00      5000.000      5000.00        0.000        0.00 
        B-40-372 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1500.000     1500.00      5000.000      5000.00        0.000        0.00 
        B-40-373 
 20612  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1500.000     1500.00      5000.000      5000.00        0.000        0.00 
        B-40-374 
 20613  EXCAVATION FOR STRUCTURES, BRI LS         1.000     1500.000     1500.00      5000.000      5000.00        0.000        0.00 
        B-40-375 
 21111  PREP OF FOUNDATION FOR CONCRET LS         1.000      750.000      750.00      2000.000      2000.00        0.000        0.00 
 21132  PREP OF FOUNDATION FOR CABC, O STA.      10.110      300.000     3033.00       200.000      2022.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000     2000.000     2000.00      5000.000      5000.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     1729.000       10.500    18154.50         9.800     16944.20        0.000        0.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON      559.000       12.000     6708.00        12.800      7155.20        0.000        0.00 
 30426  BREAKER RUN STONE              TON     6032.000        8.250    49764.00         9.800     59113.60        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.      40.000        2.900      116.00         2.900       116.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON       41.000        2.300       94.30         2.300        94.30        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON        2.700      225.000      607.50       225.000       607.50        0.000        0.00 
 40724  ASPHALTIC CONCRETE PAVEMENT, T TON       41.000      180.000     7380.00       180.000      7380.00        0.000        0.00 
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 40728  DENSITY INCENTIVE, ASPHALTIC C DOL       26.000        1.000       26.00         1.000        26.00        0.000        0.00 
 41509  CONCRETE PAVEMENT, 9-INCH      S.Y.    3184.000       29.660    94437.44        27.800     88515.20        0.000        0.00 
 41606  CONCRETE DRIVEWAY, 7-INCH      S.Y.      41.000       30.000     1230.00        35.000      1435.00        0.000        0.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     756.000      118.000    89208.00        72.500     54810.00        0.000        0.00 
 41654  DOWEL BARS                     EACH      96.000       15.000     1440.00         7.400       710.40        0.000        0.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.    1821.000      350.000   637350.00       400.000    728400.00        0.000        0.00 
 50232  EXPANSION DEVICE, STRUCTURE    LS         1.000     9000.000     9000.00     12000.000     12000.00        0.000        0.00 
        B-40-372 
 50233  EXPANSION DEVICE, STRUCTURE    LS         1.000     9000.000     9000.00     12000.000     12000.00        0.000        0.00 
        B-40-373 
 50234  EXPANSION DEVICE, STRUCTURE    LS         1.000     9100.000     9100.00     12000.000     12000.00        0.000        0.00 
        B-40-374 
 50235  EXPANSION DEVICE, STRUCTURE    LS         1.000     9100.000     9100.00     12000.000     12000.00        0.000        0.00 
        B-40-375 
 50250  CONC MASONRY ANCHORS, TYPE L,  EACH     698.000        8.000     5584.00        15.000     10470.00        0.000        0.00 
 50251  CONC MASONRY ANCHORS, TYPE L,  EACH       7.000        9.000       63.00        30.000       210.00        0.000        0.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.    5188.000        1.750     9079.00         2.000     10376.00        0.000        0.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.      760.000        0.460      349.60         0.750       570.00        0.000        0.00 
 50511  COATED HIGH STR BAR STL REINF, LB.   450730.000        0.470   211843.10         0.500    225365.00        0.000        0.00 
 50627  LAMINATED ELASTOMERIC BEARING  EACH      24.000      750.000    18000.00       750.000     18000.00        0.000        0.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       2.000      325.000      650.00       310.000       620.00        0.000        0.00 
 60124  CONCRETE CURB AND GUTTER, 31-I L.F.    1993.000       14.460    28818.78        15.400     30692.20        0.000        0.00 
 60305  TEMP PRECAST CONC BARR, CONTR  L.F.    2260.000        8.000    18080.00         8.000     18080.00        0.000        0.00 
 60308  TEMP PRECAST CONC BARR, CONTR  L.F.    4320.000        3.000    12960.00         3.000     12960.00        0.000        0.00 
 60601  RIPRAP                         C.Y.       6.000       65.000      390.00        85.000       510.00        0.000        0.00 
 60602  HEAVY RIPRAP                   C.Y.     860.000       45.000    38700.00        40.000     34400.00        0.000        0.00 
 60850  REINF CONC PIPE, CLASS IV, SS, L.F.     228.000       66.000    15048.00        41.000      9348.00        0.000        0.00 
 60852  REINF CONC PIPE, CLASS IV, SS, L.F.      95.500       66.000     6303.00        42.000      4011.00        0.000        0.00 
 61102  CATCH BASINS, TYPE 2           EACH       8.000     1100.000     8800.00       900.000      7200.00        0.000        0.00 
 61114  MANHOLES, TYPE 11              EACH       2.000     1090.000     2180.00       720.000      1440.00        0.000        0.00 
 61155  MANHOLE COVERS, TYPE Q         EACH       2.000      450.000      900.00       430.000       860.00        0.000        0.00 
 61183  ADJUSTING INLET COVERS         EACH       8.000      170.000     1360.00       200.000      1600.00        0.000        0.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.    1582.000        5.500     8701.00         5.800      9175.60        0.000        0.00 
 61425  PORTABLE CRASH CUSHIONS, DELIV EACH       4.000     2500.000    10000.00      2500.000     10000.00        0.000        0.00 
 61426  PORTABLE CRASH CUSHIONS, INSTA EACH       6.000     2500.000    15000.00      2500.000     15000.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000   221000.000   221000.00    305000.000    305000.00        0.000        0.00 
 62501  TOPSOIL                        S.Y.     500.000        4.500     2250.00         3.120      1560.00        0.000        0.00 
 62505  SALVAGED TOPSOIL               S.Y.    1967.000        1.500     2950.50         2.000      3934.00        0.000        0.00 
 62811  EROSION BALES, DELIVERED       EACH      40.000        6.000      240.00         4.500       180.00        0.000        0.00 
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 62812  EROSION BALES, INSTALLED       EACH      40.000        6.000      240.00         4.500       180.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.     935.000        1.000      935.00         0.970       906.95        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.     935.000        1.000      935.00         0.970       906.95        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.      85.000        0.250       21.25         0.010         0.85        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      150.000      150.00        80.000        80.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       2.000      200.000      400.00       100.000       200.00        0.000        0.00 
 62860  TURBIDITY BARRIERS             S.Y.     538.000       22.000    11836.00        22.750     12239.50        0.000        0.00 
 62870  INLET PROTECTION, TYPE A       EACH       2.000       50.000      100.00        75.000       150.00        0.000        0.00 
 62872  INLET PROTECTION, TYPE C       EACH       8.000       40.000      320.00        20.000       160.00        0.000        0.00 
 63103  WATERING SODDED AREAS          MGAL      19.800       32.000      633.60        10.000       198.00        0.000        0.00 
 63110  LAWN SOD                       S.Y.    2267.000        3.000     6801.00         3.000      6801.00        0.000        0.00 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS     412.000       15.000     6180.00        15.000      6180.00        0.000        0.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     206.000       60.000    12360.00        60.000     12360.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   19440.000        0.200     3888.00         0.200      3888.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2110.000        0.300      633.00         0.300       633.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    3870.000        0.100      387.00         0.100       387.00        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    5638.000        0.150      845.70         0.150       845.70        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    9096.000        0.200     1819.20         0.200      1819.20        0.000        0.00 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  S.F.     703.000       10.500     7381.50        10.500      7381.50        0.000        0.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.     830.000        3.000     2490.00         4.000      3320.00        0.000        0.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      32.000        5.000      160.00         3.000        96.00        0.000        0.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.    1484.000        4.000     5936.00         5.000      7420.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.    1070.000        1.720     1840.40         1.720      1840.40        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      20.000        2.500       50.00         2.500        50.00        0.000        0.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.    2785.000        0.800     2228.00         0.800      2228.00        0.000        0.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH      12.000      112.000     1344.00       120.000      1440.00        0.000        0.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.     984.000        2.500     2460.00         2.500      2460.00        0.000        0.00 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.     984.000        2.500     2460.00         2.500      2460.00        0.000        0.00 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.    1100.000        4.500     4950.00         7.000      7700.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      18.000        2.000       36.00         5.000        90.00        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     186.000        2.000      372.00         3.000       558.00        0.000        0.00 
 90004  MISC                           LS         1.000     3867.000     3867.00      3900.000      3900.00        0.000        0.00 
        90004A PREPARATION AND COATING 
        FLANGES, STRUCTURE B-40-372 
 90004  MISC                           LS         1.000     3867.000     3867.00      3900.000      3900.00        0.000        0.00 
        90004B PREPARATION AND COATING 
        FLANGES, STRUCTURE B-40-373 
 90004  MISC                           LS         1.000     6700.000     6700.00      6700.000      6700.00        0.000        0.00 
        90004C PREPARATION AND COATING 
        FLANGES, STRUCTURE B-40-374 
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 90004  MISC                           LS         1.000     6700.000     6700.00      6700.000      6700.00        0.000        0.00 
        90004D PREPARATION AND COATING 
        FLANGES, STRUCTURE B-40-375 
 90004  MISC                           LS         1.000    22000.000    22000.00     20000.000     20000.00        0.000        0.00 
        90004E SCOUR MONITORING DEVICE 
        STRUCTURE B-40-373 
 90004  MISC                           LS         1.000    22000.000    22000.00     20000.000     20000.00        0.000        0.00 
        90004F SCOUR MONITORING DEVICE 
        STRUCTURE B-40-375 
 90005  MISC                           EACH       1.000      400.000      400.00       100.000       100.00        0.000        0.00 
        90005C SALVAGE BRIDGE NAME PLA 
        STRUCTURE B-40-372 
 90005  MISC                           EACH       1.000      400.000      400.00       100.000       100.00        0.000        0.00 
        90005D SALVAGE BRIDGE NAME PLA 
        STRUCTURE B-40-373 
 90005  MISC                           EACH       1.000      400.000      400.00       100.000       100.00        0.000        0.00 
        90005E SALVAGE BRIDGE NAME PLA 
        STRUCTURE B-40-374 
 90005  MISC                           EACH       1.000      400.000      400.00       100.000       100.00        0.000        0.00 
        90005F SALVAGE BRIDGE NAME PLA 
        STRUCTURE B-40-375 
 90005  MISC                           EACH       8.000      320.000     2560.00       290.000      2320.00        0.000        0.00 
        90005G INLET COVERS, TYPE 57 
 90008  MISC                           DAY      120.000      240.000    28800.00       240.000     28800.00        0.000        0.00 
        90008A PORTABLE CHANGEABLE MES 
 90030  MISC                           L.F.    1117.000      100.000   111700.00       125.000    139625.00        0.000        0.00 
        90030A CONCRETE RAILING, "TEXA 
 90030  MISC                           L.F.    2060.000        4.000     8240.00         3.000      6180.00        0.000        0.00 
        90030B TEMPORARY PRECAST CONCR 
        BARRIER, FIXED 
 90030  MISC                           L.F.      80.000       65.000     5200.00        20.000      1600.00        0.000        0.00 
        90030C CRACK REPAIR, FLEXIBLE 
 90030  MISC                           L.F.      40.000       78.000     3120.00        25.000      1000.00        0.000        0.00 
        90030D CRACK REPAIR, RIGID 
 90030  MISC                           L.F.    2173.000        2.000     4346.00         2.500      5432.50        0.000        0.00 
        90030E SALVAGE TUBULAR METAL B 
        RAILING, TYPE "H" 
 90031  MISC                           S.F.     121.000       70.000     8470.00       100.000     12100.00        0.000        0.00 
        90031A CONCRETE SURFACE REPAIR 
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 90031  MISC                           S.F.   18359.000        0.750    13769.25         0.750     13769.25        0.000        0.00 
        90031B ANTI-GRAFFITI SHIELD 
 90031  MISC                           S.F.     919.000        1.500     1378.50         1.500      1378.50        0.000        0.00 
        90031C GRAFFITI REMOVAL, PRE-P 
 90031  MISC                           S.F.     919.000        2.500     2297.50         2.500      2297.50        0.000        0.00 
        90031D GRAFFITI REMOVAL, POST- 
 90345  SPECIAL GRANULAR BACKFILL      TON      220.000       25.000     5500.00        35.000      7700.00        0.000        0.00 
        (SLURRY) 
 90456  REMOVING BEARINGS              EACH      24.000      200.000     4800.00       200.000      4800.00        0.000        0.00 
 90501  QMP READY MIXED CONC MASONRY F C.Y.    1821.000       13.450    24492.45        13.500     24583.50        0.000        0.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL    18210.000        1.000    18210.00         1.000     18210.00        0.000        0.00 
 90555  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    30000.000    30000.00     30000.000     30000.00        0.000        0.00 
        STRUCTURE B-40-372 
 90556  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    30000.000    30000.00     30000.000     30000.00        0.000        0.00 
        STRUCTURE B-40-373 
 90557  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    74100.000    74100.00     74100.000     74100.00        0.000        0.00 
        STRUCTURE B-40-374 
 90558  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    74100.000    74100.00     74100.000     74100.00        0.000        0.00 
        STRUCTURE B-40-375 
 90560  NEG PRES CONTAIN & COLL WASTE  LS         1.000    29000.000    29000.00     29000.000     29000.00        0.000        0.00 
        B-40-372 
 90561  NEG PRES CONTAIN & COLL WASTE  LS         1.000    29000.000    29000.00     29000.000     29000.00        0.000        0.00 
        B-40-373 
 90562  NEG PRES CONTAIN & COLL WASTE  LS         1.000    71630.000    71630.00     71630.000     71630.00        0.000        0.00 
        B-40-374 
 90563  NEG PRES CONTAIN & COLL WASTE  LS         1.000    71630.000    71630.00     71630.000     71630.00        0.000        0.00 
        B-40-375 
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000     1500.000     1500.00      1500.000      1500.00        0.000        0.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     300.000        4.000     1200.00         4.000      1200.00        0.000        0.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS.    1200.000        2.000     2400.00         2.000      2400.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            2705864.77                 2975692.90                     0.00 
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              STATE PROJECT(S):  4120-05-70                            LOCATION  20/FOND DU LAC  COUNTY 
                                                                                 VAN DYNE ROAD, SUPPLE CREEK BRIDGE & APPS 
                                                                                 STH 175 
                                                                                 FOND DU LAC COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 
 
  BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
  BIDDER NO  2:  THE ZIGNEGO COMPANIES 
  BIDDER NO  3:  JAMES CAPE & SONS CO. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      15.000      280.000     4200.00       220.000      3300.00     2500.000    37500.00 
 20102  CLEARING                       I.D.     555.000        8.000     4440.00         9.000      4995.00        8.000     4440.00 
 20104  GRUBBING                       STA.      15.000      280.000     4200.00       220.000      3300.00      250.000     3750.00 
 20105  GRUBBING                       I.D.     555.000        6.000     3330.00         9.000      4995.00        8.000     4440.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     3500.000     3500.00      3500.000      3500.00     1500.000     1500.00 
        134+10 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000    10200.000    10200.00      9000.000      9000.00    10200.000    10200.00 
        178+84.00 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000     1950.000     1950.00      3500.000      3500.00     1500.000     1500.00 
        190+90 
 20330  REMOVING OLD CULVERTS          EACH       5.000      300.000     1500.00       150.000       750.00      200.000     1000.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     5300.000     5300.00     13000.000     13000.00    11300.000    11300.00 
        319+02 
 20401  REMOVING PAVEMENT              S.Y.   23430.000        2.380    55763.40         2.500     58575.00        2.160    50608.80 
 20402  REMOVING ASPHALTIC SURFACE     S.Y.      60.000        6.000      360.00         5.000       300.00        5.000      300.00 
 20403  REMOVING CURB                  L.F.      90.000        3.000      270.00         6.000       540.00        5.000      450.00 
 20405  REMOVING CURB AND GUTTER       L.F.    2210.000        3.000     6630.00         2.250      4972.50        2.750     6077.50 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.    1850.000        3.000     5550.00         2.000      3700.00        2.500     4625.00 
 20408  REMOVING MASONRY               C.Y.      47.000       60.000     2820.00        20.000       940.00       32.000     1504.00 
 20411  REMOVING GUARDRAIL             L.F.     985.000        1.500     1477.50         1.500      1477.50        1.000      985.00 
 20412  REMOVING FENCE                 L.F.     650.000        1.000      650.00         1.000       650.00        1.000      650.00 
 20414  REMOVING MANHOLES              EACH      21.000      150.000     3150.00       250.000      5250.00      225.000     4725.00 
 20416  REMOVING INLETS                EACH      26.000      125.000     3250.00       100.000      2600.00      175.000     4550.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     207.000       15.000     3105.00        10.000      2070.00        7.000     1449.00 
 20480  ABANDONING MANHOLES            EACH       1.000       90.000       90.00       500.000       500.00      300.000      300.00 
 20482  ABANDONING INLETS              EACH       2.000       75.000      150.00        75.000       150.00      200.000      400.00 
 20501  COMMON EXCAVATION              C.Y.  118700.000        3.890   461743.00         4.450    528215.00        4.600   546020.00 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00      5000.000      5000.00     8000.000     8000.00 
        B-20-123 
 20621  EXCAVATION FOR STRUCTURES, CUL LS         1.000     7500.000     7500.00     13000.000     13000.00     7500.000     7500.00 
        C-20-69 
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 21001  STRUCTURE BACKFILL             C.Y.     328.000       12.000     3936.00        12.000      3936.00       12.000     3936.00 
 21131  PREP OF FOUNDATION FOR ASPHALT STA.       8.000      150.000     1200.00       100.000       800.00      200.000     1600.00 
 21301  FINISHING ROADWAY              LS         1.000     6600.000     6600.00      5000.000      5000.00    11000.000    11000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    28020.000        7.830   219396.60         7.150    200343.00        7.000   196140.00 
 30420  CABC, OPEN GRADED, NUMBER 2    TON    11260.000        8.890   100101.40         9.000    101340.00        8.750    98525.00 
 30426  BREAKER RUN STONE              TON     2345.000        7.030    16485.35         7.620     17868.90        9.000    21105.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.     670.000        1.500     1005.00         1.500      1005.00        1.500     1005.00 
 40301  QMP, ASPHALTIC MIXTURE         TON     2500.000        1.500     3750.00         1.500      3750.00        1.500     3750.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      149.000      210.000    31290.00       210.000     31290.00      210.000    31290.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON     2500.000       35.820    89550.00        35.820     89550.00       35.820    89550.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     1600.000        1.000     1600.00         1.000      1600.00        1.000     1600.00 
 41103  ASPHALTIC SURFACE, DETOURS     TON      500.000       52.100    26050.00        52.100     26050.00       52.100    26050.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      480.000       65.750    31560.00        65.750     31560.00       65.750    31560.00 
 41508  CONCRETE PAVEMENT, 8-INCH      S.Y.   52090.000       17.610   917304.90        19.000    989710.00       19.690  1025652.10 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.    2632.000       22.800    60009.60        23.250     61194.00       22.500    59220.00 
 41621  CONCRETE PAVEMENT APPROACH SLA S.Y.     283.000      125.000    35375.00       127.000     35941.00      110.000    31130.00 
 41653  PAVEMENT TIES                  EACH     123.000        8.000      984.00        10.000      1230.00        7.000      861.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     161.000      305.000    49105.00       245.000     39445.00      305.000    49105.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     180.000        1.500      270.00         2.000       360.00        1.500      270.00 
 50401  CONCRETE MASONRY, CULVERTS     C.Y.     136.000      295.000    40120.00       245.000     33320.00      295.000    40120.00 
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.      25.600      510.000    13056.00       510.000     13056.00      525.000    13440.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.     5440.000        0.420     2284.80         0.450      2448.00        0.420     2284.80 
 50505  HIGH STRENGTH BAR STEEL REINF. LB.    14930.000        0.420     6270.60         0.450      6718.50        0.420     6270.60 
 50511  COATED HIGH STR BAR STL REINF, LB.    17150.000        0.550     9432.50         0.550      9432.50        0.550     9432.50 
 50601  STRUCTURAL CARBON STEEL        LB.      300.000        4.000     1200.00         5.000      1500.00        4.000     1200.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     420.000       21.000     8820.00        17.000      7140.00       21.000     8820.00 
 51351  TUBULAR RAILING, TYPE H, STRUC LS         1.000     8800.000     8800.00     12000.000     12000.00     8800.000     8800.00 
        B-20-123 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      25.000       15.000      375.00        15.000       375.00       15.000      375.00 
 52260  RCCP, APRON ENDWALLS, 12-INCH  EACH       3.000      430.000     1290.00       650.000      1950.00      315.000      945.00 
 52261  RCCP, APRON ENDWALLS, 15-INCH  EACH       3.000      450.000     1350.00       650.000      1950.00      340.000     1020.00 
 52262  RCCP, APRON ENDWALLS, 18-INCH  EACH       1.000      480.000      480.00       680.000       680.00      395.000      395.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       1.000      605.000      605.00       845.000       845.00      560.000      560.00 
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       1.000      850.000      850.00      1105.000      1105.00      865.000      865.00 
 52269  RCCP, APRON ENDWALLS, 48-INCH  EACH       1.000     1085.000     1085.00      1365.000      1365.00     1150.000     1150.00 
 52336  RCCP HORZ ELLIP, CL HE-III, 19 L.F.     148.000       47.200     6985.60        52.950      7836.60       52.910     7830.68 
 52407  SALVAGED CULVERT PIPE, 24-INCH L.F.      23.000       15.000      345.00        46.000      1058.00       18.000      414.00 
 52409  SALVAGED CULVERT PIPE, 30-INCH L.F.      30.000       15.000      450.00        60.000      1800.00       20.000      600.00 
 60102  CONCRETE CURB, TYPE D          L.F.     100.000       15.000     1500.00        17.000      1700.00       20.000     2000.00 
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 60123  CONCRETE CURB AND GUTTER, 30-I L.F.   19940.000        8.500   169490.00         8.000    159520.00        7.000   139580.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    3460.000        9.000    31140.00         8.500     29410.00        9.500    32870.00 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.   68380.000        2.170   148384.60         2.250    153855.00        2.100   143598.00 
 60215  CONCRETE STEPS                 S.F.      80.000       24.500     1960.00        25.000      2000.00       30.000     2400.00 
 60601  RIPRAP                         C.Y.      34.500       50.000     1725.00        80.500      2777.25       40.000     1380.00 
 60602  HEAVY RIPRAP                   C.Y.     184.000       30.000     5520.00        35.000      6440.00       30.000     5520.00 
 60825  REINF CONC PIPE, CLASS III, SS L.F.    2208.200       25.250    55757.05        37.450     82697.09       27.020    59665.56 
 60826  REINF CONC PIPE, CLASS III, SS L.F.    1700.300       26.100    44377.83        31.950     54324.59       29.940    50906.98 
 60827  REINF CONC PIPE, CLASS III, SS L.F.    1154.100       29.000    33468.90        32.100     37046.61       30.430    35119.26 
 60828  REINF CONC PIPE, CLASS III, SS L.F.     318.300       35.250    11220.08        47.950     15262.49       38.900    12381.87 
 60829  REINF CONC PIPE, CLASS III, SS L.F.    1664.000       37.300    62067.20        40.950     68140.80       37.590    62549.76 
 60830  REINF CONC PIPE, CLASS III, SS L.F.     306.000       43.500    13311.00        68.650     21006.90       50.020    15306.12 
 60831  REINF CONC PIPE, CLASS III, SS L.F.     477.600       43.650    20847.24        52.480     25064.45       48.970    23388.07 
 60833  REINF CONC PIPE, CLASS III, SS L.F.     431.500       59.300    25587.95        73.100     31542.65       60.460    26088.49 
 60835  REINF CONC PIPE, CLASS III, SS L.F.     484.000       92.300    44673.20        99.950     48375.80       85.740    41498.16 
 60850  REINF CONC PIPE, CLASS IV, SS, L.F.    2128.700       25.050    53323.94        37.850     80571.30       26.410    56218.97 
 60851  REINF CONC PIPE, CLASS IV, SS, L.F.     184.700       22.550     4164.99        39.400      7277.18       27.760     5127.27 
 60852  REINF CONC PIPE, CLASS IV, SS, L.F.     129.300       27.200     3516.96        28.500      3685.05       30.480     3941.06 
 60853  REINF CONC PIPE, CLASS IV, SS, L.F.      47.000       31.850     1496.95        53.750      2526.25       35.280     1658.16 
 60854  REINF CONC PIPE, CLASS IV, SS, L.F.       7.500       41.750      313.13        45.100       338.25       38.320      287.40 
 60855  REINF CONC PIPE, CLASS IV, SS, L.F.      10.000       62.700      627.00        72.200       722.00       43.240      432.40 
 60856  REINF CONC PIPE, CLASS IV, SS, L.F.     906.000       50.900    46115.40        56.600     51279.60       49.440    44792.64 
 60924  RELAID STORM SEWER, 12-INCH    L.F.     141.500       36.500     5164.75        41.250      5836.88       30.840     4363.86 
 60925  RELAID STORM SEWER, 15-INCH    L.F.     378.700       33.640    12739.47        38.900     14731.43       33.580    12716.75 
 60926  RELAID STORM SEWER, 18-INCH    L.F.     663.100       35.640    23632.88        33.400     22147.54       35.280    23394.17 
 60929  RELAID STORM SEWER, 27-INCH    L.F.     306.000       50.640    15495.84        79.600     24357.60       53.100    16248.60 
 60930  RELAID STORM SEWER, 30-INCH    L.F.     621.000       45.140    28031.94        56.600     35148.60       55.190    34272.99 
 60932  RELAID STORM SEWER, 36-INCH    L.F.    1745.000       43.170    75331.65        61.500    107317.50       54.000    94230.00 
 60934  RELAID STORM SEWER, 48-INCH    L.F.     484.400       67.500    32697.00        69.500     33665.80       62.810    30425.16 
 61110  MANHOLES, TYPE 1               EACH      48.000      780.000    37440.00       975.000     46800.00     1000.000    48000.00 
 61112  MANHOLES, TYPE 3               EACH      27.000     2020.000    54540.00      2450.000     66150.00     1800.000    48600.00 
 61123  INLETS, TYPE 8                 EACH      29.000      825.000    23925.00      1100.000     31900.00      800.000    23200.00 
 61128  RECONSTRUCTING MANHOLES        EACH       2.000      500.000     1000.00      1500.000      3000.00      750.000     1500.00 
 61129  RECONSTRUCTING INLETS          EACH       1.000      400.000      400.00       350.000       350.00      350.000      350.00 
 61151  MANHOLE COVERS, TYPE J         EACH      74.000      200.000    14800.00       315.000     23310.00      205.000    15170.00 
 61156  INLET COVERS, TYPE H-S         EACH     100.000      275.000    27500.00       365.000     36500.00      235.000    23500.00 
 61159  INLET COVERS, TYPE MS-A        EACH      20.000      200.000     4000.00       300.000      6000.00      210.000     4200.00 
 61163  INLET COVERS, TYPE C           EACH       1.000      200.000      200.00       325.000       325.00      205.000      205.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      39.000      200.000     7800.00       175.000      6825.00      500.000    19500.00 
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 61183  ADJUSTING INLET COVERS         EACH       4.000      250.000     1000.00       200.000       800.00      500.000     2000.00 
 61201  PIPE UNDERDRAIN, 6-INCH        L.F.   19200.000        2.350    45120.00         2.350     45120.00        2.500    48000.00 
 61210  PIPE UNDERDRAIN, UNPERFORATED, L.F.      68.000       15.350     1043.80        15.000      1020.00       10.000      680.00 
 61407  STEEL THRIE BEAM STRUCTURE APP L.F.     162.000       28.920     4685.04        28.920      4685.04       33.000     5346.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     126.000       12.300     1549.80        12.300      1549.80       15.000     1890.00 
 61413  ANCHORS FOR STL PLATE BEAM GUA EACH       1.000      453.110      453.11       453.110       453.11       33.000       33.00 
 61433  ANCHOR ASSEMB FOR STEEL PLATE  EACH       4.000       60.000      240.00        60.000       240.00      100.000      400.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       9.000     1765.000    15885.00      1765.000     15885.00     1850.000    16650.00 
 61630  SALVAGED CHAIN LINK FENCE, 4 F L.F.      50.000       11.420      571.00        11.420       571.00       20.000     1000.00 
 61910  MOBILIZATION                   LS         1.000   203050.000   203050.00     50000.000     50000.00   247550.000   247550.00 
 62001  CONCRETE CORRUGATED MEDIAN     S.F.    2000.000        3.870     7740.00         6.000     12000.00        3.750     7500.00 
 62003  CONCRETE MEDIAN SLOPED NOSE    S.F.     570.000        4.900     2793.00         6.000      3420.00        4.500     2565.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      17.000      167.350     2844.95       167.350      2844.95      500.000     8500.00 
 62203  ASPHALTIC FLUMES               S.Y.      27.000       40.000     1080.00        40.000      1080.00       40.000     1080.00 
 62401  WATER                          MGAL      85.000       16.000     1360.00        17.000      1445.00       20.000     1700.00 
 62501  TOPSOIL                        S.Y.   33230.000        2.000    66460.00         2.000     66460.00        1.500    49845.00 
 62505  SALVAGED TOPSOIL               S.Y.    5200.000        1.500     7800.00         1.000      5200.00        1.000     5200.00 
 62702  MULCHING                       S.Y.    5200.000        0.120      624.00         0.120       624.00        0.200     1040.00 
 62811  EROSION BALES, DELIVERED       EACH      34.000        5.370      182.58         5.370       182.58        7.000      238.00 
 62812  EROSION BALES, INSTALLED       EACH      34.000        5.370      182.58         5.370       182.58        7.000      238.00 
 62815  SILT FENCE, DELIVERED          L.F.    2110.000        0.340      717.40         0.340       717.40        1.000     2110.00 
 62816  SILT FENCE, INSTALLED          L.F.    2110.000        1.110     2342.10         1.110      2342.10        1.000     2110.00 
 62817  SILT FENCE MAINTENANCE         L.F.    2110.000        0.120      253.20         0.120       253.20        0.200      422.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       7.000      150.480     1053.36       150.480      1053.36      150.000     1050.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       9.000      200.650     1805.85       200.650      1805.85      200.000     1800.00 
 62834  EROSION MAT, DELIVERED, CLASS  S.Y.    1390.000        2.630     3655.70         2.630      3655.70        3.000     4170.00 
 62835  EROSION MAT, INSTALLED, CLASS  S.Y.    1390.000        1.800     2502.00         1.800      2502.00        3.000     4170.00 
 62870  INLET PROTECTION, TYPE A       EACH      29.000       84.950     2463.55        84.950      2463.55      100.000     2900.00 
 62872  INLET PROTECTION, TYPE C       EACH      99.000       32.290     3196.71        32.290      3196.71       70.000     6930.00 
 62902  FERTILIZER, TYPE A             CWT.      24.300       25.740      625.48        25.740       625.48       29.000      704.70 
 63003  SEEDING, TEMPORARY             LB.       32.000        3.870      123.84         3.870       123.84        6.000      192.00 
 63011  SEEDING, MIXTURE NO. 40        LB.       95.000        5.070      481.65         5.070       481.65       15.000     1425.00 
 63013  SEEDING, MIXTURE NO. 60        LB.       15.000       20.870      313.05        20.870       313.05       20.000      300.00 
 63103  WATERING SODDED AREAS          MGAL     881.000       12.170    10721.77        12.170     10721.77       17.500    15417.50 
 63110  LAWN SOD                       S.Y.   33230.000        2.330    77425.90         2.330     77425.90        2.500    83075.00 
 63201  TREES,                         EACH      45.000      386.540    17394.30       436.540     19644.30      400.000    18000.00 
        ASH, GREEN, PATMORE, 2.5-INCH 
 63202  TREES,                         EACH      32.000      376.980    12063.36       426.980     13663.36      400.000    12800.00 
        ASH, GREEN, SUMMIT, 2.5-INCH C 
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 63203  TREES,                         EACH      43.000      448.560    19288.08       498.560     21438.08      400.000    17200.00 
        ASH, WHITE, AUTUMN PURPLE, 2.5 
        CAL., BR 
 63204  TREES,                         EACH      15.000      386.600     5799.00       436.600      6549.00      400.000     6000.00 
        ASH, GREEN, MARSHALL SEEDLESS, 
        CAL., BR 
 63205  TREES,                         EACH      16.000      356.360     5701.76       406.360      6501.76      400.000     6400.00 
        CRAB, FLOWERING, SNOWDRIFT, 2. 
        CAL., BB 
 63206  TREES,                         EACH      23.000      403.270     9275.21       453.270     10425.21      400.000     9200.00 
        HONEYLOCUST, SKYLINE, 2.5-INCH 
 63207  TREES,                         EACH      16.000      393.670     6298.72       443.670      7098.72      400.000     6400.00 
        LINDEN, REDMOND, 2.5-INCH CAL. 
 63208  TREES,                         EACH       6.000      406.790     2440.74       456.790      2740.74      400.000     2400.00 
        MAPLE, NORWAY COLUMNAR, 2.5-IN 
        BB 
 63209  TREES,                         EACH      25.000      429.500    10737.50       479.500     11987.50      400.000    10000.00 
        MAPLE, NORWAY DEBORAH, 2.5-INC 
 63210  TREES,                         EACH       9.000      406.920     3662.28       456.920      4112.28      400.000     3600.00 
        MAPLE, NORWAY EMERALD QUEEN, 2 
        CAL., BR 
 63211  TREES,                         EACH      39.000      586.030    22855.17       636.030     24805.17      400.000    15600.00 
        LILAC, JAPANESE TREE IVORY SIL 
        INCH CAL., BB 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.     888.500       14.000    12439.00        18.000     15993.00       16.500    14660.25 
 63822  MOVING SIGNS, TYPE II          EACH      29.000       30.000      870.00        50.000      1450.00       60.000     1740.00 
 63827  REMOVING SIGNS, TYPE II        EACH     111.000       15.000     1665.00        25.000      2775.00       25.000     2775.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      97.000       20.000     1940.00        10.000       970.00       15.000     1455.00 
 64210  FIELD LABORATORY               LS         1.000     4000.000     4000.00      2000.000      2000.00     5000.000     5000.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     6000.000     6000.00     13000.000     13000.00    14000.000    14000.00 
 64301  TRAFFIC CONTROL                LS         1.000     2000.000     2000.00      5000.000      5000.00     5000.000     5000.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    5200.000        0.500     2600.00         0.500      2600.00        0.500     2600.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   10700.000        0.150     1605.00         0.200      2140.00        0.200     2140.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   15000.000        0.600     9000.00         0.500      7500.00        0.500     7500.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     3500.000     3500.00      1000.000      1000.00     1000.000     1000.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    9300.000        0.500     4650.00         0.300      2790.00        0.300     2790.00 
 64501  GEOTEXTILE FABRIC, TYPE SAS    S.Y.    2680.000        3.000     8040.00         2.000      5360.00        2.500     6700.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     S.Y.   13330.000        1.690    22527.70         1.690     22527.70        2.000    26660.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     104.000        4.000      416.00         4.000       416.00        2.700      280.80 
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 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     310.000        2.250      697.50         2.000       620.00        2.250      697.50 
 64507  GEOTEXTILE FABRIC, TYPE C      S.Y.     142.000        2.000      284.00         2.000       284.00        2.000      284.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   25000.000        0.420    10500.00         0.420     10500.00        0.420    10500.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.      80.000        0.900       72.00         0.900        72.00        0.900       72.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     600.000        4.100     2460.00         4.100      2460.00        4.100     2460.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.    3500.000        3.500    12250.00         3.500     12250.00        3.500    12250.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     410.000        4.100     1681.00         4.100      1681.00        4.100     1681.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     900.000        4.100     3690.00         4.100      3690.00        4.100     3690.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      12.000       60.000      720.00        60.000       720.00       60.000      720.00 
 65040  CONSTRUCTION STAKING, STORM SE EACH     210.000      120.000    25200.00       120.000     25200.00       50.000    10500.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.   12640.000        0.500     6320.00         0.500      6320.00        0.800    10112.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.   12640.000        0.010      126.40         0.010       126.40        0.500     6320.00 
 65055  CONSTRUCTION STAKING, CURB, GU L.F.   23470.000        0.010      234.70         0.010       234.70        0.900    21123.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       1.000      250.000      250.00       250.000       250.00      300.000      300.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1000.000     1000.00      1000.000      1000.00     1200.000     1200.00 
        B-20-123 
 65066  CONSTRUCTION STAKING, STRUCT L LS         1.000     1000.000     1000.00      1000.000      1000.00      800.000      800.00 
        C-20-69 
 65070  CONSTRUCTION STAKING, CONCRETE L.F.   10665.000        2.500    26662.50         2.500     26662.50        2.300    24529.50 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000     5000.000     5000.00      5000.000      5000.00     3000.000     3000.00 
        4120-05-70 
 65219  NONMETALLIC CONDUIT, SCHEDULE  L.F.   17396.000        4.360    75846.56         4.700     81761.20        4.700    81761.20 
 65221  NONMETALLIC CONDUIT, SCHEDULE  L.F.     822.000        6.050     4973.10         5.700      4685.40        5.700     4685.40 
 65250  LOOP DETECTOR CONDUIT          L.F.     829.000        4.600     3813.40         4.500      3730.50        4.500     3730.50 
 65255  LOOP DETECTOR SLOTS            L.F.      65.000       15.250      991.25        15.000       975.00       15.000      975.00 
 65301  PULL BOXES, STEEL, 12X24-INCH  EACH      11.000      356.000     3916.00       380.000      4180.00      380.000     4180.00 
 65303  PULL BOXES, STEEL, 18X24-INCH  EACH       6.000      410.000     2460.00       420.000      2520.00      420.000     2520.00 
 65306  PULL BOXES, STEEL, 24X36-INCH  EACH      17.000      575.000     9775.00       440.000      7480.00      440.000     7480.00 
 65401  CONCRETE BASES, TYPE 1         EACH       5.000      600.000     3000.00       380.000      1900.00      380.000     1900.00 
 65402  CONCRETE BASES, TYPE 2         EACH       4.000      860.000     3440.00       440.000      1760.00      440.000     1760.00 
 65403  CONCRETE BASES, TYPE 5         EACH      67.000      586.000    39262.00       400.000     26800.00      400.000    26800.00 
 65418  CONCRETE CONTROL CABINET BASES EACH       3.000     1025.000     3075.00       550.000      1650.00      550.000     1650.00 
 65425  PEDESTAL BASES                 EACH       5.000       75.500      377.50       125.000       625.00      125.000      625.00 
 65430  TRNSFRMR BASE STD, 11 1/2-IN B EACH      71.000      180.500    12815.50       195.000     13845.00      195.000    13845.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO L.F.     490.000        0.980      480.20         1.150       563.50        1.150      563.50 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO L.F.     150.000        1.440      216.00         1.250       187.50        1.250      187.50 
 65528  TRAFF SIGNAL CABLE, 9 CONDUCTO L.F.      50.000        1.850       92.50         1.350        67.50        1.350       67.50 
 65530  TRAFF SIGNAL CABLE, 12 CONDUCT L.F.     345.000        2.400      828.00         1.500       517.50        1.500      517.50 
 65532  TRAFF SIGNAL CABLE, 15 CONDUCT L.F.     370.000        3.100     1147.00         1.650       610.50        1.650      610.50 
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 65545  TYP UF CABLE 2 CNDUCTR, NO. 12 L.F.     573.000        0.580      332.34         0.750       429.75        0.750      429.75 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA L.F.    1822.000        0.580     1056.76         0.550      1002.10        0.550     1002.10 
 65566  ELECTRICAL WIRE, LIGHTING, NO. L.F.   10050.000        0.400     4020.00         0.500      5025.00        0.500     5025.00 
 65570  ELECTRICAL WIRE, LIGHTING, NO. L.F.  104493.000        0.845    88296.59         0.800     83594.40        0.800    83594.40 
 65580  LOOP DETECTOR LEAD IN CABLE    L.F.    1994.000        0.860     1714.84         1.250      2492.50        1.250     2492.50 
 65585  LOOP DETECTOR WIRE             L.F.    2146.000        0.650     1394.90         0.500      1073.00        0.500     1073.00 
 65601  ELECTRICAL SERVICE, METER SOCK LS         1.000      400.000      400.00       550.000       550.00      550.000      550.00 
        STA 175+50, 28' LT. 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      500.000      500.00       550.000       550.00      550.000      550.00 
        WINNEBAGO ST., STA 500+46 LT. 
 65616  ELEC SERVICE, METER BREAKER PE LS         1.000      225.000      225.00       550.000       550.00      550.000      550.00 
        PEDESTAL, STA 145+39, 35' RT 
 65617  ELEC SERVICE, METER BREAKER PE LS         1.000      225.000      225.00       550.000       550.00      550.000      550.00 
        PEDESTAL, STA 185+46, 30' RT 
 65703  POLES, TYPE 3                  EACH       4.000     1240.000     4960.00       950.000      3800.00      950.000     3800.00 
 65705  POLES, TYPE 5                  EACH      67.000      706.000    47302.00       635.000     42545.00      635.000    42545.00 
 65731  TRAFF SIGNAL STANDARDS, ALUMIN EACH       2.000      135.000      270.00       180.000       360.00      180.000      360.00 
 65732  TRAFF SIGNAL STANDARDS, ALUMIN EACH       3.000      145.000      435.00       185.000       555.00      185.000      555.00 
 65802  TROMBONE ARMS, 15-FOOT         EACH       4.000      435.000     1740.00       570.000      2280.00      570.000     2280.00 
 65826  TRAFFIC SIGNAL FACES, 3-12 INC EACH       8.000      340.000     2720.00       265.000      2120.00      265.000     2120.00 
 65829  TRAFFIC SIGNAL FACES, 3-12 INC EACH       4.000      295.000     1180.00       265.000      1060.00      265.000     1060.00 
 65846  PEDESTRIAN SIGNAL FACES, 12-IN EACH       8.000      250.000     2000.00       220.000      1760.00      220.000     1760.00 
 65849  PEDESTRIAN PUSH BUTTONS        EACH       8.000       76.000      608.00        75.000       600.00       75.000      600.00 
 65903  LUMINAIRES, UTILITY, 150 WATTS EACH       8.000      162.000     1296.00       190.000      1520.00      190.000     1520.00 
 65905  LUMINAIRES, UTILITY, 250 WATTS EACH      65.000      156.000    10140.00       195.000     12675.00      195.000    12675.00 
 65927  LUMINAIRE ARMS, SINGLE MEMBER, EACH      48.000       83.000     3984.00       125.000      6000.00      125.000     6000.00 
 65936  LUMNR ARMS TRUSS TYP 4 1/2-IN  EACH      25.000      196.000     4900.00       210.000      5250.00      210.000     5250.00 
 66501  SAWING EXISTING PAVEMENT       L.F.    2254.000        2.000     4508.00         0.900      2028.60        0.750     1690.50 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    1288.000        3.850     4958.80         1.950      2511.60        1.800     2318.40 
 90004  MISC                           LS         1.000     1000.000     1000.00      1000.000      1000.00     2000.000     2000.00 
        90004A CONSTRUCTION STAKING, R 
        POND 
 90004  MISC                           LS         1.000      600.000      600.00      2100.000      2100.00     1500.000     1500.00 
        90004B REMOVING STORM SEWER MA 
        135+15, 38' RT 
 90004  MISC                           LS         1.000     5000.000     5000.00      5000.000      5000.00     3200.000     3200.00 
        90004C RESEARCH AND RECOVERY O 
        PROPERTY CORNERS 
 90005  MISC                           EACH      90.000      620.000    55800.00       850.000     76500.00      620.000    55800.00 
        90005A CATCH BASINS, TYPE 3 SP 
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 90005  MISC                           EACH       1.000     9350.000     9350.00      9325.000      9325.00     9325.000     9325.00 
        90005B TRAFFIC SIGNAL CONTROLL 
        ACTUATED, 8-PHASE, SPECIAL, ST 
 90005  MISC                           EACH     150.000       83.000    12450.00        84.000     12600.00      145.000    21750.00 
        90005C TUBULAR STEEL SIGN POST 
 90005  MISC                           EACH      14.000       95.000     1330.00        94.500      1323.00      178.000     2492.00 
        90005D TUBULAR STEEL SIGN POST 
 90005  MISC                           EACH     930.000        3.670     3413.10         3.670      3413.10        3.000     2790.00 
        90005E POND SHELF PLANTING 
 90005  MISC                           EACH       1.000     2750.000     2750.00      6500.000      6500.00     6500.000     6500.00 
        90005F STREET LIGHTING CONTROL 
        STA 145+39, 35' RT 
 90005  MISC                           EACH       1.000     2750.000     2750.00      6500.000      6500.00     6500.000     6500.00 
        90005G STREET LIGHTING CONTROL 
        STA 185+46, 30' RT 
 90005  MISC                           EACH       2.000      140.000      280.00       165.000       330.00      165.000      330.00 
        90005H TRAFFIC SIGNAL FLASHER, 
        YELLOW 
 90005  MISC                           EACH       1.000      700.000      700.00       550.000       550.00      550.000      550.00 
        90005J FLASHER TIME CLOCK AND 
        INSTALLED IN CABINET 
 90005  MISC                           EACH      12.000      575.000     6900.00       442.000      5304.00      575.000     6900.00 
        90005K ABANDONING UTILITY MANH 
 90005  MISC                           EACH     160.000       30.000     4800.00        30.000      4800.00       35.000     5600.00 
        90005L PERPETUATE AND REMONUME 
        EXISTING PROPERTY CORNERS 
 90030  MISC                           L.F.      15.000       10.000      150.00        25.000       375.00        9.000      135.00 
        90030A REMOVING STORM SEWER, 6 
 90030  MISC                           L.F.      65.000       15.000      975.00        15.000       975.00        9.750      633.75 
        90030B REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.     663.000       15.000     9945.00        17.000     11271.00       10.250     6795.75 
        90030C REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.     441.000       15.000     6615.00        19.000      8379.00       11.500     5071.50 
        90030D REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.      57.000       15.000      855.00        25.000      1425.00       12.500      712.50 
        90030E REMOVING STORM SEWER, 1 
 90030  MISC                           L.F.    1180.000       17.000    20060.00        16.500     19470.00       14.000    16520.00 
        90030F REMOVING STORM SEWER, 2 
 90030  MISC                           L.F.     140.000       17.000     2380.00        17.250      2415.00       20.000     2800.00 
        90030G REMOVING STORM SEWER, 2 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 PROPOSAL: 20001114009 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90030  MISC                           L.F.     101.000       25.000     2525.00        14.500      1464.50       22.000     2222.00 
        90030H REMOVING STORM SEWER, 4 
        INCH 
 90030  MISC                           L.F.    1980.000        2.040     4039.20         2.040      4039.20        4.000     7920.00 
        90030J GOOSE FENCE 
 90030  MISC                           L.F.      35.000       47.550     1664.25        53.950      1888.25       50.690     1774.15 
        90030K RCHEP, CLASS HE-IV, STO 
        14X23-INCH 
 90030  MISC                           L.F.     330.000       70.400    23232.00        75.950     25063.50       71.160    23482.80 
        90030L RCHEP, CLASS HE-IV, STO 
        24X38-INCH 
 90030  MISC                           L.F.     200.000       87.550    17510.00        99.950     19990.00       94.010    18802.00 
        90030M RCHEP, CLASS HE-IV, STO 
        29X45-INCH 
 90030  MISC                           L.F.     269.000        9.580     2577.02         9.580      2577.02       13.750     3698.75 
        90030N SPLIT RAIL WOOD FENCE, 
 90030  MISC                           L.F.    1980.000        1.660     3286.80         1.660      3286.80        4.000     7920.00 
        90030P SAFETY FENCE, GREEN 
 90031  MISC                           S.F.     480.000        4.100     1968.00         4.100      1968.00        4.100     1968.00 
        90031A PAVEMENT MARKING, CONC 
        MEDIAN, EPOXY 
 90031  MISC                           S.F.     770.000       19.690    15161.30        19.690     15161.30       18.500    14245.00 
        90031B MODULAR BLOCK GRAVITY W 
 90034  MISC                           C.Y.      20.000      287.000     5740.00       334.320      6686.40      350.000     7000.00 
        90034A CONCRETE LINED DITCH 
 90365  QMP, BASE COURSES              TON    39280.000        0.260    10212.80         0.200      7856.00        0.200     7856.00 
 90401  QMP, PLACEMENT OFCONCRETE PAVE P.D.      15.000      280.000     4200.00       325.000      4875.00      325.000     4875.00 
 90421  QMP, AGGREGATE FOR CONCRETE PA S.Y.   52090.000        0.150     7813.50         0.120      6250.80        0.120     6250.80 
 90590  PIPE GRATES                    EACH      10.000      585.000     5850.00       495.000      4950.00      475.000     4750.00 
 90637  SAFETY FENCE                   L.F.     400.000        1.660      664.00         1.660       664.00        6.000     2400.00 
 90779  SIGNAL CONTROLLER TRAINING     LS         1.000      220.000      220.00       550.000       550.00       55.000       55.00 
 
                                     PROPOSAL TOTAL.......            4821494.75                 5026330.57               5115938.18 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 
 PROPOSAL: 20001114010 
 
              STATE PROJECT(S):  1470-09-71                            LOCATION  36/MANITOWOC    COUNTY 
                                                                                 34TH ST - N CNTY LINE 
                                                                                 STH 42 
                                                                                 MANITOWOC COUNTY 
              TYPE OF WORK: ASPHALTIC SURFACING 
 
  BIDDER NO  1:  NORTHEAST ASPHALT, INC. 
  BIDDER NO  2:  ROCK ROAD COMPANIES, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       2.000      600.000     1200.00       200.000       400.00        0.000        0.00 
 20102  CLEARING                       I.D.      57.000       10.000      570.00        12.000       684.00        0.000        0.00 
 20104  GRUBBING                       STA.       2.000      600.000     1200.00       200.000       400.00        0.000        0.00 
 20105  GRUBBING                       I.D.      57.000       10.000      570.00        12.000       684.00        0.000        0.00 
 20330  REMOVING OLD CULVERTS          EACH       3.000      250.000      750.00       600.000      1800.00        0.000        0.00 
 20401  REMOVING PAVEMENT              S.Y.     500.000        2.500     1250.00         4.500      2250.00        0.000        0.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     200.000        2.500      500.00         6.000      1200.00        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.    1750.000        1.250     2187.50         1.300      2275.00        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    1570.000        6.070     9529.90         5.000      7850.00        0.000        0.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.  227045.000        0.480   108981.60         0.850    192988.25        0.000        0.00 
 20901  GRANULAR BACKFILL              C.Y.       7.000       15.000      105.00        20.000       140.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000     1800.000     1800.00      2400.000      2400.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    25041.000        7.250   181547.25         9.750    244149.75        0.000        0.00 
 30409  SHAPING SHOULDERS              STA.    1214.000       12.500    15175.00         5.000      6070.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    7795.000        1.100     8574.50         1.000      7795.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    32641.000        0.540    17626.14         0.300      9792.30        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1795.000      180.000   323100.00       180.000    323100.00        0.000        0.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON    32641.000       16.200   528784.20        18.500    603858.50        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    20890.000        1.000    20890.00         1.000     20890.00        0.000        0.00 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.      53.000       22.000     1166.00        27.000      1431.00        0.000        0.00 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.     284.000       24.000     6816.00        23.000      6532.00        0.000        0.00 
 52007  CULVERT PIPE, CLASS III, 30-IN L.F.     100.000       29.250     2925.00        32.000      3200.00        0.000        0.00 
 52010  CULVERT PIPE, CLASS III, 42-IN L.F.      52.000       48.700     2532.40        51.000      2652.00        0.000        0.00 
 52011  CULVERT PIPE, CLASS III, 48-IN L.F.      66.000       56.000     3696.00        60.000      3960.00        0.000        0.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       2.000       75.000      150.00       228.000       456.00        0.000        0.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      115.000      460.00       260.000      1040.00        0.000        0.00 
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       1.000      200.000      200.00       340.000       340.00        0.000        0.00 
 52068  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      500.000     1000.00       730.000      1460.00        0.000        0.00 
 52069  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      575.000     1150.00       825.000      1650.00        0.000        0.00 
 52098  CLEANING CULVERT PIPES         EACH       1.000      500.000      500.00       319.000       319.00        0.000        0.00 
 52105  CORRUGATED STEEL CULVERT PIPE, L.F.      12.000       22.000      264.00        36.000       432.00        0.000        0.00 
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  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 52109  CORRUGATED STEEL CULVERT PIPE, L.F.      32.000       29.250      936.00        28.000       896.00        0.000        0.00 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000       75.000      150.00       228.000       456.00        0.000        0.00 
 52152  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      200.000      400.00       690.000      1380.00        0.000        0.00 
 52405  SALVAGED CULVERT PIPE, 18-INCH L.F.      26.000       10.000      260.00        15.000       390.00        0.000        0.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.    1595.000        9.150    14594.25        16.000     25520.00        0.000        0.00 
 61110  MANHOLES, TYPE 1               EACH       1.000      800.000      800.00      1500.000      1500.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    2868.000        9.500    27246.00         9.950     28536.60        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      24.000     1800.000    43200.00      1750.000     42000.00        0.000        0.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000       10.000       10.00         1.000         1.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    20250.000    20250.00     59375.000     59375.00        0.000        0.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      12.000      100.000     1200.00       140.000      1680.00        0.000        0.00 
 62203  ASPHALTIC FLUMES               S.Y.       8.000       55.500      444.00        31.000       248.00        0.000        0.00 
 62401  WATER                          MGAL     250.000       18.000     4500.00        14.000      3500.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.    1500.000        1.000     1500.00         0.400       600.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.    1500.000        1.000     1500.00         1.600      2400.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1500.000        0.250      375.00         0.180       270.00        0.000        0.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2700.000     2700.00      3500.000      3500.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000     5000.000     5000.00      5000.000      5000.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    6000.000        0.300     1800.00         0.300      1800.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    3300.000        0.500     1650.00         0.500      1650.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  121335.000        0.200    24267.00         0.200     24267.00        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     925.000        0.650      601.25         0.650       601.25        0.000        0.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   28795.000        0.720    20732.40         0.720     20732.40        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   28388.000        0.350     9935.80         0.250      7097.00        0.000        0.00 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.   61000.000        0.065     3965.00         0.065      3965.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.    1165.000        1.000     1165.00         1.000      1165.00        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     267.000        2.500      667.50         2.500       667.50        0.000        0.00 
 90004  MISC                           LS         1.000     7800.000     7800.00      6200.000      6200.00        0.000        0.00 
        90004A, VISION SLOPING & FIELD 
        RELOCATION, ZANDER RD. INTERSE 
 90005  MISC                           EACH       1.000      250.000      250.00       250.000       250.00        0.000        0.00 
        90005A, MANHOLE COVER, TYPE M, 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH      24.000      690.000    16560.00      1575.040     37800.96        0.000        0.00 
 90338  GRADING, SHAPING & FINISHING   LS         1.000     1890.000     1890.00      3694.490      3694.49        0.000        0.00 
        HILLCREST RD. 
 90339  GRADING, SHAPING & FINISHING   LS         1.000     1890.000     1890.00      3694.490      3694.49        0.000        0.00 
        ELMWOOD RD. 
 90340  GRADING, SHAPING & FINISHING   LS         1.000     1890.000     1890.00      3694.490      3694.49        0.000        0.00 
        WEDGE DR. 
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 90341  GRADING, SHAPING & FINISHING   LS         1.000     1890.000     1890.00      3694.490      3694.49        0.000        0.00 
        NUCLEAR RD. 
 90342  GRADING, SHAPING & FINISHING   LS         1.000     1890.000     1890.00      3694.490      3694.49        0.000        0.00 
        TAPAWINGO RD. 
 90343  GRADING, SHAPING & FINISHING   LS         1.000     1950.000     1950.00      3767.420      3767.42        0.000        0.00 
        TWO CREEKS RD. 
 90365  QMP, BASE COURSES              TON    25041.000        0.290     7261.89         0.150      3756.15        0.000        0.00 
 90637  SAFETY FENCE                   L.F.      90.000        5.000      450.00         5.000       450.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            1478771.58                 1762093.53                     0.00 
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 PROPOSAL: 20001114011 
 
              STATE PROJECT(S):  6410-07-74                            LOCATION  37/MARATHON     COUNTY 
                                 6410-07-78                                      N 3RD AVE RECONSTRUCT 
                                                                                 BUSINESS USH 51 
                                                                                 MARATHON COUNTY 
              TYPE OF WORK: ASPHALTIC SURFACING 
 
  BIDDER NO  1:  CHIPPEWA CONCRETE SERVICES, INC. 
  BIDDER NO  2:  JAMES CAPE & SONS CO. 
  BIDDER NO  3:  S & N, INC. AND SUBSIDIARIES 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       25MM     358.000        6.000     2148.00        12.000      4296.00       10.000     3580.00 
 20105  GRUBBING                       25MM     358.000        6.000     2148.00        12.000      4296.00       11.000     3938.00 
 20401  REMOVING PAVEMENT              M2     24520.000        3.830    93911.60         3.830     93911.60        3.400    83368.00 
 20405  REMOVING CURB AND GUTTER       M        520.000       10.000     5200.00        10.000      5200.00        4.900     2548.00 
 20406  REMOVING CONCRETE SIDEWALK     M2      6078.000        6.000    36468.00         6.000     36468.00        3.300    20057.40 
 20408  REMOVING MASONRY               M3        36.500      100.000     3650.00       100.000      3650.00      110.000     4015.00 
 20414  REMOVING MANHOLES              EACH      32.000      200.000     6400.00       200.000      6400.00      250.000     8000.00 
 20416  REMOVING INLETS                EACH      50.000      200.000    10000.00       200.000     10000.00      175.000     8750.00 
 20501  COMMON EXCAVATION              M3     15798.000        6.790   107268.42         6.790    107268.42        5.050    79779.90 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000    10000.000    10000.00      5000.000      5000.00     5000.000     5000.00 
        6410-07-74 
 30404  CRUSHED AGGREGATE BASE COURSE  MG      1235.000        8.500    10497.50         8.500     10497.50        6.000     7410.00 
 30420  CABC, OPEN GRADED NUMBER 2     MG     11030.000        9.600   105888.00         7.600     83828.00        9.000    99270.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L        212.000        3.000      636.00         3.000       636.00        3.000      636.00 
 40301  QMP, ASPHALTIC MIXTURE         MG       391.000        1.000      391.00         1.000       391.00        1.000      391.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        24.000      235.000     5640.00       235.000      5640.00      235.000     5640.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG       391.000       58.590    22908.69        58.590     22908.69       59.000    23069.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      276.000        1.000      276.00         1.000       276.00        1.000      276.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI MG       332.000       82.000    27224.00        82.000     27224.00       83.000    27556.00 
 41509  CONCRETE PAVEMENT, 225 MM      M2     18711.000       25.120   470020.32        24.090    450747.99       26.740   500332.14 
 41605  CONCRETE DRIVEWAY, 150 MM      M2      2095.600       28.720    60185.63        25.240     52892.94       28.360    59431.22 
 41654  DOWEL BARS                     EACH     286.000       12.000     3432.00        12.000      3432.00       10.000     2860.00 
 60102  CONCRETE CURB, TYPE D          M        181.500       60.000    10890.00        30.240      5488.56       35.110     6372.47 
 60123  CONCRETE CURB AND GUTTER, 750  M       3352.000       27.250    91342.00        28.940     97006.88       24.540    82258.08 
 60133  CONCRETE CURB AND GUTTER, 750  M        397.000       75.000    29775.00        54.580     21668.26       24.540     9742.38 
 60205  CONCRETE SIDEWALK, 125 MM      M2      5200.000       28.000   145600.00        25.530    132756.00       25.840   134368.00 
 60206  CONCRETE SIDEWALK, 150 MM      M2       464.000       28.720    13326.08        30.000     13920.00       27.450    12736.80 
 60215  CONCRETE STEPS                 M2        55.300      375.000    20737.50       265.580     14686.57      430.560    23809.97 
 60829  REINF CONC PIPE, CLASS III, SS M        114.350      125.860    14392.09       125.860     14392.09      150.000    17152.50 
 60833  REINF CONC PIPE, CLASS III, SS M        123.000      201.110    24736.53       201.110     24736.53      231.000    28413.00 
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 60850  REINF CONC PIPE, CLASS IV, SS, M        551.230       64.920    35785.85        64.920     35785.85      111.000    61186.53 
 60851  REINF CONC PIPE, CLASS IV, SS, M         99.750       94.410     9417.40        94.410      9417.40      119.000    11870.25 
 60852  REINF CONC PIPE, CLASS IV, SS, M        173.800      109.870    19095.41       109.870     19095.41      136.000    23636.80 
 60870  REINF CONC PIPE, CLASS V, SS,  M          7.920      150.000     1188.00       150.000      1188.00      118.000      934.56 
 61112  MANHOLES, TYPE 3               EACH       1.000     1750.000     1750.00      1750.000      1750.00     2250.000     2250.00 
 61122  INLETS, TYPE 3                 EACH      82.000      650.000    53300.00       650.000     53300.00      730.000    59860.00 
 61128  RECONSTRUCTING MANHOLES        EACH       1.000     2500.000     2500.00      2500.000      2500.00     1000.000     1000.00 
 61150  MANHOLE COVERS, TYPE J-SPECIAL EACH      22.000      254.000     5588.00       254.000      5588.00      190.000     4180.00 
 61167  INLET COVERS, TYPE H           EACH      81.000      325.000    26325.00       325.000     26325.00      270.000    21870.00 
 61180  INLET COVERS, TYPE HM          EACH       1.000      325.000      325.00       325.000       325.00      400.000      400.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      30.000      150.000     4500.00       150.000      4500.00      250.000     7500.00 
 61183  ADJUSTING INLET COVERS         EACH      10.000      150.000     1500.00       150.000      1500.00      175.000     1750.00 
 61201  PIPE UNDERDRAIN, 150 MM        M       2855.000       20.000    57100.00        16.270     46450.85       10.000    28550.00 
 61910  MOBILIZATION                   LS         1.000    70000.000    70000.00    123555.000    123555.00   144000.000   144000.00 
 62301  CALCIUM CHLORIDE SURFACE TREAT MG        32.000        4.400      140.80       440.000     14080.00      400.000    12800.00 
 62401  WATER                          KL      1000.000        4.410     4410.00         4.410      4410.00        5.000     5000.00 
 62501  TOPSOIL                        M2      5943.000        2.200    13074.60         2.200     13074.60        2.200    13074.60 
 62811  EROSION BALES, DELIVERED       EACH      10.000       10.000      100.00         6.000        60.00       10.000      100.00 
 62812  EROSION BALES, INSTALLED       EACH      10.000       10.000      100.00        10.000       100.00       10.000      100.00 
 62815  SILT FENCE, DELIVERED          M         50.000        5.000      250.00         5.000       250.00        5.000      250.00 
 62816  SILT FENCE, INSTALLED          M         50.000        5.000      250.00         5.000       250.00        5.000      250.00 
 62817  SILT FENCE MAINTENANCE         M         50.000        5.000      250.00         0.010         0.50        5.000      250.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      200.000      400.00       300.000       600.00      200.000      400.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       3.000      220.000      660.00        50.000       150.00      220.000      660.00 
 62826  EROSION MAT, DELIVERED, CLASS  M2      5943.000        0.750     4457.25         0.720      4278.96        0.750     4457.25 
 62827  EROSION MAT, INSTALLED, CLASS  M2      5943.000        0.750     4457.25         0.720      4278.96        0.750     4457.25 
 62905  FERTILIZER, TYPE B             KG       208.000        1.000      208.00         1.000       208.00        1.000      208.00 
 63003  SEEDING, TEMPORARY             KG        36.000       18.000      648.00         6.000       216.00       18.000      648.00 
 63011  SEEDING, MIXTURE NO. 40        KG       150.000       22.000     3300.00        15.400      2310.00       22.000     3300.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2        64.840      112.000     7262.08       112.000      7262.08      112.000     7262.08 
 63827  REMOVING SIGNS, TYPE II        EACH      18.000       40.000      720.00        50.000       900.00       50.000      900.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     5000.000     5000.00      5000.000      5000.00     6500.000     6500.00 
 64210  FIELD LABORATORY               LS         1.000     5000.000     5000.00      1000.000      1000.00     6000.000     6000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     3000.000     3000.00      3000.000      3000.00     3000.000     3000.00 
        6410-07-74 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    6572.000        0.300     1971.60         0.300      1971.60        0.300     1971.60 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    6975.000        0.500     3487.50         0.500      3487.50        0.500     3487.50 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    9101.000        0.100      910.10         0.100       910.10        0.100      910.10 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1070.000        0.150      160.50         0.150       160.50        0.150      160.50 



Date 11/14/00                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   58 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 PROPOSAL: 20001114011 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   18680.000        0.450     8406.00         0.450      8406.00        0.450     8406.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     227.000       20.000     4540.00        20.000      4540.00       20.000     4540.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     227.000        5.000     1135.00         5.000      1135.00        5.000     1135.00 
 64334  TRAFFIC CONTROL, DETOUR        LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   25167.000        0.180     4530.06         0.180      4530.06        0.180     4530.06 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2      1546.000        2.200     3401.20         2.000      3092.00        2.000     3092.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M        350.000        2.600      910.00         2.600       910.00        5.600     1960.00 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        325.000        2.900      942.50         2.900       942.50       10.300     3347.50 
 64642  REMOVING PAVEMENT MARKINGS     M         30.000        1.650       49.50         1.650        49.50        1.650       49.50 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M        149.000       13.200     1966.80        13.200      1966.80       27.000     4023.00 
 64722  PVMT MRKNG, CROSSWALK, 300 MM, M       1109.000       11.600    12864.40        11.600     12864.40       15.000    16635.00 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      145.000      290.00       145.000       290.00      130.000      260.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       8.000      145.000     1160.00       145.000      1160.00      132.000     1056.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       4.000      160.000      640.00       160.000       640.00      205.000      820.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  M         26.000       18.100      470.60        18.100       470.60       13.000      338.00 
 64782  PAVEMENT MARKING, CURB RAMP, E M        418.000       11.600     4848.80        11.600      4848.80       14.000     5852.00 
 64793  REMOVING PAVEMENT MARKINGS, AR EACH      30.000       50.000     1500.00        50.000      1500.00       50.000     1500.00 
 64795  REMOVING PAVEMENT MARKINGS, WO EACH      20.000       50.000     1000.00        50.000      1000.00       50.000     1000.00 
 64901  TEMPORARY PAVEMENT MARKING, 10 M         30.000        0.990       29.70         0.990        29.70        0.990       29.70 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M       3160.000        2.970     9385.20         2.970      9385.20        2.970     9385.20 
 64908  TEMP PVMT MRKG CHAN 200MM REMO M        168.000        5.940      997.92         5.940       997.92        5.940      997.92 
 64917  TEMPORARY PAVEMENT MARKING, AR EACH      36.000       45.000     1620.00        45.000      1620.00       45.000     1620.00 
 64919  TEMPORARY PAVEMENT MARKING, WO EACH      26.000       45.000     1170.00        45.000      1170.00       45.000     1170.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M       1720.000        1.990     3422.80         1.990      3422.80        2.000     3440.00 
 65055  CONSTRUCTION STAKING, CURB, GU M       3930.500        1.750     6878.38         1.750      6878.38        1.800     7074.90 
 65070  CONSTRUCTION STAKING, CONCRETE M       1720.000        5.700     9804.00         5.700      9804.00        6.000    10320.00 
 65085  CONSTRUCTION STAKING, ELECTRIC LS         1.000     2000.000     2000.00      2000.000      2000.00     4000.000     4000.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M       1828.500       12.000    21942.00        11.000     20113.50       11.000    20113.50 
 65250  LOOP DETECTOR CONDUIT          M        452.000       13.000     5876.00         8.500      3842.00        8.500     3842.00 
 65255  LOOP DETECTOR SLOTS            M         23.000       28.000      644.00        33.000       759.00       33.000      759.00 
 65301  PULL BOXES, STEEL, 300 X 600 M EACH      21.000      300.000     6300.00       280.000      5880.00      280.000     5880.00 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH      36.000      350.000    12600.00       344.000     12384.00      344.000    12384.00 
 65566  ELECTRICAL WIRE, LIGHTING, NO. M        825.500        0.750      619.13         0.930       767.72        0.930      767.72 
 65567  ELECTRICAL WIRE, LIGHTING, NO. M       1746.000        0.950     1658.70         1.200      2095.20        1.200     2095.20 
 65569  ELECTRICAL WIRE, LIGHTING, NO. M       3491.000        1.200     4189.20         1.400      4887.40        1.400     4887.40 
 65570  ELECTRICAL WIRE, LIGHTING, NO. M       3491.000        1.500     5236.50         1.750      6109.25        1.750     6109.25 
 65580  LOOP DETECTOR LEAD IN CABLE    M        370.000        1.700      629.00         2.400       888.00        2.400      888.00 
 65585  LOOP DETECTOR WIRE             M       1166.000        1.700     1982.20         1.700      1982.20        1.700     1982.20 
 65707  POLES, TYPE 7                  EACH      22.000     1130.000    24860.00      1550.000     34100.00     1550.000    34100.00 
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 65905  LUMINAIRES, UTILITY, 250 W     EACH      22.000      282.000     6204.00       223.000      4906.00      223.000     4906.00 
 66501  SAWING EXISTING PAVEMENT       M        987.000        2.800     2763.60         2.800      2763.60        7.000     6909.00 
 66502  SAWING CONCRETE PAVEMENT, FULL M        221.000       10.000     2210.00        10.000      2210.00       21.000     4641.00 
 90001  MISC                           M       1030.000       83.500    86005.00       118.000    121540.00       78.000    80340.00 
        90001A,PVC SANITARY SEWER LATE 
 90001  MISC                           M        124.000       58.500     7254.00       100.000     12400.00       60.000     7440.00 
        90001B, EXCAVATION AND BACKFIL 
        UTILITY TRENCH 
 90001  MISC                           M         24.000      115.000     2760.00       100.000      2400.00      100.000     2400.00 
        90001C, INSTALLING TAP SLEEVE 
        MAIN, 150 MM 
 90001  MISC                           M         11.000      350.000     3850.00       350.000      3850.00      200.000     2200.00 
        90001D, REINF. CONC. HORIZ. EL 
        CLASS HE-IV, STORM SEWER, 365 
 90002  MISC                           M2        10.500       25.000      262.50        25.000       262.50      100.000     1050.00 
        90002A, SALVAGED BRICK DRIVEWA 
        WALK 
 90002  MISC                           M2        41.300      250.000    10325.00       251.730     10396.45      100.000     4130.00 
        90002B, RETAINING WALLS, MODUL 
 90002  MISC                           M2      1217.000       48.120    58562.04        38.640     47024.88       44.110    53681.87 
        90002C, SPECIAL HIGH EARLY STR 
        CONCRETE PAVEMENT, 225 MM 
 90002  MISC                           M2     19768.000        1.500    29652.00         1.400     27675.20        0.610    12058.48 
        90002D, SEAL JOINTS CONCRETE P 
 90002  MISC                           M2      5943.000        0.720     4278.96         0.750      4457.25        1.500     8914.50 
        90002E, PREPARATION OF LAWN TY 
 90004  MISC                           LS         1.000    14600.000    14600.00     12000.000     12000.00    14800.000    14800.00 
        90004A, MONOTUBE SIGN SUPPORTS 
 90004  MISC                           LS         1.000    13180.000    13180.00     12000.000     12000.00    13500.000    13500.00 
        90004B, MONOTUBE SIGN SUPPORTS 
 90004  MISC                           LS         1.000    20000.000    20000.00     15000.000     15000.00    15000.000    15000.00 
        90004C, TEMPORARY TRAFFIC SIGN 
 90004  MISC                           LS         1.000     7800.000     7800.00     10000.000     10000.00     3000.000     3000.00 
        90004D, INSTALLING DUCTILE IRO 
        MAIN AND VALVES, 300 MM 
 90005  MISC                           EACH     282.000       25.000     7050.00        35.000      9870.00       40.000    11280.00 
        90005A, TREE ROOT REMOVAL 
 90005  MISC                           EACH       7.000       60.000      420.00        40.000       280.00       60.000      420.00 
        90005B, INLET PROTECTION, TYPE 
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 90005  MISC                           EACH     102.000       50.000     5100.00        40.000      4080.00       50.000     5100.00 
        90005C, INLET PROTECTION, TYPE 
 90005  MISC                           EACH      50.000      225.000    11250.00       200.000     10000.00      200.000    10000.00 
        90005D, REMOVING EXISTING STRE 
        POLE, MAST ARM, LUMINAIRE AND 
 90005  MISC                           EACH     113.000       30.000     3390.00        30.000      3390.00       30.000     3390.00 
        90005E, STEEL CHANNEL SIGN POS 
 90005  MISC                           EACH      22.000      500.000    11000.00       525.000     11550.00      525.000    11550.00 
        90005F, CONCRETE BASES, TYPE 7 
 90005  MISC                           EACH       1.000     2500.000     2500.00      3000.000      3000.00     2500.000     2500.00 
        90005G, REMOVING OVERHEAD SIGN 
 90005  MISC                           EACH       6.000     1650.000     9900.00      1200.000      7200.00      800.000     4800.00 
        90005H, SLIPLINE PIT EXCAVATIO 
        BACKFILL 
 90005  MISC                           EACH      15.000       40.000      600.00       150.000      2250.00       40.000      600.00 
        90005J, ERECTING CITY OWNED SI 
 90005  MISC                           EACH       4.000     1200.000     4800.00      1200.000      4800.00     3000.000    12000.00 
        90005K, UNDERGROUND STORAGE TA 
 90005  MISC                           EACH      22.000      220.000     4840.00       226.000      4972.00      226.000     4972.00 
        90005L, LUMINAIRE ARMS, TRUSS 
        150 MM CLAMP, 3.0 M 
 90020  MISC                           VM         4.000      750.000     3000.00      1500.000      6000.00      700.000     2800.00 
        90020A, SANITARY MANHOLE 
 90319  ABANDONING SEWER               M3         5.000      125.000      625.00       150.000       750.00      100.000      500.00 
 90365  QMP, BASE COURSES              MG     12265.000        0.500     6132.50         0.500      6132.50        0.300     3679.50 
 90421  QMP, AGGREGATE FOR CONCRETE PA M2     19928.000        0.250     4982.00         0.250      4982.00        0.750    14946.00 
 90545  CONCRETE COLLAR                EACH      32.000      200.000     6400.00       200.000      6400.00      175.000     5600.00 
 90637  SAFETY FENCE                   M        424.000        9.000     3816.00        11.000      4664.00       10.000     4240.00 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH      48.000       15.000      720.00        15.000       720.00       15.000      720.00 
 90998  ON-THE-JOB TRAINING, ASP-1T AP HRS.     100.000        4.000      400.00         4.000       400.00        4.000      400.00 
 90999  ON-THE-JOB TRAINING, ASP-1     HRS      400.000        2.000      800.00         2.000       800.00        2.000      800.00 
 
                                     PROPOSAL TOTAL.......            2212616.89                 2218446.65               2232554.28 
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              STATE PROJECT(S):  4010-07-71                            LOCATION  59/SHEBOYGAN    COUNTY 
                                                                                 WALDO - SHEBOYGAN FALLS, N JCT STH 57 - CTH P 
                                                                                 STH 28 
                                                                                 SHEBOYGAN COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF 
 
  BIDDER NO  1:  B. R. AMON & SONS, INC. 
  BIDDER NO  2:  NORTHEAST ASPHALT, INC. 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       53.000      175.000     9275.00       175.000      9275.00      175.000     9275.00 
 20102  CLEARING                       25MM      71.000       10.000      710.00        10.000       710.00       10.000      710.00 
 20104  GRUBBING                       40M       53.000      200.000    10600.00       200.000     10600.00      200.000    10600.00 
 20105  GRUBBING                       25MM      71.000       10.000      710.00        10.000       710.00       10.000      710.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00 
        104+385 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000      200.000      200.00       200.000       200.00      200.000      200.00 
        107+743 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00      1000.000      1000.00     1000.000     1000.00 
        108+350 
 20330  REMOVING OLD CULVERTS          EACH       9.000      500.000     4500.00       500.000      4500.00      500.000     4500.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     7000.000     7000.00      7000.000      7000.00     7000.000     7000.00 
        107+108 
 20401  REMOVING PAVEMENT              M2      4900.000        3.500    17150.00         3.500     17150.00        3.500    17150.00 
 20405  REMOVING CURB AND GUTTER       M        210.000        9.000     1890.00         9.000      1890.00        9.000     1890.00 
 20408  REMOVING MASONRY               M3        15.000       50.000      750.00        50.000       750.00       50.000      750.00 
 20416  REMOVING INLETS                EACH       1.000      200.000      200.00       200.000       200.00      200.000      200.00 
 20419  REMOVING ASPHALTIC SURFACE, BU M2       860.000        7.000     6020.00         5.850      5031.00        7.000     6020.00 
 20501  COMMON EXCAVATION              M3     40181.000        6.350   255149.35         6.350    255149.35        6.350   255149.35 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     6800.000     6800.00      6800.000      6800.00     6800.000     6800.00 
        C-59-69 
 20801  BORROW EXCAVATION              M3      9491.000        2.500    23727.50         2.500     23727.50        2.500    23727.50 
 20901  GRANULAR BACKFILL              M3      1710.000        9.700    16587.00         9.700     16587.00        9.700    16587.00 
 21001  STRUCTURE BACKFILL             M3       520.000       13.000     6760.00        13.000      6760.00       13.000     6760.00 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     1000.000     1000.00      1500.000      1500.00     1500.000     1500.00 
 21301  FINISHING ROADWAY              LS         1.000    20000.000    20000.00     11500.000     11500.00    20000.000    20000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     55315.000        5.600   309764.00         5.920    327464.80        5.920   327464.80 
 30425  BREAKER RUN STONE              M3        95.000       16.000     1520.00        16.000      1520.00       16.000     1520.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO L      19780.000        0.310     6131.80         0.270      5340.60        0.270     5340.60 
 40301  QMP, ASPHALTIC MIXTURE         MG     26760.000        0.480    12844.80         0.450     12042.00        0.450    12042.00 
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 40501  ASPHALTIC MATERIAL FOR PLANT M MG      1515.000      198.000   299970.00       177.000    268155.00      177.000   268155.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG     26760.000       14.420   385879.20        16.650    445554.00       16.650   445554.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    18890.000        1.000    18890.00         1.000     18890.00        1.000    18890.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI MG       110.000       41.000     4510.00        60.000      6600.00       60.000     6600.00 
 50401  CONCRETE MASONRY, CULVERTS     M3       169.000      250.000    42250.00       250.000     42250.00      250.000    42250.00 
 50409  CONCRETE MASONRY, ENDWALLS     M3         6.600      688.000     4540.80       688.000      4540.80      688.000     4540.80 
 50505  HIGH STRENGTH BAR STEEL REINF. KG      9350.000        1.250    11687.50         1.250     11687.50        1.250    11687.50 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2         9.000       20.000      180.00        20.000       180.00       20.000      180.00 
 52001  CULVERT PIPE, CLASS III, 300 M M         27.500       50.000     1375.00        50.000      1375.00       50.000     1375.00 
 52003  CULVERT PIPE, CLASS III, 450 M M        590.700       58.000    34260.60        58.000     34260.60       58.000    34260.60 
 52059  APRON ENDWALLS FOR CULVERT PIP EACH       6.000       75.000      450.00        75.000       450.00       75.000      450.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      49.000       95.000     4655.00        95.000      4655.00       95.000     4655.00 
 52178  STL APRN ENDWL FR CLVT PIPE SL EACH      15.000      295.000     4425.00       295.000      4425.00      295.000     4425.00 
 52205  RCCP, CL III, 600 MM           M         25.900      102.000     2641.80       102.000      2641.80      102.000     2641.80 
 52213  RCCP, CL III, 1500 MM          M         17.070      410.000     6998.70       410.000      6998.70      410.000     6998.70 
 52227  RCCP, CL IV, 450 MM            M         43.440       85.000     3692.40        85.000      3692.40       85.000     3692.40 
 52231  RCCP, CL IV, 750 MM            M         20.570      155.000     3188.35       155.000      3188.35      155.000     3188.35 
 52262  RCCP, APRON ENDWALLS, 450 MM   EACH       4.000      400.000     1600.00       400.000      1600.00      400.000     1600.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH       4.000      475.000     1900.00       475.000      1900.00      475.000     1900.00 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       2.000      525.000     1050.00       525.000      1050.00      525.000     1050.00 
 52271  RCCP, APRON ENDWALLS, 1500 MM  EACH       2.000     2000.000     4000.00      2000.000      4000.00     2000.000     4000.00 
 52361  RCCP HORZ ELLIP, ENDWALLS, 490 EACH       4.000      575.000     2300.00       575.000      2300.00      575.000     2300.00 
 52363  RCCP HORZ ELLIP, ENDWALLS, 610 EACH       6.000      700.000     4200.00       700.000      4200.00      700.000     4200.00 
 52365  RCCP HORZ ELLIP, ENDWALLS, 730 EACH       2.000      900.000     1800.00       900.000      1800.00      900.000     1800.00 
 52367  RCCP HORZ ELLIP, ENDWALLS, 855 EACH       6.000     1150.000     6900.00      1150.000      6900.00     1150.000     6900.00 
 52368  RCCP HORZ ELLIP, ENDWALLS, 975 EACH       2.000     1400.000     2800.00      1400.000      2800.00     1400.000     2800.00 
 60170  CONCRETE CURB AND GUTTER, 900  M        795.000       29.600    23532.00        27.500     21862.50       37.750    30011.25 
 60602  HEAVY RIPRAP                   M3        18.000       40.000      720.00        40.000       720.00       40.000      720.00 
 60604  MEDIUM RANDOM RIPRAP           M3       430.000       50.030    21512.90        50.030     21512.90       50.030    21512.90 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M        144.000       19.000     2736.00        19.000      2736.00       19.000     2736.00 
 61212  PIPE UNDERDRAIN, UNPERFORATED, M          3.000       35.000      105.00        35.000       105.00       35.000      105.00 
 61214  PIPE UNDERDRAIN, UNPERFORATED, M         77.000       50.000     3850.00        50.000      3850.00       50.000     3850.00 
 61251  DRAIN TILE EXPLORATION         M         66.000       15.000      990.00        15.000       990.00       15.000      990.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  M        186.690       35.000     6534.15        35.000      6534.15       35.000     6534.15 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH     177.000       41.000     7257.00        41.000      7257.00       41.000     7257.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1750.000     7000.00      1750.000      7000.00     1750.000     7000.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000       50.000       50.00        50.000        50.00      100.000      100.00 
 61910  MOBILIZATION                   LS         1.000    30800.000    30800.00     27700.000     27700.00    35350.000    35350.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH      16.000      140.000     2240.00       140.000      2240.00      140.000     2240.00 
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 62203  ASPHALTIC FLUMES               M2       168.000       49.000     8232.00        30.500      5124.00       30.500     5124.00 
 62401  WATER                          KL      3265.000        4.200    13713.00         4.000     13060.00        4.000    13060.00 
 62501  TOPSOIL                        M2      1465.000        1.200     1758.00         1.200      1758.00        1.200     1758.00 
 62505  SALVAGED TOPSOIL               M2     89370.000        0.800    71496.00         0.800     71496.00        0.800    71496.00 
 62702  MULCHING                       M2    108435.000        0.100    10843.50         0.100     10843.50        0.100    10843.50 
 62815  SILT FENCE, DELIVERED          M       4210.000        1.450     6104.50         1.450      6104.50        1.450     6104.50 
 62816  SILT FENCE, INSTALLED          M       4210.000        3.820    16082.20         3.820     16082.20        3.820    16082.20 
 62817  SILT FENCE MAINTENANCE         M       4210.000        0.100      421.00         0.100       421.00        0.100      421.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       6.000      200.650     1203.90       200.650      1203.90      200.650     1203.90 
 62820  CLEANING SEDIMENT BASINS       M3       396.000       13.000     5148.00        13.000      5148.00       13.000     5148.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000      200.650      802.60       200.650       802.60      200.650      802.60 
 62822  EROSION MAT, DELIVERED, CLASS  M2     17400.000        0.580    10092.00         0.580     10092.00        0.580    10092.00 
 62823  EROSION MAT, INSTALLED, CLASS  M2     17400.000        0.620    10788.00         0.620     10788.00        0.620    10788.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2      6500.000        0.630     4095.00         0.630      4095.00        0.630     4095.00 
 62825  EROSION MAT, INSTALLED, CLASS  M2      6500.000        0.620     4030.00         0.620      4030.00        0.620     4030.00 
 62844  EROSION MAT, DELIV, CLASS III, M2       200.000        8.460     1692.00         8.460      1692.00        8.460     1692.00 
 62845  EROSION MAT, INSTLD, CLASS III M2       200.000        2.030      406.00         2.030       406.00        2.030      406.00 
 62846  EROSION MAT, DELIV, CLASS III, M2       960.000       26.290    25238.40        26.290     25238.40       26.290    25238.40 
 62847  EROSION MAT, INSTLD, CLASS III M2       960.000        6.210     5961.60         6.210      5961.60        6.210     5961.60 
 62866  SOIL STABILIZER, TYPE B        HA         1.300     1284.080     1669.30      1284.080      1669.30     1284.080     1669.30 
 62875  TEMPORARY DITCH CHECKS, DELIVE M       1080.000        2.500     2700.00         2.500      2700.00        2.500     2700.00 
 62876  TEMPORARY DITCH CHECKS, INSTAL M       1080.000        5.730     6188.40         5.730      6188.40        5.730     6188.40 
 62905  FERTILIZER, TYPE B             KG      3795.000        0.610     2314.95         0.610      2314.95        0.610     2314.95 
 63003  SEEDING, TEMPORARY             KG       755.000        6.820     5149.10         6.820      5149.10        6.820     5149.10 
 63008  SEEDING, MIXTURE NO. 10        KG       825.000       10.000     8250.00        10.000      8250.00       10.000     8250.00 
 63011  SEEDING, MIXTURE NO. 40        KG       180.000       12.430     2237.40        12.430      2237.40       12.430     2237.40 
 63015  SEEDING, BORROW PIT MIXTURE    KG        65.000        6.830      443.95         6.830       443.95        6.830      443.95 
 64220  FIELD OFFICE, TYPE C           LS         1.000     4000.000     4000.00      4850.000      4850.00     4000.000     4000.00 
 64301  TRAFFIC CONTROL                LS         1.000     5000.000     5000.00      5000.000      5000.00     5000.000     5000.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1200.000        0.300      360.00         0.300       360.00        0.300      360.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    6916.000        1.000     6916.00         1.000      6916.00        1.000     6916.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   12432.000        0.450     5594.40         0.450      5594.40        0.450     5594.40 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    5639.000        0.500     2819.50         0.500      2819.50        0.500     2819.50 
 64327  TRAFFIC CONTROL, SIGNS, FIXED  M2         5.650      125.000      706.25       125.000       706.25      125.000      706.25 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS   28878.000        0.180     5198.04         0.180      5198.04        0.180     5198.04 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2        31.000        4.000      124.00         5.000       155.00        5.000      155.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2      1030.000        1.500     1545.00         1.500      1545.00        1.500     1545.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2      2190.000        1.750     3832.50         1.750      3832.50        2.250     4927.50 
 64507  GEOTEXTILE FABRIC, TYPE C      M2       300.000        2.000      600.00         2.000       600.00        2.000      600.00 



Date 11/14/00                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   64 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 PROPOSAL: 20001114012 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      30860.000        0.550    16973.00         0.550     16973.00        0.550    16973.00 
 64618  PVMT MRKNG, CHANNELIZING, 200  M        250.000        1.300      325.00         1.300       325.00        1.300      325.00 
 66501  SAWING EXISTING PAVEMENT       M       1933.000        3.250     6282.25         3.250      6282.25        2.130     4117.29 
 66502  SAWING CONCRETE PAVEMENT, FULL M        207.400       12.000     2488.80        12.000      2488.80        5.740     1190.48 
 90001  MISC                           M         15.240       76.510     1166.01        76.510      1166.01       76.510     1166.01 
        90001A, STEEL PLATE BEAM GUARD 
 90001  MISC                           M         34.140      170.000     5803.80       170.000      5803.80      170.000     5803.80 
        90001B, RCHECP, CLASS HE-IV, 4 
        MM 
 90001  MISC                           M         48.770      210.000    10241.70       210.000     10241.70      210.000    10241.70 
        90001C, RCHECP, CLASS HE-IV, 6 
        MM 
 90001  MISC                           M         17.070      270.000     4608.90       270.000      4608.90      270.000     4608.90 
        90001D, RCHECP, CLASS HE-IV, 7 
        MM 
 90001  MISC                           M         48.770      305.000    14874.85       305.000     14874.85      305.000    14874.85 
        90001E, RCHECP, CLASS HE-IV, 8 
        MM 
 90001  MISC                           M         80.480      390.000    31387.20       390.000     31387.20      390.000    31387.20 
        90001F, RCHECP, CLASS HE-IV, 9 
        MM 
 90002  MISC                           M2     17600.000        2.500    44000.00         2.500     44000.00        2.500    44000.00 
        90002A, PULVERIZED TOPSOIL 
 90004  MISC                           LS         1.000     1500.000     1500.00      1500.000      1500.00     1500.000     1500.00 
        90004A, REMOVING OLD CATTLE PA 
        STATION 106+215 
 90005  MISC                           EACH       9.000      900.000     8100.00       900.000      8100.00      900.000     8100.00 
        90005A, TEMPORARY SEDIMENT BAS 
 90005  MISC                           EACH       9.000      500.000     4500.00       500.000      4500.00      500.000     4500.00 
        90005B, REMOVING TEMPORARY SED 
        BASINS 
 90005  MISC                           EACH     270.000        3.000      810.00         3.000       810.00        3.000      810.00 
        90005C, FILTER BAGS, DELIVERED 
 90005  MISC                           EACH     270.000        3.750     1012.50         3.750      1012.50        3.750     1012.50 
        90005D, FILTER BAGS, INSTALLED 
 90005  MISC                           EACH     270.000        3.000      810.00         3.000       810.00        3.000      810.00 
        90005E, FILTER BAGS, MAINTAINE 
 90006  MISC                           MG     25465.000        0.280     7130.20         0.270      6875.55        0.270     6875.55 
        90006A, QMP, NUCLEAR DENSITY F 
        ASPHALTIC PAVEMENT 
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 90365  QMP, BASE COURSES              MG     55315.000        0.190    10509.85         0.170      9403.55        0.170     9403.55 
 90416  COARSE AGGREGATE, SIZE NO.     M3       140.000       20.000     2800.00        20.000      2800.00       20.000     2800.00 
        2 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      34.000       32.000     1088.00        32.000      1088.00       32.000     1088.00 
 90637  SAFETY FENCE                   M        215.000        7.750     1666.25         7.750      1666.25        7.750     1666.25 
 90712  TRAFFIC CONTROL, COVERING SIGN EACH       7.000       50.000      350.00        50.000       350.00       50.000      350.00 
 
                                     PROPOSAL TOTAL.......            2128445.65                 2156502.80               2178622.27 
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 PROPOSAL: 20001114013 
 
              STATE PROJECT(S):  4555-01-71                            LOCATION  05/BROWN        COUNTY 
                                                                                 STH 32/57 - CTH GV, E RIVER BRIDGE & APPS 
                                                                                 CTH G 
                                                                                 BROWN COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  ZENITH TECH., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    15000.000    15000.00     16000.000     16000.00    25000.000    25000.00 
        169+61 
 20401  REMOVING PAVEMENT              S.Y.     150.000        4.000      600.00         5.000       750.00        8.000     1200.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000    10000.000    10000.00      8000.000      8000.00     5000.000     5000.00 
        B-5-337 
 21001  STRUCTURE BACKFILL             C.Y.     965.000       15.000    14475.00        12.000     11580.00       14.000    13510.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.      30.000       18.000      540.00        15.000       450.00       40.000     1200.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     507.000      210.000   106470.00       290.000    147030.00      250.000   126750.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     725.000        2.000     1450.00         1.500      1087.50        2.000     1450.00 
 50301  PRESTRESSED GIRDER, I TYPE, 28 L.F.     902.000       69.000    62238.00        76.000     68552.00       70.000    63140.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    16900.000        0.450     7605.00         0.450      7605.00        0.600    10140.00 
 50511  COATED HIGH STR BAR STL REINF, LB.    46400.000        0.550    25520.00         0.520     24128.00        0.700    32480.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      24.000       45.000     1080.00        60.000      1440.00       60.000     1440.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH      14.000      250.000     3500.00       350.000      4900.00      275.000     3850.00 
        B-5-337 
 51030  CIP CONC PILING, DELIV & DRIVE L.F.    2195.000       15.000    32925.00        14.000     30730.00       17.000    37315.00 
 51350  TUBULAR RAILING, TYPE H, STRUC LS         1.000    15500.000    15500.00     13500.000     13500.00    20000.000    20000.00 
        B-5-337 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      37.000       15.000      555.00        20.000       740.00       25.000      925.00 
 60602  HEAVY RIPRAP                   C.Y.     170.000       45.000     7650.00        35.000      5950.00       35.000     5950.00 
 60603  GROUTED RIPRAP                 C.Y.      45.000       75.000     3375.00        55.000      2475.00       75.000     3375.00 
 61910  MOBILIZATION                   LS         1.000    15500.000    15500.00     13000.000     13000.00    38010.000    38010.00 
 62815  SILT FENCE, DELIVERED          L.F.     100.000        2.000      200.00         2.000       200.00        2.000      200.00 
 62816  SILT FENCE, INSTALLED          L.F.     100.000        2.000      200.00         2.000       200.00        2.000      200.00 
 62817  SILT FENCE MAINTENANCE         L.F.     100.000        1.000      100.00         1.000       100.00        1.000      100.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      300.000      300.00       300.000       300.00      300.000      300.00 
 62860  TURBIDITY BARRIERS             S.Y.     280.000       20.000     5600.00        20.000      5600.00       20.000     5600.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000     2000.000     2000.00       800.000       800.00     2500.000     2500.00 
 64301  TRAFFIC CONTROL                LS         1.000     1850.000     1850.00      1850.000      1850.00     1850.000     1850.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.      90.000        2.000      180.00         2.000       180.00        3.000      270.00 
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 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     375.000        2.000      750.00         2.250       843.75        3.000     1125.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000      750.000      750.00      1200.000      1200.00     1200.000     1200.00 
        B-5-337 
 90031  MISC                           S.F.     910.000        9.000     8190.00        15.000     13650.00       12.000    10920.00 
        90031A, ARCHITECTUAL SURFACE T 
        RIVERSTONE PATTERN 
 
                                     PROPOSAL TOTAL.......             344103.00                  382841.25                415000.00 
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 PROPOSAL: 20001114014 
 
              STATE PROJECT(S):  1623-09-75                            LOCATION  71/WOOD         COUNTY 
                                 1623-09-78                                      MARSHFIELD BLVD 
                                                                                 STH 13 
                                                                                 WOOD COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND PCC PAVEMENT 
 
  BIDDER NO  1:  EARTH, INC. 
  BIDDER NO  2:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  3:  TRIERWEILER CONSTRUCTION & SUPPLY COMPAN 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       42.000      450.000    18900.00       302.000     12684.00      302.000    12684.00 
 20102  CLEARING                       25MM      45.000       20.000      900.00        10.000       450.00       10.000      450.00 
 20103  CLEARING                       HA         2.680     2425.370     6499.99      3540.000      9487.20     3540.000     9487.20 
        CLEARING 
 20104  GRUBBING                       40M       42.000      450.000    18900.00        10.000       420.00      302.000    12684.00 
 20105  GRUBBING                       25MM      45.000       20.000      900.00       302.000     13590.00       10.000      450.00 
 20106  GRUBBING                       HA         2.680     2425.370     6499.99      3540.000      9487.20     3540.000     9487.20 
 20330  REMOVING OLD CULVERTS          EACH       4.000      600.000     2400.00       300.000      1200.00      300.000     1200.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     5500.000     5500.00      5500.000      5500.00     5500.000     5500.00 
        16+530 
 20401  REMOVING PAVEMENT              M2     37370.000        3.300   123321.00         2.870    107251.90        2.870   107251.90 
 20405  REMOVING CURB AND GUTTER       M         20.000       20.000      400.00        20.000       400.00       20.000      400.00 
 20406  REMOVING CONCRETE SIDEWALK     M2      5308.000        3.500    18578.00         4.000     21232.00        4.000    21232.00 
 20414  REMOVING MANHOLES              EACH      24.000      250.000     6000.00       300.000      7200.00      200.000     4800.00 
 20416  REMOVING INLETS                EACH      30.000      200.000     6000.00       200.000      6000.00      100.000     3000.00 
 20422  REMOVING CONCRETE BASES        EACH      32.000      150.000     4800.00       100.000      3200.00      100.000     3200.00 
 20480  ABANDONING MANHOLES            EACH       3.000      500.000     1500.00       300.000       900.00      200.000      600.00 
 20482  ABANDONING INLETS              EACH       9.000      350.000     3150.00       200.000      1800.00      100.000      900.00 
 20484  SITE CLEARANCE, PARCEL         LS         1.000    10000.000    10000.00     25000.000     25000.00    25000.000    25000.00 
        REETHS BASEBALL FIELD 
 20496  SEALING PIPES                  EACH      28.000      200.000     5600.00       300.000      8400.00      100.000     2800.00 
 20501  COMMON EXCAVATION              M3    191590.000        4.100   785519.00         5.990   1147624.10        5.990  1147624.10 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00 
        B-71-123 
 20901  GRANULAR BACKFILL              M3      3060.000        9.000    27540.00        12.770     39076.20       12.770    39076.20 
 21202  GRANULAR SUBBASE COURSE        MG      1087.000       10.450    11359.15         6.060      6587.22        6.060     6587.22 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     8500.000     8500.00      3000.000      3000.00     3000.000     3000.00 
        1623-09-75 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     8500.000     8500.00       500.000       500.00      500.000      500.00 
        1623-09-78 
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 21401  OBLITERATING OLD ROAD          M        499.000       13.000     6487.00        10.000      4990.00       10.000     4990.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     13375.000       10.500   140437.50         9.830    131476.25        9.830   131476.25 
 30420  CABC, OPEN GRADED NUMBER 2     MG     31310.000        8.700   272397.00         9.620    301202.20        8.200   256742.00 
 30426  BREAKER RUN STONE              MG     68827.000        7.400   509319.80         9.310    640779.37        9.310   640779.37 
 40204  ASPHALTIC MATERIAL FOR TACK CO L        112.000        3.000      336.00         3.000       336.00        3.000      336.00 
 40301  QMP, ASPHALTIC MIXTURE         MG       850.000        1.400     1190.00         1.400      1190.00        1.400     1190.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG        50.500      235.000    11867.50       235.000     11867.50      235.000    11867.50 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG       328.000       62.490    20496.72        62.490     20496.72       62.490    20496.72 
 40724  ASPHALTIC CONCRETE PAVEMENT, T MG       599.000       71.410    42774.59        71.410     42774.59       71.410    42774.59 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL      640.000        1.000      640.00         1.000       640.00        1.000      640.00 
 41508  CONCRETE PAVEMENT, 200 MM      M2      6043.000       23.320   140922.76        23.320    140922.76       23.320   140922.76 
 41509  CONCRETE PAVEMENT, 225 MM      M2     15125.000       24.720   373890.00        24.720    373890.00       24.720   373890.00 
 41510  CONCRETE PAVEMENT, 250 MM      M2     44235.000       26.120  1155418.20        26.120   1155418.20       26.120  1155418.20 
 41605  CONCRETE DRIVEWAY, 150 MM      M2       382.000       31.490    12029.18        31.490     12029.18       31.490    12029.18 
 41606  CONCRETE DRIVEWAY, 175 MM      M2        95.000       33.300     3163.50        33.300      3163.50       33.300     3163.50 
 50201  CONCRETE MASONRY, BRIDGES      M3       327.000      620.000   202740.00       620.000    202740.00      620.000   202740.00 
 50220  PREFORMED ELASTOMERIC COMP JOI M          8.000       25.000      200.00        25.000       200.00       25.000      200.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2       470.000        2.500     1175.00         2.500      1175.00        2.500     1175.00 
 50301  PRESTRESSED GIRDER, I TYPE, 71 M         58.280      260.000    15152.80       260.000     15152.80      260.000    15152.80 
 50401  CONCRETE MASONRY, CULVERTS     M3       172.000      435.000    74820.00       435.000     74820.00      435.000    74820.00 
 50405  CONCRETE MASONRY, RETAINING WA M3        83.000      475.000    39425.00       475.000     39425.00      475.000    39425.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG     17765.000        1.000    17765.00         1.000     17765.00        1.000    17765.00 
 50505  HIGH STRENGTH BAR STEEL REINF. KG     17985.000        1.100    19783.50         1.100     19783.50        1.100    19783.50 
 50506  HIGH STRGTH BAR STEEL REINF, R KG      4105.000        1.100     4515.50         1.100      4515.50        1.100     4515.50 
 50511  COATED HIGH STR BAR STL REINF, KG     17875.000        1.200    21450.00         1.200     21450.00        1.200    21450.00 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH       4.000       75.000      300.00        75.000       300.00       75.000      300.00 
 50627  LAMINATED ELASTOMERIC BEARING  EACH       4.000      450.000     1800.00       450.000      1800.00      450.000     1800.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       2.000      450.000      900.00       450.000       900.00      450.000      900.00 
        B-71-123 
 51121  STL PILE DEL & DRIVEN, HP 250M M        550.500       65.000    35782.50        65.000     35782.50       65.000    35782.50 
 51601  DAMPPROOFING                   M2       270.000       15.000     4050.00        15.000      4050.00       15.000     4050.00 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        57.800       35.000     2023.00        35.000      2023.00       35.000     2023.00 
 52003  CULVERT PIPE, CLASS III, 450 M M        111.000       58.500     6493.50        91.000     10101.00       91.000    10101.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       6.000       85.000      510.00        99.000       594.00       99.000      594.00 
 52207  RCCP, CL III, 750 MM           M         12.000      245.000     2940.00       165.000      1980.00      165.000     1980.00 
 52215  RCCP, CL III, 1800 MM          M          5.000      656.000     3280.00       680.000      3400.00      680.000     3400.00 
 52260  RCCP, APRON ENDWALLS, 300 MM   EACH       6.000      315.000     1890.00       250.000      1500.00      250.000     1500.00 
 52475  SALV APRON ENDWALLS FOR CLVT P EACH       3.000      390.000     1170.00       300.000       900.00      300.000      900.00 
 52481  SALV APRON ENDWALLS FOR CLVT P EACH       1.000      790.000      790.00       700.000       700.00      700.000      700.00 
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 60119  CONCRETE CURB AND GUTTER, 450  M       1057.000       23.200    24522.40        23.200     24522.40       23.200    24522.40 
 60123  CONCRETE CURB AND GUTTER, 750  M       8395.000       25.230   211805.85        25.230    211805.85       25.230   211805.85 
 60160  CONCRETE CURB AND GUTTER, 900  M        945.000       27.920    26384.40        27.920     26384.40       27.920    26384.40 
 60204  CONCRETE SIDEWALK, 100 MM      M2      4028.000       23.900    96269.20        23.900     96269.20       23.900    96269.20 
 60205  CONCRETE SIDEWALK, 125 MM      M2      1320.000       25.510    33673.20        25.510     33673.20       25.510    33673.20 
 60206  CONCRETE SIDEWALK, 150 MM      M2       184.000       27.230     5010.32        27.230      5010.32       27.230     5010.32 
 60601  RIPRAP                         M3        12.500      100.000     1250.00        80.000      1000.00       80.000     1000.00 
 60827  REINF CONC PIPE, CLASS III, SS M         88.700      100.000     8870.00        96.000      8515.20       94.160     8351.99 
 60829  REINF CONC PIPE, CLASS III, SS M       1069.200      100.000   106920.00       112.000    119750.40      117.220   125331.62 
 60831  REINF CONC PIPE, CLASS III, SS M        149.000      140.000    20860.00       159.000     23691.00      149.900    22335.10 
 60833  REINF CONC PIPE, CLASS III, SS M        292.200      175.000    51135.00       207.000     60485.40      194.780    56914.72 
 60834  REINF CONC PIPE, CLASS III, SS M         59.000      220.000    12980.00       256.000     15104.00      229.530    13542.27 
 60837  REINF CONC PIPE, CLASS III, SS M        140.800      382.000    53785.60       470.000     66176.00      445.050    62663.04 
 60850  REINF CONC PIPE, CLASS IV, SS, M        862.500       72.000    62100.00        71.000     61237.50       83.660    72156.75 
 60851  REINF CONC PIPE, CLASS IV, SS, M        290.100       72.000    20887.20        84.000     24368.40       89.700    26021.97 
 60871  REINF CONC PIPE, CLASS V, SS,  M         20.000       80.000     1600.00        93.000      1860.00       94.650     1893.00 
 60874  REINF CONC PIPE, CLASS V, SS,  M         23.000      110.000     2530.00       148.000      3404.00      137.700     3167.10 
 60932  RELAID STORM SEWER, 900 MM     M          2.400      130.000      312.00       130.000       312.00       98.430      236.23 
 60938  RELAID STORM SEWER, 1800 MM    M          7.200      160.000     1152.00       269.000      1936.80      280.000     2016.00 
 61010  REINF CONC HE, CL HE-III SS, 1 M         22.000      400.000     8800.00       468.000     10296.00      489.760    10774.72 
 61011  REINF CONC HE, CL HE-III SS, 1 M        154.000      500.000    77000.00       493.000     75922.00      595.210    91662.34 
 61110  MANHOLES, TYPE 1               EACH      12.000      680.000     8160.00      1180.000     14160.00     1404.170    16850.04 
 61112  MANHOLES, TYPE 3               EACH       8.000     2600.000    20800.00      2640.000     21120.00     2982.430    23859.44 
 61115  MANHOLES, TYPE 6               EACH       1.000     3000.000     3000.00      3900.000      3900.00     4698.080     4698.08 
 61121  INLETS, TYPE 1                 EACH       8.000      655.000     5240.00       620.000      4960.00      707.580     5660.64 
 61122  INLETS, TYPE 3                 EACH     110.000      595.000    65450.00       600.000     66000.00      671.050    73815.50 
 61123  INLETS, TYPE 8                 EACH       5.000     1000.000     5000.00      1900.000      9500.00     1000.000     5000.00 
 61124  INLETS, TYPE 9                 EACH       6.000     1350.000     8100.00      2300.000     13800.00     1350.000     8100.00 
 61128  RECONSTRUCTING MANHOLES        EACH       2.000      800.000     1600.00       500.000      1000.00      816.380     1632.76 
 61151  MANHOLE COVERS, TYPE J         EACH      24.000      300.000     7200.00       245.000      5880.00      241.000     5784.00 
 61162  INLET COVERS, TYPE B           EACH      11.000      350.000     3850.00       295.000      3245.00      301.000     3311.00 
 61163  INLET COVERS, TYPE C           EACH       4.000      300.000     1200.00       250.000      1000.00      243.000      972.00 
 61167  INLET COVERS, TYPE H           EACH     118.000      295.000    34810.00       325.000     38350.00      311.000    36698.00 
 61168  INLET COVERS, TYPE Z           EACH      10.000      310.000     3100.00       285.000      2850.00      293.000     2930.00 
 61170  INLET COVERS, TYPE MS          EACH      19.000      240.000     4560.00       252.000      4788.00      247.000     4693.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      12.000      400.000     4800.00       200.000      2400.00      200.000     2400.00 
 61183  ADJUSTING INLET COVERS         EACH       6.000      350.000     2100.00       200.000      1200.00      150.000      900.00 
 61201  PIPE UNDERDRAIN, 150 MM        M      10914.000        8.100    88403.40        13.940    152141.16       13.940   152141.16 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M        149.000       15.000     2235.00        36.080      5375.92       36.080     5375.92 
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 61254  REINF CONC ENDWALLS FOR UNDERD EACH      12.000     1000.000    12000.00       125.000      1500.00      125.000     1500.00 
 61611  CHAIN LINK FENCE, 1.5 M        M        155.000       42.000     6510.00        42.000      6510.00       42.000     6510.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000     1000.000     1000.00       100.000       100.00      100.000      100.00 
        1623-09-75 
 61910  MOBILIZATION                   LS         1.000   217500.000   217500.00    170500.000    170500.00   300000.000   300000.00 
 62002  CONCRETE MEDIAN BLUNT NOSE     M2        20.000       41.330      826.60        41.330       826.60       41.330      826.60 
 62003  CONCRETE MEDIAN SLOPED NOSE    M2       115.000       41.330     4752.95        41.330      4752.95       41.330     4752.95 
 62203  ASPHALTIC FLUMES               M2        17.000       40.000      680.00        40.000       680.00       40.000      680.00 
 62301  CALCIUM CHLORIDE SURFACE TREAT MG        25.800      500.000    12900.00       300.000      7740.00      300.000     7740.00 
 62401  WATER                          KL      3110.000        4.750    14772.50        15.000     46650.00       15.000    46650.00 
 62501  TOPSOIL                        M2     10540.000        1.500    15810.00         0.120      1264.80        0.120     1264.80 
 62505  SALVAGED TOPSOIL               M2    130015.000        0.900   117013.50         1.200    156018.00        1.200   156018.00 
 62702  MULCHING                       M2    106820.000        0.110    11750.20         0.150     16023.00        0.150    16023.00 
 62811  EROSION BALES, DELIVERED       EACH    1723.000        2.130     3669.99         5.000      8615.00        5.000     8615.00 
 62812  EROSION BALES, INSTALLED       EACH    1723.000        5.870    10114.01         5.000      8615.00        5.000     8615.00 
 62815  SILT FENCE, DELIVERED          M       1937.000        3.300     6392.10         3.310      6411.47        3.310     6411.47 
 62816  SILT FENCE, INSTALLED          M       1937.000        3.500     6779.50         2.950      5714.15        2.950     5714.15 
 62817  SILT FENCE MAINTENANCE         M       3874.000        1.000     3874.00         0.010        38.74        0.010       38.74 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       9.000      200.000     1800.00       300.000      2700.00      300.000     2700.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH      18.000      200.000     3600.00        50.000       900.00       50.000      900.00 
 62826  EROSION MAT, DELIVERED, CLASS  M2     26042.000        0.770    20052.34         0.720     18750.24        0.720    18750.24 
 62827  EROSION MAT, INSTALLED, CLASS  M2     26042.000        0.710    18489.82         0.720     18750.24        0.720    18750.24 
 62832  EROSION MAT, DELIVERED, CLASS  M2      3410.000        1.340     4569.40         1.190      4057.90        1.190     4057.90 
 62833  EROSION MAT, INSTALLED, CLASS  M2      3410.000        0.650     2216.50         0.700      2387.00        0.700     2387.00 
 62870  INLET PROTECTION, TYPE A       EACH     146.000       60.000     8760.00        50.000      7300.00      100.000    14600.00 
 62871  INLET PROTECTION, TYPE B       EACH     142.000       30.000     4260.00        30.000      4260.00       50.000     7100.00 
 62872  INLET PROTECTION, TYPE C       EACH       4.000       30.000      120.00        40.000       160.00       45.000      180.00 
 62905  FERTILIZER, TYPE B             KG      4584.000        0.680     3117.12         0.600      2750.40        0.660     3025.44 
 63003  SEEDING, TEMPORARY             KG       477.000        4.720     2251.44         7.800      3720.60        7.800     3720.60 
 63009  SEEDING, MIXTURE NO. 20        KG       190.000        8.220     1561.80        12.100      2299.00       12.100     2299.00 
 63011  SEEDING, MIXTURE NO. 40        KG       880.000        9.900     8712.00        13.200     11616.00       13.200    11616.00 
 63015  SEEDING, BORROW PIT MIXTURE    KG       420.000        6.080     2553.60        10.500      4410.00       10.500     4410.00 
 63411  WOOD POSTS, 100 X 150 MM X 4.3 EACH       6.000       57.270      343.62        40.000       240.00       40.000      240.00 
 63412  WOOD POSTS, 100 X 150 MM X 4.9 EACH       5.000       59.180      295.90        50.000       250.00       50.000      250.00 
 63413  WOOD POSTS, 100 X 150 MM X 5.5 EACH       5.000       63.630      318.15        60.000       300.00       60.000      300.00 
 63702  SIGNS, TYPE II, REFLECTIVE     M2        96.590      171.150    16531.38       140.350     13556.41      140.350    13556.41 
 63822  MOVING SIGNS, TYPE II          EACH      10.000      120.360     1203.60        40.000       400.00       40.000      400.00 
 63827  REMOVING SIGNS, TYPE II        EACH     138.000       20.050     2766.90        15.000      2070.00       15.000     2070.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH      70.000       20.060     1404.20        15.000      1050.00       15.000     1050.00 
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 63831  REMOVING STRUCTURAL STEEL SIGN EACH       6.000       30.070      180.42      1500.000      9000.00     1500.000     9000.00 
 64210  FIELD LABORATORY               LS         1.000     5563.700     5563.70      4000.000      4000.00     4000.000     4000.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000    12000.000    12000.00      8000.000      8000.00     7000.000     7000.00 
 64311  TRAFFIC CONTROL, SURVEILLANCE  DAYS     550.000       40.000    22000.00        40.000     22000.00        0.400      220.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   40650.000        0.280    11382.00         0.280     11382.00        0.280    11382.00 
 64317  TRAFFIC CONTROL, BARRICADES, T DAYS    2020.000        0.500     1010.00         0.500      1010.00        0.500     1010.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS   39325.000        0.500    19662.50         0.500     19662.50        0.500    19662.50 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS   48515.000        0.200     9703.00         0.200      9703.00        0.200     9703.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    4800.000        0.300     1440.00         0.300      1440.00        0.300     1440.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS   39235.000        0.500    19617.50         0.500     19617.50        0.500    19617.50 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      25.000       20.000      500.00        20.000       500.00       20.000      500.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH      25.000        7.000      175.00         7.000       175.00        7.000      175.00 
 64343  TRAFFIC CONTROL, DETOUR, SIGNS DAYS    5730.000        0.250     1432.50         0.250      1432.50        0.250     1432.50 
 64501  GEOTEXTILE FABRIC, TYPE SAS    M2       205.000        5.000     1025.00         3.000       615.00        3.000      615.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2     15847.000        1.600    25355.20         2.250     35655.75        2.250    35655.75 
 64505  GEOTEXTILE FABRIC, TYPE R      M2        49.100        5.500      270.05         4.000       196.40        4.000      196.40 
 64602  PAVEMENT MARKING, 100 MM, EPOX M       8940.000        2.360    21098.40         2.360     21098.40        2.360    21098.40 
 64618  PVMT MRKNG, CHANNELIZING, 200  M       1548.000        5.200     8049.60         5.200      8049.60        5.200     8049.60 
 64642  REMOVING PAVEMENT MARKINGS     M       1142.000        1.980     2261.16         1.980      2261.16        1.980     2261.16 
 64714  PVMT MRKNG, STOP LINE, 600 MM, M        222.000       25.000     5550.00        25.000      5550.00       25.000     5550.00 
 64718  PVMT MRKNG, CROSSWALK, 150 MM, M        968.000       11.500    11132.00        11.500     11132.00       11.500    11132.00 
 64722  PVMT MRKNG, CROSSWALK, 300 MM, M        796.000       12.460     9918.16        12.460      9918.16       12.460     9918.16 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      23.000      130.000     2990.00       130.000      2990.00      130.000     2990.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      21.000      134.000     2814.00       134.000      2814.00      134.000     2814.00 
 64770  PVMT MRKNG, DIAGONAL, 300 MM,  M        147.000       12.460     1831.62        12.460      1831.62       12.460     1831.62 
 64778  PAVEMENT MARKING, CURB, EPOXY  M        221.000       12.460     2753.66        12.460      2753.66       12.460     2753.66 
 64782  PAVEMENT MARKING, CURB RAMP, E M        258.000       11.200     2889.60        11.200      2889.60       11.200     2889.60 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      29.000       90.000     2610.00        90.000      2610.00       90.000     2610.00 
 64901  TEMPORARY PAVEMENT MARKING, 10 M        855.000        0.990      846.45         0.990       846.45        0.990      846.45 
 64904  TEMP PVMT MRKG, 100 MM, REMOVA M       2736.000        2.970     8125.92         2.970      8125.92        2.970     8125.92 
 65045  CONSTRUCTION STAKING, SUBGRADE M       4573.000        2.000     9146.00         1.990      9100.27        1.990     9100.27 
 65070  CONSTRUCTION STAKING, CONCRETE M       4573.000        3.270    14953.71         3.270     14953.71        3.270    14953.71 
 65216  NONMETALLIC CONDUIT, SCHEDULE  M       1158.000       11.050    12795.90        11.050     12795.90        6.500     7527.00 
 65218  NONMETALLIC CONDUIT, SCHEDULE  M        462.000       11.650     5382.30        11.650      5382.30        9.000     4158.00 
 65219  NONMETALLIC CONDUIT, SCHEDULE  M       4263.000       11.750    50090.25        11.750     50090.25        9.300    39645.90 
 65221  NONMETALLIC CONDUIT, SCHEDULE  M       4241.000       12.000    50892.00        12.000     50892.00       10.500    44530.50 
 65250  LOOP DETECTOR CONDUIT          M       1597.000       13.000    20761.00        13.000     20761.00        8.000    12776.00 
 65255  LOOP DETECTOR SLOTS            M         29.000       25.000      725.00        25.000       725.00       23.000      667.00 
 65301  PULL BOXES, STEEL, 300 X 600 M EACH      85.000      260.000    22100.00       260.000     22100.00      300.000    25500.00 
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 65303  PULL BOXES, STEEL, 450 X 600 M EACH      19.000      290.000     5510.00       290.000      5510.00      315.000     5985.00 
 65306  PULL BOXES, STEEL, 600 X 900 M EACH      61.000      320.000    19520.00       320.000     19520.00      320.000    19520.00 
 65401  CONCRETE BASES, TYPE 1         EACH      28.000      260.000     7280.00       260.000      7280.00      300.000     8400.00 
 65402  CONCRETE BASES, TYPE 2         EACH      39.000      320.000    12480.00       320.000     12480.00      340.000    13260.00 
 65403  CONCRETE BASES, TYPE 5         EACH      33.000      300.000     9900.00       300.000      9900.00      340.000    11220.00 
 65415  CONCRETE CONTROL CABINET BASES EACH       2.000      600.000     1200.00       600.000      1200.00      750.000     1500.00 
 65419  CONC CNTRL CABINET BASES, TYPE EACH       5.000      650.000     3250.00       650.000      3250.00      850.000     4250.00 
 65425  PEDESTAL BASES                 EACH      28.000      150.000     4200.00       150.000      4200.00      110.000     3080.00 
 65430  TRNSFRMR BASE STD, 288 MM BOLT EACH      27.000      240.000     6480.00       240.000      6480.00      210.000     5670.00 
 65524  TRAFF SIGNAL CABLE, 5 CONDUCTO M        620.000        5.000     3100.00         5.000      3100.00        4.500     2790.00 
 65526  TRAFF SIGNAL CABLE, 7 CONDUCTO M        170.000        5.500      935.00         5.500       935.00        4.500      765.00 
 65534  TRAFF SIGNAL CABLE, 19 CONDUCT M        205.000        6.250     1281.25         6.250      1281.25        5.000     1025.00 
 65536  TRAFF SIGNAL CABLE, 21 CONDUCT M       1514.000        7.000    10598.00         7.000     10598.00        5.900     8932.60 
 65552  COMMUNICATION CABLE, INSTALED  M       1830.000        1.500     2745.00         1.500      2745.00        4.000     7320.00 
 65557  ELECTRICAL WIRE, TRAFFIC SIGNA M       2755.000        0.800     2204.00         0.800      2204.00        1.150     3168.25 
 65566  ELECTRICAL WIRE, LIGHTING, NO. M       7316.000        0.600     4389.60         0.600      4389.60        1.000     7316.00 
 65567  ELECTRICAL WIRE, LIGHTING, NO. M       4294.000        0.800     3435.20         0.800      3435.20        1.150     4938.10 
 65569  ELECTRICAL WIRE, LIGHTING, NO. M       3185.000        1.000     3185.00         1.000      3185.00        1.650     5255.25 
 65570  ELECTRICAL WIRE, LIGHTING, NO. M       7679.000        1.360    10443.44         1.360     10443.44        1.950    14974.05 
 65571  ELECTRICAL WIRE, LIGHTING, NO. M       1150.000        2.000     2300.00         2.000      2300.00        2.100     2415.00 
 65580  LOOP DETECTOR LEAD IN CABLE    M       5851.000        1.500     8776.50         1.500      8776.50        1.400     8191.40 
 65585  LOOP DETECTOR WIRE             M       4965.000        1.500     7447.50         1.500      7447.50        1.000     4965.00 
 65615  ELEC SERVICE, METER BREAKER PE LS         1.000      900.000      900.00       900.000       900.00      800.000      800.00 
        STA. 15+874.3 
 65616  ELEC SERVICE, METER BREAKER PE LS         1.000      900.000      900.00       900.000       900.00      800.000      800.00 
        STA. 15+937.7 
 65617  ELEC SERVICE, METER BREAKER PE LS         1.000      900.000      900.00       900.000       900.00      800.000      800.00 
        STA. 16+062.4 
 65618  ELEC SERVICE, METER BREAKER PE LS         1.000      900.000      900.00       900.000       900.00      800.000      800.00 
        STA. 16+689.4 
 65619  ELEC SERVICE, METER BREAKER PE LS         1.000      900.000      900.00       900.000       900.00      800.000      800.00 
        STA. 9'OK'+873.8 
 65620  ELEC SERVICE, METER BREAKER PE LS         1.000      900.000      900.00       900.000       900.00      800.000      800.00 
        STA. 10'OK'+131.4 
 65702  POLES, TYPE 2                  EACH      16.000      800.000    12800.00       800.000     12800.00      650.000    10400.00 
 65703  POLES, TYPE 3                  EACH       2.000     1000.000     2000.00      1000.000      2000.00      960.000     1920.00 
 65704  POLES, TYPE 4                  EACH       9.000      650.000     5850.00       650.000      5850.00      495.000     4455.00 
 65705  POLES, TYPE 5                  EACH      33.000      760.000    25080.00       760.000     25080.00      620.000    20460.00 
 65730  TRAFFIC SIGNAL STDS, ALUM, 2.7 EACH       2.000       72.000      144.00        72.000       144.00       75.000      150.00 
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 65732  TRAFFIC SIGNAL STDS, ALUM, 4.0 EACH      20.000      200.000     4000.00       200.000      4000.00      235.000     4700.00 
 65733  TRAFFIC SIGNAL STDS, ALUM, 4.6 EACH       6.000      205.000     1230.00       205.000      1230.00      235.000     1410.00 
 65801  TROMBONE ARMS, 3.7 M           EACH       3.000      580.000     1740.00       580.000      1740.00      575.000     1725.00 
 65802  TROMBONE ARMS, 4.6 M           EACH       4.000      620.000     2480.00       620.000      2480.00      610.000     2440.00 
 65803  TROMBONE ARMS, 6.1 M           EACH       7.000      700.000     4900.00       700.000      4900.00      715.000     5005.00 
 65804  TROMBONE ARMS, 7.6 M           EACH       4.000      875.000     3500.00       875.000      3500.00      840.000     3360.00 
 65826  TRAFFIC SIGNAL FACES, 3-300 MM EACH      30.000      190.000     5700.00       190.000      5700.00      200.000     6000.00 
 65828  TRAFFIC SIGNAL FACES, 5-300 MM EACH      21.000      300.000     6300.00       300.000      6300.00      290.000     6090.00 
 65829  TRAFFIC SIGNAL FACES, 3-300 MM EACH      17.000      190.000     3230.00       190.000      3230.00      200.000     3400.00 
 65831  TRAFFIC SIGNAL FACES, 5-300 MM EACH       1.000      300.000      300.00       300.000       300.00      290.000      290.00 
 65846  PEDESTRIAN SIGNAL FACES, 300 M EACH      32.000      170.000     5440.00       170.000      5440.00      160.000     5120.00 
 65849  PEDESTRIAN PUSH BUTTONS        EACH      35.000       80.000     2800.00        80.000      2800.00       90.000     3150.00 
 65850  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000     1000.000     1000.00      1000.000      1000.00      700.000      700.00 
        ARNOLD/OAK 
 65851  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      950.000      950.00       950.000       950.00      700.000      700.00 
        ADLER/OAK 
 65852  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      950.000      950.00       950.000       950.00      700.000      700.00 
        STH 13/CENTRAL 
 65853  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      950.000      950.00       950.000       950.00      700.000      700.00 
        STH 13/CHESTNUT 
 65854  TRAFFIC SIGNAL MOUNTING HARDWA LS         1.000      950.000      950.00       950.000       950.00      700.000      700.00 
        STH 13/ST. JOSEPH 
 65903  LUMINAIRES, UTILITY, 150 W     EACH      68.000      220.000    14960.00       220.000     14960.00      200.000    13600.00 
 65911  LUMINAIRES, UNDERDECK, 100 W   EACH       2.000      335.000      670.00       335.000       670.00      300.000      600.00 
 65936  LUMNR ARMS TRUSS TYP, 115 MM C EACH      66.000      225.000    14850.00       225.000     14850.00      290.000    19140.00 
 66501  SAWING EXISTING PAVEMENT       M        164.000        4.500      738.00         3.250       533.00        3.250      533.00 
 66502  SAWING CONCRETE PAVEMENT, FULL M       1075.000        6.800     7310.00         5.870      6310.25        5.870     6310.25 
 90001  MISC                           M         33.000       32.800     1082.40        33.000      1089.00       13.500      445.50 
        90001A, REMOVING STORM SEWER, 
 90001  MISC                           M        221.000       31.000     6851.00        33.000      7293.00       13.500     2983.50 
        90001B, REMOVING STORM SEWER, 
 90001  MISC                           M        177.000       31.000     5487.00        36.000      6372.00       13.500     2389.50 
        90001C, REMOVING STORM SEWER, 
 90001  MISC                           M         39.000       32.000     1248.00        36.000      1404.00       13.500      526.50 
        90001D, REMOVING STORM SEWER, 
 90001  MISC                           M        128.000       33.000     4224.00        36.000      4608.00       13.500     1728.00 
        90001E, REMOVING STORM SEWER, 
 90001  MISC                           M         37.000       36.000     1332.00        39.000      1443.00       13.500      499.50 
        90001F, REMOVING STORM SEWER, 
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 90001  MISC                           M         13.000       35.000      455.00        46.000       598.00       15.000      195.00 
        90001G, REMOVING STORM SEWER, 
 90001  MISC                           M        411.000       30.000    12330.00        46.000     18906.00       65.620    26969.82 
        90001H, REMOVING SANITARY SEWE 
 90001  MISC                           M         20.000       35.000      700.00        46.000       920.00       75.000     1500.00 
        90001J, REMOVING SANITARY SEWE 
 90001  MISC                           M         24.000     1018.000    24432.00       452.000     10848.00     1053.650    25287.60 
        90001K, BORING AND JACKING, RE 
        CONC. CULVERT PIPE, CLASS V, S 
 90001  MISC                           M         24.000     1303.000    31272.00       689.000     16536.00     1308.210    31397.04 
        90001L, BORING AND JACKING, RE 
        CONC. CULVERT PIPE, CLASS V, S 
 90001  MISC                           M        590.000        5.000     2950.00        10.000      5900.00       10.000     5900.00 
        90001M, TRACK CLEARANCE FENCE 
 90001  MISC                           M        385.000       65.800    25333.00       109.000     41965.00       93.900    36151.50 
        90001N, SANITARY SEWER LATERAL 
 90001  MISC                           M        295.000       68.000    20060.00       116.000     34220.00      167.500    49412.50 
        90001NN, SANITARY SEWER, 200 M 
 90001  MISC                           M        280.000        3.210      898.80         3.210       898.80        3.210      898.80 
        90001PP, CONSTRUCTION STAKING, 
        SEWER 
 90001  MISC                           M         90.000       30.000     2700.00        30.000      2700.00       50.000     4500.00 
        90001Q, PRECAST CONCRETE BARRI 
        CONTRACTOR FURNISHED & DELIVER 
 90001  MISC                           M         90.000       16.000     1440.00        20.000      1800.00       10.500      945.00 
        90001R, PRECAST CONCRETE BARRI 
        CONTRACTOR INSTALLED 
 90001  MISC                           M       4573.000        2.150     9831.95         2.130      9740.49        2.130     9740.49 
        90001S, CONSTRUCTION STAKING, 
        RUN STONE 
 90001  MISC                           M        156.440      140.000    21901.60       140.000     21901.60      140.000    21901.60 
        90001U CHAIN LINK FENCE, 1.5M, 
 90001  MISC                           M         87.000      135.000    11745.00       135.000     11745.00      135.000    11745.00 
        90001UU CHAIN LINK FENCE, 1.5M 
        HANDRAIL, SPECIAL 
 90001  MISC                           M         61.000      290.000    17690.00       290.000     17690.00      290.000    17690.00 
        90001V CHAIN LINK FENCE, 3.05M 
 90002  MISC                           M2     56870.000        2.150   122270.50         2.800    159236.00        2.800   159236.00 
        90002A, GEOGRID REINFORCEMENT 
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 90002  MISC                           M2        32.400       65.070     2108.27        65.070      2108.27       65.070     2108.27 
        90002AAA CONCRETE PAVEMENT APP 
        SLAB SPECIAL 
 90002  MISC                           M2       440.000      240.290   105727.60       225.000     99000.00      215.920    95004.80 
        90002B MECHANICALLY STABILIZED 
        BLOCK WALL 
 90002  MISC                           M2        40.000        7.000      280.00        30.000      1200.00       24.000      960.00 
        90002C, INSULATION FOR SANITAR 
        51 MM THICKNESS 
 90002  MISC                           M2      1169.000       15.000    17535.00        15.000     17535.00       15.000    17535.00 
        90002CCC ANTIGRAFFITI COATING 
 90002  MISC                           M2     61425.000        0.650    39926.25         0.550     33783.75        0.550    33783.75 
        90002D, PREPARATION FOR LAWN T 
 90002  MISC                           M2       260.000       16.960     4409.60        29.750      7735.00       29.750     7735.00 
        90002E, SLOPE PAVING, CRUSHED 
        SPECIAL 
 90003  MISC                           M3      5874.000        5.600    32894.40         9.500     55803.00        9.500    55803.00 
        90003A, MANAGEMENT OF LEAD CON 
        SOIL 
 90003  MISC                           M3       130.000       20.000     2600.00        26.000      3380.00       26.000     3380.00 
        90003B, SUB BALLAST 
 90003  MISC                           M3      2700.000        6.000    16200.00         2.000      5400.00        2.000     5400.00 
        90003C, RAILROAD EMBANKMENT 
 90004  MISC                           LS         1.000     2000.000     2000.00      2000.000      2000.00     1500.000     1500.00 
        90004A, SALVAGING TRAFFIC SIGN 
        ARNOLD ST AND ST JOSEPH AVE IN 
 90004  MISC                           LS         1.000    15000.000    15000.00     15000.000     15000.00    10000.000    10000.00 
        90004E, TEMPORARY SIGNALS, MCM 
        ST. JOSEPH INTERSECTION 
 90004  MISC                           LS         1.000    14000.000    14000.00     14000.000     14000.00    14000.000    14000.00 
        90004F TRACK PROTECTION SYSTEM 
 90004  MISC                           LS         1.000     4000.000     4000.00      4000.000      4000.00     5000.000     5000.00 
        90004G ELECTRIC WORK, STRUCTUR 
 90004  MISC                           LS         1.000     1000.000     1000.00      1000.000      1000.00    10000.000    10000.00 
        90004H ELECTRIC WORK, STRUCTUR 
        C-71-35 
 90004  MISC                           LS         1.000     3800.000     3800.00      5000.000      5000.00     5000.000     5000.00 
        90004J, CONSTRUCT ACCESS ROAD 
        REUSE SITE 
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 90005  MISC                           EACH      15.000     2400.000    36000.00      2440.000     36600.00     3410.900    51163.50 
        90005A, MANHOLES, TYPE 15 
 90005  MISC                           EACH       1.000     3800.000     3800.00      3265.000      3265.00     4056.740     4056.74 
        90005B, MANHOLES TYPE 21 
 90005  MISC                           EACH       4.000     8200.000    32800.00      8755.000     35020.00     7990.890    31963.56 
        90005C, MANHOLES TYPE 30 
 90005  MISC                           EACH       3.000      310.000      930.00      3500.000     10500.00     3400.000    10200.00 
        90005D, MANHOLES TYPE Z 
 90005  MISC                           EACH       2.000      500.000     1000.00       700.000      1400.00      500.000     1000.00 
        90005E, MANHOLE COVERS, TYPE P 
        SPECIAL 
 90005  MISC                           EACH       8.000     2000.000    16000.00      2000.000     16000.00     1600.000    12800.00 
        90005G, FIBER OPTIC BLANKOUT S 
 90005  MISC                           EACH       1.000     2400.000     2400.00      1600.000      1600.00     1600.000     1600.00 
        90005JJ, PIPE GATES, SINGLE LE 
 90005  MISC                           EACH      19.000       25.000      475.00        25.000       475.00       25.000      475.00 
        90005M, TRAFFIC CONTROL, PERMA 
        WARNING LIGHTS, TYPE A 
 90005  MISC                           EACH       5.000       63.000      315.00        63.000       315.00       63.000      315.00 
        90005MM, TRAFFIC CONTROL PERMA 
 90005  MISC                           EACH      17.000      250.000     4250.00       250.000      4250.00      250.000     4250.00 
        90005MMM, TRAFFIC CONTROL, PER 
        BARRICADES, TYPE III 
 90005  MISC                           EACH       2.000     3500.000     7000.00      3500.000      7000.00     3000.000     6000.00 
        90005N, LIGHTING CONTROL CABIN 
        3060 
 90005  MISC                           EACH       1.000     3500.000     3500.00      3500.000      3500.00      650.000      650.00 
        90005NN RELOCATE TRAFFIC SIGNA 
 90005  MISC                           EACH      20.000      129.470     2589.40       125.000      2500.00      125.000     2500.00 
        90005P, FOLDING STOP SIGNS, 90 
        MM, TYPE II, REFLECTIVE 
 90005  MISC                           EACH      91.000       88.530     8056.23        70.000      6370.00       70.000     6370.00 
        90005RR, SIGN POSTS, 50X50MM S 
        TUBULAR STEEL, 3.65 M 
 90005  MISC                           EACH      24.000      180.000     4320.00       180.000      4320.00      170.000     4080.00 
        90005S, REMOVING LIGHT POLES, 
        AND LUMINAIRE 
 90005  MISC                           EACH       7.000     1300.000     9100.00      1300.000      9100.00     1230.000     8610.00 
        90005SS PEDESTRIAN LIGHTING AS 
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 90005  MISC                           EACH       2.000     1000.000     2000.00      1000.000      2000.00      800.000     1600.00 
        90005SSS LIGHT FIXTURE GUARD 
 90005  MISC                           EACH      45.000      350.000    15750.00       350.000     15750.00      330.000    14850.00 
        90005T, CONCRETE BASE, TYPE DE 
 90005  MISC                           EACH       4.000      350.000     1400.00       350.000      1400.00      330.000     1320.00 
        90005TT CONCRETE BASE, TYPE PE 
 90005  MISC                           EACH       6.000      130.000      780.00       500.000      3000.00       75.000      450.00 
        90005U, BULKHEADS FOR EXISTING 
        SEWER 
 90005  MISC                           EACH       3.000      500.000     1500.00       500.000      1500.00      700.000     2100.00 
        90005UU, REMOVING SANITARY MAN 
 90005  MISC                           EACH       2.000      875.000     1750.00       350.000       700.00      615.000     1230.00 
        90005V, REPLACE SANITARY MANHO 
 90005  MISC                           EACH      27.000      250.000     6750.00       150.000      4050.00      155.000     4185.00 
        90005W, SANITARY SEWER LATERAL 
        CONNECTIONS, 150 MM 
 90005  MISC                           EACH       2.000      450.000      900.00       175.000       350.00      320.000      640.00 
        90005X, CLEANOUT FOR SANITARY 
        LATERAL, TYPE A 
 90005  MISC                           EACH       2.000      450.000      900.00       175.000       350.00      350.000      700.00 
        90005Y, CLEANOUT FOR SANITARY 
        LATERAL, TYPE B 
 90005  MISC                           EACH       5.000     2150.000    10750.00      1950.000      9750.00     1950.000     9750.00 
        90005YY, SANITARY SEWER MANHOL 
 90005  MISC                           EACH       5.000      600.000     3000.00       350.000      1750.00      515.000     2575.00 
        90005Z, SANITARY SEWER MANHOLE 
 90006  MISC                           MG       545.000       29.900    16295.50        15.230      8300.35       15.230     8300.35 
        90006B, MANAGEMENT OF PETROLEU 
        CONTAMINATED SOIL SITE 1 
 90006  MISC                           MG      1086.000       28.900    31385.40        15.230     16539.78       15.230    16539.78 
        90006C, MANAGEMENT OF PETROLEU 
        CONTAMINATED SOIL, SITE 2 
 90006  MISC                           MG       380.000       29.900    11362.00        15.230      5787.40       15.230     5787.40 
        90006D, MANAGEMENT OF PETROLEU 
        CONTAMINATED SOIL, SITE 3 
 90006  MISC                           MG      2089.000       27.900    58283.10        15.230     31815.47       15.230    31815.47 
        90006E, MANAGEMENT OF PETROLEU 
        CONTAMINATED SOIL, SITE 4 
 90006  MISC                           MG       680.000       28.900    19652.00        15.230     10356.40       15.230    10356.40 
        90006F, MANAGEMENT OF PETROLEU 
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 PROPOSAL: 20001114014 
 
        CONTAMINATED SOIL, SITE 5 
 90006  MISC                           MG      1237.000       30.000    37110.00        15.230     18839.51       15.230    18839.51 
        90006G MANAGEMENT OF PETROLEUM 
        CONTAMINATED SOIL, SITE 6 
 90006  MISC                           MG       250.000       40.000    10000.00        29.230      7307.50       29.230     7307.50 
        90006H, MANAGEMENT OF SOLID WA 
 90365  QMP, BASE COURSES              MG     44380.000        0.300    13314.00         0.200      8876.00        0.300    13314.00 
 90501  QMP READY MIXED CONC MASONRY F M3       580.000       18.000    10440.00        18.000     10440.00       18.000    10440.00 
 90502  QMP, MAS STRGTH INCENTIVE READ DOL     6948.000        1.000     6948.00         1.000      6948.00        1.000     6948.00 
 90545  CONCRETE COLLAR                EACH       4.000      300.000     1200.00      1200.000      4800.00      250.000     1000.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      10.000       35.000      350.00        25.000       250.00       25.000      250.00 
 90778  PAVEMENT MARKING, OUTFALL MARK EACH      12.000       17.000      204.00        17.000       204.00       17.000      204.00 
 90859  TRAFF SGNL CNTRLLER, FULLY ACT EACH       5.000     7026.000    35130.00      7026.000     35130.00     8250.000    41250.00 
 20413  REMOVING UTILITY POLES         EACH       1.000     1500.000     1500.00       100.000       100.00      100.000      100.00 
 90001  MISC                           M         29.000      150.000     4350.00        50.000      1450.00       50.000     1450.00 
        90001V GROUNDWATER BARRIER WAL 
 90004  MISC                           LS         1.000    19000.000    19000.00     18000.000     18000.00    11000.000    11000.00 
        90004K TEMPORARY SIGNALS, NORT 
        ST. JOSEPH AVENUE INTERSECTION 
 
                                     PROPOSAL TOTAL.......            7592992.46                 8195461.75               8298989.87 
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 PROPOSAL: 20001114015 
 
              STATE PROJECT(S):  7660-00-61                            LOCATION  29/JUNEAU       COUNTY 
                                                                                 NEW LISBON - STH 58 
                                                                                 STH 80 
                                                                                 JUNEAU COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  D. L. GASSER CONSTRUCTION, DIV. OF MATHY 
  BIDDER NO  2:  B. R. AMON & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     535.000        5.000     2675.00         6.980      3734.30        0.000        0.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.    4425.000        1.980     8761.50         2.640     11682.00        0.000        0.00 
 21101  PREP OF FOUNDATION FOR ASPHALT LS         1.000     2100.000     2100.00       500.000       500.00        0.000        0.00 
 21131  PREP OF FOUNDATION FOR ASPHALT STA.     815.000       11.730     9559.95         9.000      7335.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON     7050.000        9.790    69019.50        13.200     93060.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    6300.000        0.940     5922.00         1.100      6930.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    23530.000        0.420     9882.60         0.450     10588.50        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1415.000      200.000   283000.00       199.000    281585.00        0.000        0.00 
 40722  ASPHALTIC CONCRETE PAVEMENT, T TON    23530.000       12.080   284242.40        16.250    382362.50        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    15060.000        1.000    15060.00         1.000     15060.00        0.000        0.00 
 52205  RCCP, CL III, 24-INCH          L.F.      72.000       44.440     3199.68        70.000      5040.00        0.000        0.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       2.000      349.700      699.40       430.000       860.00        0.000        0.00 
 52336  RCCP HORZ ELLIP, CL HE-III, 19 L.F.      48.000       52.660     2527.68        60.000      2880.00        0.000        0.00 
 52361  RCCP HORZ ELLIP, ENDWALLS, 19X EACH       2.000      389.790      779.58       460.000       920.00        0.000        0.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000     1000.000     1000.00        50.000        50.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    31730.000    31730.00      7300.000      7300.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.     200.000        1.000      200.00         2.000       400.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.     200.000        1.000      200.00         2.000       400.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.     200.000        0.010        2.00         1.000       200.00        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       2.000      300.000      600.00       450.000       900.00        0.000        0.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     370.000        1.000      370.00         1.750       647.50        0.000        0.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     370.000        0.500      185.00         1.750       647.50        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.       1.000      100.000      100.00        50.000        50.00        0.000        0.00 
 63003  SEEDING, TEMPORARY             LB.        5.000       10.000       50.00        26.000       130.00        0.000        0.00 
 63009  SEEDING, MIXTURE NO. 20        LB.       10.000       20.000      200.00        36.000       360.00        0.000        0.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2500.000     2500.00      3000.000      3000.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000     3344.000     3344.00      1644.000      1644.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS      32.000        2.000       64.00         2.000        64.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    1084.000        0.500      542.00         0.500       542.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  130240.000        0.170    22140.80         0.170     22140.80        0.000        0.00 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     450.000        0.620      279.00         0.620       279.00        0.000        0.00 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      565.000     1130.00       565.000      1130.00        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      72.000        5.000      360.00         5.000       360.00        0.000        0.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     230.000        3.420      786.60         3.420       786.60        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.    1080.000        0.250      270.00         0.250       270.00        0.000        0.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       2.000      250.000      500.00       411.000       822.00        0.000        0.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     650.000        1.500      975.00         1.900      1235.00        0.000        0.00 
 90005  MISC                           EACH       2.000      421.000      842.00       400.000       800.00        0.000        0.00 
        90005A GRADING, SHAPING, AND T 
        FOR CROSSDRAIN REPLACEMENTS 
 
                                     PROPOSAL TOTAL.......             766799.69                  867695.70                     0.00 
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 PROPOSAL: 20001114016 
 
              STATE PROJECT(S):  1000-45-79                            LOCATION  32/LA CROSSE    COUNTY 
                                                                                 PAVEMENT MARKING, EPOXY 
                                                                                 VARIOUS HIGHWAYS 
                                                                                 DISTRICT 5 WIDE 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  CENTURY FENCE CO. 
  BIDDER NO  2:  BRICKLINE, INC. 
  BIDDER NO  3:  SWANSTON EQUIPMENT COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000     3800.000     3800.00      1600.000      1600.00     5084.000     5084.00 
 64301  TRAFFIC CONTROL                LS         1.000     2500.000     2500.00      1600.000      1600.00    12562.000    12562.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  177298.000        0.175    31027.15         0.220     39005.56        0.160    28367.68 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.   10918.000        0.500     5459.00         0.460      5022.28        0.450     4913.10 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.    2651.000        4.700    12459.70         4.000     10604.00        4.500    11929.50 
 64722  PVMT MRKNG, CROSSWALK, 12-INCH L.F.    1720.000        3.100     5332.00         2.900      4988.00        4.000     6880.00 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       9.000       73.000      657.00       110.000       990.00       50.000      450.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH     171.000       73.000    12483.00       110.000     18810.00       65.000    11115.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH      13.000      112.000     1456.00       120.000      1560.00      124.000     1612.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      37.000       76.000     2812.00       110.000      4070.00       95.000     3515.00 
 64770  PVMT MRKNG, DIAGONAL, 12-INCH, L.F.     100.000        2.410      241.00         4.000       400.00        4.000      400.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.    3888.000        1.700     6609.60         2.600     10108.80        4.000    15552.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     491.000        2.830     1389.53         3.600      1767.60        4.000     1964.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       9.000       40.000      360.00        45.000       405.00       75.000      675.00 
 
                                     PROPOSAL TOTAL.......              86585.98                  100931.24                105019.28 
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 PROPOSAL: 20001114017 
 
              STATE PROJECT(S):  1023-02-62                            LOCATION  27/JACKSON      COUNTY 
                                                                                 W CNTY LINE - HIXTON / CULVERT REPL 
                                                                                 I 94 
                                                                                 JACKSON COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION 
 
  BIDDER NO  1:  R. G. HUSTON CO., INC. 
  BIDDER NO  2:  TIMBERLINE CONTRACTORS, INC. 
  BIDDER NO  3:  ***** IRREGULAR BIDDER ***** 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20408  REMOVING MASONRY               C.Y.       5.000       50.000      250.00        50.000       250.00        0.000        0.00 
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.       5.000      350.000     1750.00       475.000      2375.00        0.000        0.00 
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH       3.000      374.200     1122.60       166.950       500.85        0.000        0.00 
 52152  STL APRON ENDWL FOR CLVRT PIPE EACH       9.000      434.400     3909.60       295.000      2655.00        0.000        0.00 
 52153  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      517.000     1034.00       488.000       976.00        0.000        0.00 
 52154  STL APRON ENDWL FOR CLVRT PIPE EACH       1.000      706.000      706.00       925.000       925.00        0.000        0.00 
 60602  HEAVY RIPRAP                   C.Y.      34.000       45.000     1530.00        40.000      1360.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000     4500.000     4500.00     12800.000     12800.00        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.     960.000        1.000      960.00         0.750       720.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.     960.000        1.000      960.00         0.750       720.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.     100.000        0.250       25.00         0.010         1.00        0.000        0.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      100.000      100.00       300.000       300.00        0.000        0.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      200.000      200.00       100.000       100.00        0.000        0.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     108.000        1.000      108.00         1.000       108.00        0.000        0.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     108.000        1.000      108.00         1.000       108.00        0.000        0.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     3500.000     3500.00      1000.000      1000.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000     4000.000     4000.00      2500.000      2500.00        0.000        0.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.      93.000        1.500      139.50         2.000       186.00        0.000        0.00 
 90030  MISC                           L.F.     296.000       41.000    12136.00        50.080     14823.68        0.000        0.00 
        90030A CULVERT PIPE LINER, 18- 
 90030  MISC                           L.F.     622.000       53.000    32966.00        70.030     43558.66        0.000        0.00 
        90030B CULVERT PIPE LINER, 24- 
 90030  MISC                           L.F.    1842.000       69.000   127098.00        89.880    165558.96        0.000        0.00 
        90030C CULVERT PIPE LINER, 30- 
 90030  MISC                           L.F.     640.000       86.870    55596.80       107.720     68940.80        0.000        0.00 
        90030D CULVERT PIPE LINER, 36- 
 90030  MISC                           L.F.     428.000      105.330    45081.24       136.460     58404.88        0.000        0.00 
        90030E CULVERT PIPE LINER, 42- 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      48.000       45.000     2160.00        25.000      1200.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......             299940.74                  380071.83                     0.00 
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 PROPOSAL: 20001114017 
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 PROPOSAL: 20001114018 
 
              STATE PROJECT(S):  5181-06-71                            LOCATION  12/CRAWFORD     COUNTY 
                                 5181-07-71                                      STH 131 - BOSCOBEL 
                                 5181-07-73                                      STH 60 
                                                                                 CRAWFORD COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  C. J. MOYNA & SONS, INC. 
  BIDDER NO  2:  AMES CONSTRUCTION, INC. 
  BIDDER NO  3:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M      195.250      128.000    24992.00       175.000     34168.75      240.000    46860.00 
 20104  GRUBBING                       40M      195.250      128.000    24992.00       175.000     34168.75      240.000    46860.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     5000.000     5000.00      1000.000      1000.00     3000.000     3000.00 
        43+354 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     5000.000     5000.00      1000.000      1000.00     3000.000     3000.00 
        43+838 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000     5000.000     5000.00      1000.000      1000.00     2000.000     2000.00 
        34'C'+454 
 20304  REMOVING OLD CULVERT, STATION  LS         1.000     5000.000     5000.00      1000.000      1000.00     2000.000     2000.00 
        35+779 
 20305  REMOVING OLD CULVERT, STATION  LS         1.000     5000.000     5000.00      1000.000      1000.00     2000.000     2000.00 
        42+442.6 
 20330  REMOVING OLD CULVERTS          EACH       5.000     1000.000     5000.00       500.000      2500.00      400.000     2000.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000    10000.000    10000.00     20000.000     20000.00     8000.000     8000.00 
        37+435 
 20352  REMOVING OLD BRIDGE, STATION   LS         1.000    10000.000    10000.00     20000.000     20000.00     6000.000     6000.00 
        34+399 
 20405  REMOVING CURB AND GUTTER       M         44.000       10.000      440.00         4.000       176.00       10.000      440.00 
 20411  REMOVING GUARDRAIL             M       3522.800        4.000    14091.20         5.000     17614.00        3.000    10568.40 
 20412  REMOVING FENCE                 M        200.000        5.000     1000.00         4.000       800.00        2.000      400.00 
 20417  REMOVING SEPTIC TANKS          EACH       5.000      750.000     3750.00      1000.000      5000.00     1000.000     5000.00 
 20470  REMOVING BUILDINGS, PARCEL     LS         1.000    10000.000    10000.00      6000.000      6000.00     3000.000     3000.00 
        # 3 
 20471  REMOVING BUILDINGS, PARCEL     LS         1.000    15000.000    15000.00     12000.000     12000.00     5000.000     5000.00 
        # 10 
 20472  REMOVING BUILDINGS, PARCEL     LS         1.000    15000.000    15000.00     12000.000     12000.00     2000.000     2000.00 
        # 12 
 20473  REMOVING BUILDINGS, PARCEL     LS         1.000    12000.000    12000.00      8000.000      8000.00     2000.000     2000.00 
        # 14 
 20483  ABANDONING WELLS               EACH       3.000      500.000     1500.00      2000.000      6000.00     1000.000     3000.00 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20501  COMMON EXCAVATION              M3    418922.000        2.100   879736.20         1.800    754059.60        3.120  1307036.64 
 20505  MARSH EXCAVATION               M3    137096.000        4.830   662173.68         3.000    411288.00        3.990   547013.04 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     8000.000     8000.00      7000.000      7000.00     8000.000     8000.00 
        B-12-102 
 20611  EXCAVATION FOR STRUCTURES, BRI LS         1.000     5000.000     5000.00      7000.000      7000.00     5000.000     5000.00 
        B-12-101 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000    15000.000    15000.00      7000.000      7000.00     6000.000     6000.00 
        B-12-127 
 20621  EXCAVATION FOR STRUCTURES, CUL LS         1.000    15000.000    15000.00      7000.000      7000.00     5000.000     5000.00 
        B-12-128 
 20622  EXCAVATION FOR STRUCTURES, CUL LS         1.000    21000.000    21000.00      7000.000      7000.00     4000.000     4000.00 
        C-12-41 
 20623  EXCAVATION FOR STRUCTURES, CUL LS         1.000    16000.000    16000.00      7000.000      7000.00     5000.000     5000.00 
        C-12-42 
 20624  EXCAVATION FOR STRUCTURES, CUL LS         1.000    14000.000    14000.00      7000.000      7000.00     5000.000     5000.00 
        C-12-43 
 20630  EXCAVATION FOR STRUCT., RETAIN LS         1.000    15000.000    15000.00     10000.000     10000.00     5970.000     5970.00 
        R-12-7 
 20631  EXCAVATION FOR STRUCT., RETAIN LS         1.000    18000.000    18000.00     10000.000     10000.00    13038.000    13038.00 
        R-12-8 
 20632  EXCAVATION FOR STRUCT., RETAIN LS         1.000    16000.000    16000.00      5000.000      5000.00    29773.000    29773.00 
        R-12-9 
 20633  EXCAVATION FOR STRUCT., RETAIN LS         1.000    18000.000    18000.00     20000.000     20000.00    79446.000    79446.00 
        R-12-10 
 20634  EXCAVATION FOR STRUCT., RETAIN LS         1.000    18000.000    18000.00     30000.000     30000.00    20632.000    20632.00 
        R-12-11 
 20635  EXCAVATION FOR STRUCT., RETAIN LS         1.000    17000.000    17000.00     10000.000     10000.00    43782.000    43782.00 
        R-12-12 
 20636  EXCAVATION FOR STRUCT., RETAIN LS         1.000    18000.000    18000.00     25000.000     25000.00    29930.000    29930.00 
        R-12-13 
 20637  EXCAVATION FOR STRUCT., RETAIN LS         1.000    17000.000    17000.00     60000.000     60000.00   127529.000   127529.00 
        R-12-14 
 20801  BORROW EXCAVATION              M3    312031.000        3.400  1060905.40         3.550   1107710.05        4.510  1407259.81 
 20901  GRANULAR BACKFILL              M3    185079.000        5.500  1017934.50         5.200    962410.80        5.980  1106772.42 
 21001  STRUCTURE BACKFILL             M3      7731.000       10.000    77310.00        12.000     92772.00       15.700   121376.70 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000    25000.000    25000.00     75000.000     75000.00      500.000      500.00 
        5181-07-71 
 21401  OBLITERATING OLD ROAD          M        417.000        5.000     2085.00        15.000      6255.00       10.000     4170.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG     86639.000        7.840   679249.76         8.000    693112.00        7.840   679249.76 
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 30424  SALVAGED ASPHALTIC PAVEMENT, B MG     38470.400        3.960   152342.78         3.500    134646.40        3.960   152342.78 
 40204  ASPHALTIC MATERIAL FOR TACK CO L      13904.100        0.260     3615.07         0.260      3615.07        0.260     3615.07 
 40301  QMP, ASPHALTIC MIXTURE         MG     40634.800        0.350    14222.18         0.350     14222.18        0.350    14222.18 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      2438.200      224.400   547132.08       224.400    547132.08      224.400   547132.08 
 40722  ASPHALTIC CONCRETE PAVEMENT, T MG     40634.800       22.570   917127.44        22.570    917127.44       22.570   917127.44 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    28690.000        1.000    28690.00         1.000     28690.00        1.000    28690.00 
 41011  SALVAGED ASPHALTIC PAVEMENT    M2     84737.000        2.500   211842.50         2.000    169474.00        2.500   211842.50 
 50201  CONCRETE MASONRY, BRIDGES      M3       370.000      380.000   140600.00       380.000    140600.00      380.000   140600.00 
 50265  PROTECTIVE SURFACE TREATMENT   M2       595.000        1.500      892.50         2.000      1190.00        1.500      892.50 
 50305  PRESTRESSED GIRDER, I TYPE, 11 M         78.000      285.000    22230.00       285.000     22230.00      285.000    22230.00 
 50309  PRESTRESSED GIRDER, I TYPE, 17 M        124.000      325.000    40300.00       325.000     40300.00      325.000    40300.00 
 50401  CONCRETE MASONRY, CULVERTS     M3       831.000      360.000   299160.00       340.000    282540.00      360.000   299160.00 
 50405  CONCRETE MASONRY, RETAINING WA M3      2935.000      165.000   484275.00       220.000    645700.00      165.000   484275.00 
 50409  CONCRETE MASONRY, ENDWALLS     M3        42.500      850.000    36125.00       650.000     27625.00      600.000    25500.00 
 50504  HIGH STRENGTH BAR STEEL REINF. KG      7070.000        1.070     7564.90         1.100      7777.00        1.070     7564.90 
 50505  HIGH STRENGTH BAR STEEL REINF. KG     49055.000        1.070    52488.85         1.100     53960.50        1.070    52488.85 
 50506  HIGH STRGTH BAR STEEL REINF, R KG      5480.000        1.070     5863.60         1.100      6028.00        1.070     5863.60 
 50511  COATED HIGH STR BAR STL REINF, KG     20145.000        1.280    25785.60         1.280     25785.60        1.280    25785.60 
 50601  STRUCTURAL CARBON STEEL        KG      8215.000        7.000    57505.00         6.500     53397.50        7.000    57505.00 
 50606  HIGH STRENGTH STRUCTURAL STEEL KG   1200362.000        0.980  1176354.76         0.800    960289.60        0.980  1176354.76 
 50626  NON-LAMINATED ELASTOMERIC BEAR EACH      16.000       65.000     1040.00        65.000      1040.00       65.000     1040.00 
 50640  STEEL DIAPHRAGMS, STRUCTURE    EACH       6.000      650.000     3900.00       650.000      3900.00      650.000     3900.00 
        B-12-102 
 50641  STEEL DIAPHRAGMS, STRUCTURE    EACH       3.000      500.000     1500.00       500.000      1500.00      500.000     1500.00 
        B-12-101 
 51121  STL PILE DEL & DRIVEN, HP 250M M        840.000       54.000    45360.00        54.000     45360.00       54.000    45360.00 
 51370  STEEL RAILING, TYPE W, STRUCTU LS         1.000    14000.000    14000.00     14000.000     14000.00    14000.000    14000.00 
        B-12-102 
 51371  STEEL RAILING, TYPE W, STRUCTU LS         1.000     7000.000     7000.00      7000.000      7000.00     7000.000     7000.00 
        B-12-101 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2        61.000       20.000     1220.00        20.000      1220.00       20.000     1220.00 
 52001  CULVERT PIPE, CLASS III, 300 M M         28.400       65.000     1846.00        62.000      1760.80       56.000     1590.40 
 52002  CULVERT PIPE, CLASS III, 375 M M         84.100       79.750     6706.98        66.000      5550.60       62.000     5214.20 
 52003  CULVERT PIPE, CLASS III, 450 M M        289.700       83.250    24117.53        72.000     20858.40       69.000    19989.30 
 52005  CULVERT PIPE, CLASS III, 600 M M        203.700       89.750    18282.08        77.000     15684.90       89.000    18129.30 
 52007  CULVERT PIPE, CLASS III, 750 M M        121.200      105.250    12756.30        90.000     10908.00      112.000    13574.40 
 52009  CULVERT PIPE, CLASS III, 900 M M        264.100      113.750    30041.38        95.000     25089.50      125.000    33012.50 
 52010  CULVERT PIPE, CLASS III, 1050  M        158.400      160.500    25423.20       125.000     19800.00      171.000    27086.40 
 52011  CULVERT PIPE, CLASS III, 1200  M          9.000      176.250     1586.25       150.000      1350.00      249.000     2241.00 
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 52012  CULVERT PIPE, CLASS III, 1350  M         74.400      198.000    14731.20       155.000     11532.00      223.000    16591.20 
 52060  APRON ENDWALLS FOR CULVERT PIP EACH      12.000      215.000     2580.00       145.000      1740.00       78.000      936.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      28.000      264.000     7392.00       150.000      4200.00       99.000     2772.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       8.000      356.000     2848.00       170.000      1360.00      133.000     1064.00 
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       6.000      480.000     2880.00       220.000      1320.00      213.000     1278.00 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       8.000      616.000     4928.00       330.000      2640.00      304.000     2432.00 
 52068  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      854.000     3416.00       520.000      2080.00      524.000     2096.00 
 52069  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      997.000     1994.00       580.000      1160.00      624.000     1248.00 
 52070  APRON ENDWALLS FOR CULVERT PIP EACH       2.000     1118.000     2236.00       650.000      1300.00      757.000     1514.00 
 52104  CORRUGATED STEEL CULVERT PIPE, M         28.000      263.000     7364.00        70.000      1960.00       62.000     1736.00 
 52105  CORRUGATED STEEL CULVERT PIPE, M        720.700       52.000    37476.40        70.000     50449.00       69.000    49728.30 
 52107  CORRUGATED STEEL CULVERT PIPE, M         97.500       56.000     5460.00        70.000      6825.00       89.000     8677.50 
 52109  CORRUGATED STEEL CULVERT PIPE, M         79.200       85.000     6732.00        85.000      6732.00      112.000     8870.40 
 52111  CORRUGATED STEEL CULVERT PIPE, M         80.800       92.000     7433.60        90.000      7272.00      125.000    10100.00 
 52112  CORRUGATED STEEL CULVERT PIPE, M         13.400      120.000     1608.00       130.000      1742.00      171.000     2291.40 
 52148  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      150.000      300.00       150.000       300.00       78.000      156.00 
 52149  STL APRON ENDWL FOR CLVRT PIPE EACH      28.000      150.000     4200.00       150.000      4200.00       99.000     2772.00 
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH       3.000      175.000      525.00       170.000       510.00      133.000      399.00 
 52152  STL APRON ENDWL FOR CLVRT PIPE EACH       6.000      200.000     1200.00       220.000      1320.00      213.000     1278.00 
 52153  STL APRON ENDWL FOR CLVRT PIPE EACH       4.000      300.000     1200.00       300.000      1200.00      304.000     1216.00 
 52154  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000      430.000      860.00       500.000      1000.00      524.000     1048.00 
 52175  CORRUGATED STEEL PIPE CATTLE P M         29.900      250.000     7475.00       320.000      9568.00      312.000     9328.80 
 60170  CONCRETE CURB AND GUTTER, 900  M        978.000       38.000    37164.00        38.000     37164.00       39.000    38142.00 
 60302  CONCRETE BARRIER, SINGLE FACED M       3062.000       80.000   244960.00       200.000    612400.00       78.000   238836.00 
 60601  RIPRAP                         M3       158.000       45.000     7110.00        60.000      9480.00       43.000     6794.00 
 60602  HEAVY RIPRAP                   M3       825.000       45.000    37125.00        60.000     49500.00       39.000    32175.00 
 60603  GROUTED RIPRAP                 M3       151.600       85.000    12886.00        80.000     12128.00       90.000    13644.00 
 60604  MEDIUM RANDOM RIPRAP           M3        12.000       60.000      720.00       110.000      1320.00       55.000      660.00 
 61121  INLETS, TYPE 1                 EACH      36.000      800.000    28800.00       220.000      7920.00      578.000    20808.00 
 61122  INLETS, TYPE 3                 EACH       3.000     1100.000     3300.00       330.000       990.00      644.000     1932.00 
 61124  INLETS, TYPE 9                 EACH       4.000     1250.000     5000.00       620.000      2480.00     1113.000     4452.00 
 61162  INLET COVERS, TYPE B           EACH      42.000      275.000    11550.00       340.000     14280.00      320.000    13440.00 
 61170  INLET COVERS, TYPE MS          EACH      20.000      750.000    15000.00       280.000      5600.00      257.000     5140.00 
 61180  INLET COVERS, TYPE HM          EACH       3.000      500.000     1500.00       360.000      1080.00      343.000     1029.00 
 61407  STEEL THRIE BEAM STRUCTURE APP M        323.300       70.000    22631.00        50.000     16165.00      101.690    32876.38 
 61408  STEEL PLATE BEAM GUARD, CLASS  M       4989.200       50.000   249460.00        32.000    159654.40       30.180   150574.06 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH     234.000       75.000    17550.00        15.000      3510.00       44.000    10296.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH      41.000     1500.000    61500.00       500.000     20500.00     1800.000    73800.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000     5000.000     5000.00         1.000         1.00     1500.000     1500.00 
        5181-07-71 
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 61910  MOBILIZATION                   LS         1.000   950000.000   950000.00   1150000.000   1150000.00   614500.000   614500.00 
 62101  LANDMARK REFERENCE MONUMENTS   EACH       2.000     1000.000     2000.00       150.000       300.00       90.000      180.00 
 62501  TOPSOIL                        M2     13246.000        0.300     3973.80         0.500      6623.00        0.720     9537.12 
 62505  SALVAGED TOPSOIL               M2    355469.000        0.300   106640.70         0.300    106640.70        0.720   255937.68 
 62702  MULCHING                       M2    406578.000        0.120    48789.36         0.150     60986.70        0.100    40657.80 
 62811  EROSION BALES, DELIVERED       EACH      48.000       12.000      576.00        10.000       480.00        5.000      240.00 
 62812  EROSION BALES, INSTALLED       EACH      48.000       12.000      576.00        10.000       480.00        5.000      240.00 
 62815  SILT FENCE, DELIVERED          M      12891.000        3.500    45118.50         3.500     45118.50        2.270    29262.57 
 62816  SILT FENCE, INSTALLED          M      12891.000        3.500    45118.50         3.500     45118.50        2.270    29262.57 
 62817  SILT FENCE MAINTENANCE         M      12891.000        2.000    25782.00         0.600      7734.60        0.010      128.91 
 62819  MOBILIZATIONS, EROSION CONTROL EACH      10.000      500.000     5000.00       300.000      3000.00      300.000     3000.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH      10.000      500.000     5000.00       450.000      4500.00      100.000     1000.00 
 62822  EROSION MAT, DELIVERED, CLASS  M2       288.000        1.500      432.00         2.000       576.00        2.000      576.00 
 62823  EROSION MAT, INSTALLED, CLASS  M2       288.000        1.500      432.00         2.000       576.00        2.000      576.00 
 62905  FERTILIZER, TYPE B             KG     15800.000        0.400     6320.00         0.660     10428.00        0.550     8690.00 
 63009  SEEDING, MIXTURE NO. 20        KG      5977.000       15.000    89655.00        11.000     65747.00        8.140    48652.78 
 63011  SEEDING, MIXTURE NO. 40        KG        81.000       15.000     1215.00        25.000      2025.00       15.000     1215.00 
 63015  SEEDING, BORROW PIT MIXTURE    KG       360.000       12.000     4320.00        11.000      3960.00        9.000     3240.00 
 63110  LAWN SOD                       M2       288.000        4.000     1152.00         7.000      2016.00        5.000     1440.00 
 63305  DELINEATORS                    EACH     103.000       40.000     4120.00        25.000      2575.00       25.000     2575.00 
 63310  DELINEATOR BRACKETS            EACH     103.000        4.000      412.00        25.000      2575.00       25.000     2575.00 
 64210  FIELD LABORATORY               LS         1.000     5000.000     5000.00     15000.000     15000.00     3000.000     3000.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     5000.000     5000.00     25000.000     25000.00     7000.000     7000.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2500.000     2500.00      5000.000      5000.00     2500.000     2500.00 
        5181-07-71 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    3600.000        0.400     1440.00         0.400      1440.00        0.400     1440.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2840.000        0.600     1704.00         0.600      1704.00        0.600     1704.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    4700.000        0.100      470.00         0.100       470.00        0.100      470.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    3600.000        0.200      720.00         0.200       720.00        0.200      720.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    5290.000        0.500     2645.00         0.500      2645.00        0.500     2645.00 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2       284.000        2.000      568.00         3.000       852.00        3.000      852.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2       526.300        2.000     1052.60         3.000      1578.90        2.500     1315.75 
 64506  GEOTEXTILE FABRIC, TYPE HR     M2      1501.000        2.000     3002.00         2.000      3002.00        3.000     4503.00 
 64507  GEOTEXTILE FABRIC, TYPE C      M2       750.000        2.000     1500.00         3.000      2250.00        2.000     1500.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      39367.200        0.900    35430.48         0.650     25588.68        0.570    22439.30 
 64618  PVMT MRKNG, CHANNELIZING, 200  M         76.200       30.000     2286.00         2.000       152.40        1.800      137.16 
 65045  CONSTRUCTION STAKING, SUBGRADE M      13074.000        1.250    16342.50         1.500     19611.00        1.240    16211.76 
 65050  CONSTRUCTION STAKING, CABC     M      13074.000        1.250    16342.50         1.500     19611.00        1.240    16211.76 
 66501  SAWING EXISTING PAVEMENT       M         69.000       10.000      690.00        18.000      1242.00        7.380      509.22 
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 90001  MISC                           M       6190.000      100.000   619000.00       102.000    631380.00      100.000   619000.00 
        90001A FOUNDATION DRILLING, 
        760 MM DIAMETER 
 90001  MISC                           M       2434.650       10.000    24346.50         2.000      4869.30       12.330    30019.23 
        90001B PAINTING BEAMGUARD 
 90001  MISC                           M        330.000       15.000     4950.00         8.000      2640.00        9.000     2970.00 
        90001C PROTECTIVE FENCING 
 90002  MISC                           M2        23.000      135.000     3105.00       150.000      3450.00      135.000     3105.00 
        90002A ARCHITECTURAL SURFACE 
        TREATMENT 
 90002  MISC                           M2     10039.000       98.000   983822.00       130.000   1305070.00       98.000   983822.00 
        90002B PRECAST PANELS 
 90002  MISC                           M2      7131.000        5.500    39220.50         8.000     57048.00        5.500    39220.50 
        90002C SHEET DRAINS 
 90003  MISC                           M3       132.800      160.000    21248.00       120.000     15936.00      174.000    23107.20 
        90003A GABION WALL 
 90005  MISC                           EACH     540.000     1600.000   864000.00      1500.000    810000.00     1600.000   864000.00 
        90005A POST TIEBACK 
 90005  MISC                           EACH       4.000      400.000     1600.00       600.000      2400.00      400.000     1600.00 
        90005B SLOPE INCLINOMETER 
 90005  MISC                           EACH       6.000     2500.000    15000.00      1300.000      7800.00     2000.000    12000.00 
        90005C INLETS, SPECIAL 
 90005  MISC                           EACH      10.000     1000.000    10000.00       500.000      5000.00      500.000     5000.00 
        90005D CULVERT PIPE ANCHORS 
 90005  MISC                           EACH     154.000       35.000     5390.00        25.000      3850.00       15.000     2310.00 
        90005E REMOVING MARKER POSTS A 
        DELINEATOR POSTS 
 90365  QMP, BASE COURSES              MG     86639.000        0.250    21659.75         0.250     21659.75        0.250    21659.75 
 90394  PROFILOGRAPH                   LS         1.000     8000.000     8000.00     11000.000     11000.00     8000.000     8000.00 
 90416  COARSE AGGREGATE, SIZE NO.     M3        61.000       15.000      915.00        35.000      2135.00       35.000     2135.00 
        2 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      72.000       25.000     1800.00        20.000      1440.00       25.000     1800.00 
 
                                     PROPOSAL TOTAL.......           14180534.61                14369974.95              14652981.63 
 



Date 11/14/00                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:   91 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 
 PROPOSAL: 20001114019 
 
              STATE PROJECT(S):  5289-04-71                            LOCATION  62/VERNON       COUNTY 
                                                                                 CTH Y - CTH P, W FORK KICKAPOO RIVER BRIDGE & 
                                                                                 CTH S 
                                                                                 VERNON COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  ACME CONSTRUCTION COMPANY 
  BIDDER NO  2:  EDWARD KRAEMER & SONS, INC. 
  BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       2.000      250.000      500.00       200.000       400.00      200.000      400.00 
 20104  GRUBBING                       STA.       2.000      250.000      500.00       200.000       400.00      200.000      400.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     6000.000     6000.00      3000.000      3000.00     5500.000     5500.00 
        14+13 
 20501  COMMON EXCAVATION              C.Y.    1300.000        3.500     4550.00         5.000      6500.00        5.000     6500.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     4000.000     4000.00      3500.000      3500.00     2500.000     2500.00 
        B-62-195 
 20801  BORROW EXCAVATION              C.Y.     990.000        5.000     4950.00         6.500      6435.00        6.500     6435.00 
 21001  STRUCTURE BACKFILL             C.Y.     210.000        7.000     1470.00         9.000      1890.00       12.000     2520.00 
 21301  FINISHING ROADWAY              LS         1.000      800.000      800.00      1000.000      1000.00      500.000      500.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     630.000       10.000     6300.00         9.900      6237.00        9.900     6237.00 
 30425  BREAKER RUN STONE              C.Y.     300.000       10.000     3000.00         9.900      2970.00        9.900     2970.00 
 41101  ASPHALTIC SURFACE              TON      150.000       72.000    10800.00        72.000     10800.00       72.000    10800.00 
 41106  ASPHALTIC SURFACE, TEMPORARY   TON      120.000       72.000     8640.00        72.000      8640.00       72.000     8640.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     141.000      350.000    49350.00       268.000     37788.00      275.000    38775.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     130.000        3.000      390.00         2.500       325.00        2.000      260.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    14830.000        0.400     5932.00         0.500      7415.00        0.450     6673.50 
 50511  COATED HIGH STR BAR STL REINF, LB.     2630.000        0.600     1578.00         0.770      2025.10        0.800     2104.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     320.000       20.000     6400.00        27.500      8800.00       22.000     7040.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     4200.000     4200.00      5000.000      5000.00     4500.000     4500.00 
        B-62-195 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      14.000       25.000      350.00        35.000       490.00       25.000      350.00 
 52601  TEMPORARY STRUCTURE, STATION   LS         1.000     7000.000     7000.00      5400.000      5400.00    15000.000    15000.00 
        14+48, 51' LT. 
 60602  HEAVY RIPRAP                   C.Y.     250.000       27.500     6875.00        36.000      9000.00       25.000     6250.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH       5.000       60.000      300.00        50.000       250.00       50.000      250.00 
 61910  MOBILIZATION                   LS         1.000     9630.840     9630.84     15200.000     15200.00    13500.000    13500.00 
 62505  SALVAGED TOPSOIL               S.Y.    1800.000        0.700     1260.00         1.000      1800.00        1.000     1800.00 
 62702  MULCHING                       S.Y.    2300.000        0.250      575.00         0.180       414.00        0.180      414.00 
 62811  EROSION BALES, DELIVERED       EACH      15.000        5.000       75.00         6.000        90.00        6.000       90.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 PROPOSAL: 20001114019 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62812  EROSION BALES, INSTALLED       EACH      15.000        4.000       60.00         6.000        90.00        6.000       90.00 
 62815  SILT FENCE, DELIVERED          L.F.     920.000        1.400     1288.00         1.100      1012.00        1.100     1012.00 
 62816  SILT FENCE, INSTALLED          L.F.     920.000        1.400     1288.00         1.100      1012.00        1.100     1012.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1840.000        0.010       18.40         0.010        18.40        0.010       18.40 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      300.000      300.00       300.000       300.00      300.000      300.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000        1.000        1.00       100.000       100.00      100.000      100.00 
 62905  FERTILIZER, TYPE B             CWT.       3.000       50.000      150.00        50.000       150.00       50.000      150.00 
 63003  SEEDING, TEMPORARY             LB.       85.000        5.000      425.00         4.000       340.00        4.000      340.00 
 63010  SEEDING, MIXTURE NO. 30        LB.       40.000        8.000      320.00         7.000       280.00        7.000      280.00 
 63013  SEEDING, MIXTURE NO. 60        LB.        6.000       12.000       72.00        15.000        90.00       15.000       90.00 
 63015  SEEDING, BORROW PIT MIXTURE    LB.       10.000       10.000      100.00         8.000        80.00        8.000       80.00 
 63311  TEMPORARY DELINEATORS          EACH      22.000       10.000      220.00        10.000       220.00       10.000      220.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       50.000      200.00        40.000       160.00       40.000      160.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       20.000      240.00        25.000       300.00       25.000      300.00 
 63827  REMOVING SIGNS, TYPE II        EACH       5.000       20.000      100.00        20.000       100.00       20.000      100.00 
 63830  REMOVING SMALL SIGN SUPPORTS   EACH       5.000       20.000      100.00        20.000       100.00       20.000      100.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000      600.000      600.00       500.000       500.00      500.000      500.00 
 64301  TRAFFIC CONTROL                LS         1.000      730.000      730.00       730.000       730.00      730.000      730.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1440.000        0.250      360.00         0.250       360.00        0.250      360.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     640.000        0.500      320.00         0.500       320.00        0.500      320.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    1280.000        0.100      128.00         0.100       128.00        0.100      128.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    1440.000        0.100      144.00         0.100       144.00        0.100      144.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2080.000        0.400      832.00         0.400       832.00        0.400      832.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     480.000        0.800      384.00         2.500      1200.00        2.750     1320.00 
 64507  GEOTEXTILE FABRIC, TYPE C      S.Y.     690.000        1.500     1035.00         2.000      1380.00        2.500     1725.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.     750.000        2.330     1747.50         2.500      1875.00        2.330     1747.50 
 64642  REMOVING PAVEMENT MARKINGS     L.F.     240.000        0.500      120.00         0.500       120.00        0.500      120.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.     645.000        1.400      903.00         1.400       903.00        1.400      903.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.     240.000        1.000      240.00         1.000       240.00        1.000      240.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      40.000        5.000      200.00         3.000       120.00        3.000      120.00 
 90033  MISC                           S.Y.     470.000        1.200      564.00         2.000       940.00        2.000      940.00 
        90033A SALVAGED TOPSOIL, WETLA 
 
                                     PROPOSAL TOTAL.......             158615.74                  159913.50                164890.40 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 
 PROPOSAL: 20001114020 
 
              STATE PROJECT(S):  5405-05-71                            LOCATION  62/VERNON       COUNTY 
                                                                                 S BAD AXE RD, S FORK BAD AXE RIV, BRIDGE & AP 
                                                                                 TOWN RD 
                                                                                 VERNON COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  ACME CONSTRUCTION COMPANY 
  BIDDER NO  2:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  3:  LUNDA CONSTRUCTION COMPANY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     6000.000     6000.00      4000.000      4000.00     5500.000     5500.00 
        10+00 
 20501  COMMON EXCAVATION              C.Y.     310.000        6.850     2123.50         7.000      2170.00        8.750     2712.50 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     6000.000     6000.00      2500.000      2500.00     3500.000     3500.00 
        B-62-189 
 21001  STRUCTURE BACKFILL             C.Y.     340.000        7.000     2380.00        13.000      4420.00       10.000     3400.00 
 21301  FINISHING ROADWAY              LS         1.000      600.000      600.00       500.000       500.00     1500.000     1500.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     250.000       12.000     3000.00        10.000      2500.00       15.000     3750.00 
 41101  ASPHALTIC SURFACE              TON      100.000       75.000     7500.00        75.000      7500.00       75.000     7500.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     192.000      300.000    57600.00       271.350     52099.20      295.000    56640.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     164.000        3.000      492.00         3.000       492.00        2.000      328.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    17700.000        0.400     7080.00         0.470      8319.00        0.400     7080.00 
 50511  COATED HIGH STR BAR STL REINF, LB.     2120.000        0.600     1272.00         0.740      1568.80        0.750     1590.00 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     480.000       16.000     7680.00        20.000      9600.00       22.000    10560.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     5000.000     5000.00      6000.000      6000.00     4200.000     4200.00 
        B-62-189 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      11.000       25.000      275.00        31.950       351.45       25.000      275.00 
 60602  HEAVY RIPRAP                   C.Y.     140.000       30.000     4200.00        30.000      4200.00       26.000     3640.00 
 61422  MARKER POSTS FOR RIGHT-OF-WAY  EACH       4.000       60.000      240.00        45.000       180.00       45.000      180.00 
 61910  MOBILIZATION                   LS         1.000     7823.250     7823.25     12300.000     12300.00    10500.000    10500.00 
 62505  SALVAGED TOPSOIL               S.Y.     440.000        0.900      396.00         2.000       880.00        2.500     1100.00 
 62702  MULCHING                       S.Y.     950.000        0.400      380.00         0.500       475.00        0.500      475.00 
 62815  SILT FENCE, DELIVERED          L.F.     240.000        1.400      336.00         1.250       300.00        1.250      300.00 
 62816  SILT FENCE, INSTALLED          L.F.     240.000        1.400      336.00         1.250       300.00        1.250      300.00 
 62817  SILT FENCE MAINTENANCE         L.F.     240.000        0.010        2.40         0.500       120.00        0.500      120.00 
 62905  FERTILIZER, TYPE B             CWT.       1.000       75.000       75.00       100.000       100.00      100.000      100.00 
 63008  SEEDING, MIXTURE NO. 10        LB.       21.000        8.000      168.00        10.000       210.00       10.000      210.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       50.000      200.00        42.000       168.00       42.000      168.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       20.000      240.00        18.000       216.00       18.000      216.00 
 64201  FIELD OFFICE, TYPE A           LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
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 PROPOSAL: 20001114020 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 64301  TRAFFIC CONTROL                LS         1.000     1790.000     1790.00      1790.000      1790.00     1790.000     1790.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     260.000        1.000      260.00         3.000       780.00        2.500      650.00 
 
                                     PROPOSAL TOTAL.......             123949.15                  124539.45                128784.50 
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 PROPOSAL: 20001114021 
 
              STATE PROJECT(S):  7276-01-75                            LOCATION  61/TREMPEALEAU  COUNTY 
                                                                                 SCHHONS RD (LINDEN RD) 
                                                                                 TOWN RD 
                                                                                 TREMPEALEAU COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND HIGHWAY STRUCT 
 
  BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
  BIDDER NO  2:  LUNDA CONSTRUCTION COMPANY 
  BIDDER NO  3:  RUZIC CONSTRUCTION CO., INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       2.000      250.000      500.00       250.000       500.00      250.000      500.00 
 20104  GRUBBING                       STA.       2.000      250.000      500.00       250.000       500.00      250.000      500.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      5500.000      5500.00     2000.000     2000.00 
        10+05 
 20501  COMMON EXCAVATION              C.Y.     438.000        6.000     2628.00         6.000      2628.00        6.000     2628.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     3000.000     3000.00      2500.000      2500.00     1500.000     1500.00 
        B-61-165 
 20801  BORROW EXCAVATION              C.Y.     391.000        7.500     2932.50         7.500      2932.50        7.500     2932.50 
 21001  STRUCTURE BACKFILL             C.Y.     160.000        8.000     1280.00        10.000      1600.00        8.000     1280.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00       500.000       500.00      500.000      500.00 
 30403  CRUSHED AGGREGATE BASE COURSE  C.Y.     265.000        9.250     2451.25         9.250      2451.25        9.250     2451.25 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.      99.000      300.000    29700.00       265.000     26235.00      335.000    33165.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     106.000        3.000      318.00         2.000       212.00        3.000      318.00 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    10570.000        0.650     6870.50         0.400      4228.00        0.510     5390.70 
 50511  COATED HIGH STR BAR STL REINF, LB.     1640.000        0.850     1394.00         0.800      1312.00        0.770     1262.80 
 50601  STRUCTURAL CARBON STEEL        LB.      498.000        3.000     1494.00         1.500       747.00        5.750     2863.50 
 51121  STL PILING, DELIV & DRIVEN, HP L.F.     300.000       22.000     6600.00        22.000      6600.00       20.000     6000.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     6500.000     6500.00      4000.000      4000.00     5620.000     5620.00 
        B-61-165 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      10.000       40.000      400.00        25.000       250.00       30.000      300.00 
 52082  TEMPORARY CULVERT PIPE, 18-INC L.F.      76.000       20.000     1520.00        20.000      1520.00       20.000     1520.00 
 52601  TEMPORARY STRUCTURE, STATION   LS         1.000     3000.000     3000.00      1500.000      1500.00     8000.000     8000.00 
        41+46 
 60602  HEAVY RIPRAP                   C.Y.     190.000       40.000     7600.00        30.000      5700.00       26.500     5035.00 
 61910  MOBILIZATION                   LS         1.000     2000.000     2000.00     18500.000     18500.00     9400.000     9400.00 
 62505  SALVAGED TOPSOIL               S.Y.     500.000        1.500      750.00         1.500       750.00        1.500      750.00 
 62702  MULCHING                       S.Y.    1350.000        0.140      189.00         0.140       189.00        0.140      189.00 
 62811  EROSION BALES, DELIVERED       EACH      30.000        4.000      120.00         4.000       120.00        4.000      120.00 
 62812  EROSION BALES, INSTALLED       EACH      30.000        4.000      120.00         4.000       120.00        4.000      120.00 
 62815  SILT FENCE, DELIVERED          L.F.     730.000        1.000      730.00         1.000       730.00        1.000      730.00 
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 PROPOSAL: 20001114021 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62816  SILT FENCE, INSTALLED          L.F.     730.000        1.000      730.00         1.000       730.00        1.000      730.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1460.000        0.010       14.60         0.010        14.60        0.010       14.60 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000       50.000       50.00        50.000        50.00       50.000       50.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000       50.000       50.00        50.000        50.00       50.000       50.00 
 62832  EROSION MAT, DELIVERED, CLASS  S.Y.     125.000        1.000      125.00         1.000       125.00        1.000      125.00 
 62833  EROSION MAT, INSTALLED, CLASS  S.Y.     125.000        1.000      125.00         1.000       125.00        1.000      125.00 
 62902  FERTILIZER, TYPE A             CWT.       0.840       60.000       50.40        60.000        50.40       60.000       50.40 
 63003  SEEDING, TEMPORARY             LB.       18.000        6.000      108.00         6.000       108.00        6.000      108.00 
 63009  SEEDING, MIXTURE NO. 20        LB.       26.000        7.000      182.00         7.000       182.00        7.000      182.00 
 63013  SEEDING, MIXTURE NO. 60        LB.        6.000        7.000       42.00         7.000        42.00        7.000       42.00 
 63311  TEMPORARY DELINEATORS          EACH      17.000       20.000      340.00        20.000       340.00       20.000      340.00 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       40.000      160.00        40.000       160.00       35.000      140.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       18.000      216.00        12.000       144.00       15.000      180.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      500.000      500.00       500.000       500.00      800.000      800.00 
 64301  TRAFFIC CONTROL                LS         1.000     3340.000     3340.00      3000.000      3000.00     3000.000     3000.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     375.000        3.000     1125.00         2.500       937.50        1.850      693.75 
 64507  GEOTEXTILE FABRIC, TYPE C      S.Y.     245.000        2.000      490.00         2.750       673.75        2.000      490.00 
 
                                     PROPOSAL TOTAL.......              93745.25                   99057.00                102196.50 
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 PROPOSAL: 20001114022 
 
              STATE PROJECT(S):  7905-04-73                            LOCATION  18/EAU CLAIRE   COUNTY 
                                 7905-04-74                                      OSSEO - EAU CLAIRE RD 
                                                                                 USH 53 
                                                                                 EAU CLAIRE, TREMPEALEAU COUNTY 
              TYPE OF WORK: ASPHALTIC SURFACING 
 
  BIDDER NO  1:  MATHY CONSTRUCTION COMPANY 
  BIDDER NO  2:  THE KRAEMER CO., LLC 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     1200.000     1200.00      1200.000      1200.00        0.000        0.00 
        116+43 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     1200.000     1200.00      1200.000      1200.00        0.000        0.00 
        20+82.5 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000     1200.000     1200.00      1200.000      1200.00        0.000        0.00 
        51+20 
 20304  REMOVING OLD CULVERT, STATION  LS         1.000     1200.000     1200.00      1200.000      1200.00        0.000        0.00 
        126+46 
 20401  REMOVING PAVEMENT              S.Y.      91.800       28.000     2570.40        28.000      2570.40        0.000        0.00 
 20411  REMOVING GUARDRAIL             L.F.    3828.500        1.250     4785.63         1.250      4785.63        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    1230.000        7.300     8979.00         5.000      6150.00        0.000        0.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.   10289.000        1.200    12346.80         1.250     12861.25        0.000        0.00 
 20901  GRANULAR BACKFILL              C.Y.     982.000        9.500     9329.00         9.500      9329.00        0.000        0.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1500.000     1500.00      1500.000      1500.00        0.000        0.00 
        7905-04-73 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1500.000     1500.00      1500.000      1500.00        0.000        0.00 
        7905-04-74 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    36658.000        7.850   287765.30         9.400    344585.20        0.000        0.00 
 30409  SHAPING SHOULDERS              STA.      25.000       19.360      484.00        15.000       375.00        0.000        0.00 
 30419  CABC, OPEN GRADED NUMBER 2     C.Y.     172.000       16.000     2752.00        16.000      2752.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    2946.000        1.000     2946.00         1.000      2946.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    24305.000        0.750    18228.75         0.750     18228.75        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1415.000      205.000   290075.00       205.000    290075.00        0.000        0.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON    24305.000       18.370   446482.85        21.300    517696.50        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    15560.000        1.000    15560.00         1.000     15560.00        0.000        0.00 
 41105  ASPHALTIC SURF, DRIVEWAYS & FI TON      186.000       42.090     7828.74        45.280      8422.08        0.000        0.00 
 52207  RCCP, CL III, 30-INCH          L.F.      56.000       58.000     3248.00        58.000      3248.00        0.000        0.00 
 52209  RCCP, CL III, 36-INCH          L.F.      52.000       64.000     3328.00        64.000      3328.00        0.000        0.00 
 52210  RCCP, CL III, 42-INCH          L.F.     176.000       92.000    16192.00        92.000     16192.00        0.000        0.00 
 52211  RCCP, CL III, 48-INCH          L.F.      88.000      105.000     9240.00       105.000      9240.00        0.000        0.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       2.000      525.000     1050.00       525.000      1050.00        0.000        0.00 
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 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 52267  RCCP, APRON ENDWALLS, 36-INCH  EACH       2.000      750.000     1500.00       750.000      1500.00        0.000        0.00 
 52268  RCCP, APRON ENDWALLS, 42-INCH  EACH       8.000      840.000     6720.00       840.000      6720.00        0.000        0.00 
 52269  RCCP, APRON ENDWALLS, 48-INCH  EACH       4.000     1175.000     4700.00      1175.000      4700.00        0.000        0.00 
 60170  CONCRETE CURB AND GUTTER, 36-I L.F.     366.000       13.750     5032.50        16.000      5856.00        0.000        0.00 
 60601  RIPRAP                         C.Y.      74.000       38.000     2812.00        38.000      2812.00        0.000        0.00 
 61129  RECONSTRUCTING INLETS          EACH       1.000      350.000      350.00       350.000       350.00        0.000        0.00 
 61198  SALVAGED INLET COVERS          EACH       1.000      150.000      150.00       150.000       150.00        0.000        0.00 
 61406  ANCHORAGES FOR STEEL PLATE BEA EACH       4.000      300.000     1200.00       300.000      1200.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.    3928.500        9.500    37320.75         9.500     37320.75        0.000        0.00 
 61802  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       100.000       100.00        0.000        0.00 
        7905-04-73 
 61803  MAINT AND REPAIR OF HAUL ROADS LS         1.000      100.000      100.00       100.000       100.00        0.000        0.00 
        7905-04-74 
 61910  MOBILIZATION                   LS         1.000     2150.000     2150.00     15200.000     15200.00        0.000        0.00 
 62203  ASPHALTIC FLUMES               S.Y.      24.000       60.000     1440.00        60.000      1440.00        0.000        0.00 
 62401  WATER                          MGAL     100.000       12.000     1200.00        20.000      2000.00        0.000        0.00 
 62501  TOPSOIL                        S.Y.    1644.000        1.250     2055.00         1.250      2055.00        0.000        0.00 
 62702  MULCHING                       S.Y.    1644.000        0.200      328.80         0.200       328.80        0.000        0.00 
 62815  SILT FENCE, DELIVERED          L.F.    1252.000        1.000     1252.00         1.000      1252.00        0.000        0.00 
 62816  SILT FENCE, INSTALLED          L.F.    1252.000        1.000     1252.00         1.000      1252.00        0.000        0.00 
 62817  SILT FENCE MAINTENANCE         L.F.    1252.000        0.100      125.20         0.100       125.20        0.000        0.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    1384.000        1.000     1384.00         1.000      1384.00        0.000        0.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    1384.000        1.000     1384.00         1.000      1384.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.     127.000       26.000     3302.00        26.000      3302.00        0.000        0.00 
 63003  SEEDING, TEMPORARY             LB.       55.500        3.500      194.25         3.500       194.25        0.000        0.00 
 63008  SEEDING, MIXTURE NO. 10        LB.      161.500        5.850      944.78         5.850       944.78        0.000        0.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     4000.000     4000.00      4500.000      4500.00        0.000        0.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000      500.000      500.00       500.000       500.00        0.000        0.00 
        7905-04-73 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000      500.000      500.00       500.000       500.00        0.000        0.00 
        7905-04-74 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    1210.000        0.300      363.00         0.300       363.00        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS     342.000        1.000      342.00         1.000       342.00        0.000        0.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS     544.000        0.300      163.20         0.300       163.20        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2436.000        0.600     1461.60         0.600      1461.60        0.000        0.00 
 64505  GEOTEXTILE FABRIC, TYPE R      S.Y.     216.000        2.650      572.40         2.650       572.40        0.000        0.00 
 64507  GEOTEXTILE FABRIC, TYPE C      S.Y.     529.000        2.500     1322.50         2.500      1322.50        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   71384.000        0.190    13562.96         0.180     12849.12        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     220.000        0.700      154.00         0.820       180.40        0.000        0.00 
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 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   47600.000        0.300    14280.00         0.350     16660.00        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     181.000        5.500      995.50         6.000      1086.00        0.000        0.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       2.000      103.000      206.00       150.000       300.00        0.000        0.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       2.000      106.000      212.00       150.000       300.00        0.000        0.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.      55.000        3.700      203.50         5.000       275.00        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   50840.000        0.110     5592.40         0.100      5084.00        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.     180.000        3.500      630.00         8.000      1440.00        0.000        0.00 
 90005  MISC                           EACH       2.000      350.000      700.00       350.000       700.00        0.000        0.00 
        90005A CLEANING CULVERT PIPES 
 90005  MISC                           EACH       3.000     1775.000     5325.00      2200.000      6600.00        0.000        0.00 
        90005B HES CONCRETE RUMBLE STR 
 90030  MISC                           L.F.     273.000       62.000    16926.00        62.000     16926.00        0.000        0.00 
        90030A CULVERT PIPELINERS, FOR 
 90030  MISC                           L.F.      49.000      105.000     5145.00       105.000      5145.00        0.000        0.00 
        90030B CULVERT PIPELINERS, FOR 
 90030  MISC                           L.F.     274.000      115.000    31510.00       115.000     31510.00        0.000        0.00 
        90030C CULVERT PIPELINERS, FOR 
 90033  MISC                           S.Y.  106114.000        0.890    94441.46         0.950    100808.30        0.000        0.00 
        90033A MILL & RELAY ASPHALTIC 
        SPECIAL, 7-INCH AVERAGE DEPTH 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       4.000      475.000     1900.00       475.000      1900.00        0.000        0.00 
 90338  GRADING, SHAPING & FINISHING   LS         1.000     1575.000     1575.00      1575.000      1575.00        0.000        0.00 
        CTH "HH" 
 90339  GRADING, SHAPING & FINISHING   LS         1.000     1250.000     1250.00      1250.000      1250.00        0.000        0.00 
        CTH "V" 
 90365  QMP, BASE COURSES              TON    36658.000        0.260     9531.08         0.250      9164.50        0.000        0.00 
 90394  PROFILOGRAPH                   LS         1.000     3380.000     3380.00      3380.000      3380.00        0.000        0.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      68.000       38.000     2584.00        38.000      2584.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......            1447317.35                 1598307.61                     0.00 
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 PROPOSAL: 20001114023 
 
              STATE PROJECT(S):  8070-08-75                            LOCATION  55/ST CROIX     COUNTY 
                                 8650-01-71                                      BRIDGE PAINTING 
                                                                                 STH 128, USH 63 
                                                                                 ST CROIX COUNTY 
              TYPE OF WORK: BRIDGE PAINTING 
 
  BIDDER NO  1:  QUALITY SANDBLASTING, INC. 
  BIDDER NO  2:  UNITED PAINTING, INC. 
  BIDDER NO  3:  MILL COATINGS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000    17750.000    17750.00      3000.000      3000.00    35000.000    35000.00 
 64203  FIELD OFFICE, TYPE A, PROJECT  LS         1.000     1500.000     1500.00      1000.000      1000.00     4500.000     4500.00 
        8070-08-75 
 64204  FIELD OFFICE, TYPE A, PROJECT  LS         1.000     1500.000     1500.00      1000.000      1000.00     4500.000     4500.00 
        8650-01-71 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     5000.000     5000.00      2447.000      2447.00     2600.000     2600.00 
        8070-08-75 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000     5000.000     5000.00      2446.000      2446.00     2800.000     2800.00 
        8650-01-71 
 90004  MISC                           LS         1.000     5000.000     5000.00      1000.000      1000.00     3500.000     3500.00 
        90004A STRUCTURE PAINTING, WAR 
        STRUCTURE B-55-0609 
 90004  MISC                           LS         1.000     7000.000     7000.00      1000.000      1000.00     4500.000     4500.00 
        90004B STRUCTURE PAINTING, WAR 
        STRUCTURE B-55-0008 
 90004  MISC                           LS         1.000     6230.000     6230.00     15000.000     15000.00     9500.000     9500.00 
        90004C STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-55-00 
 90004  MISC                           LS         1.000     1500.000     1500.00      1000.000      1000.00     5000.000     5000.00 
        90004D PORTABLE DECONTAMINATIO 
        FACILITY, B-55-0008 
 90520  CONTAIN & COLLECT WASTE MATERI LS         1.000     3040.000     3040.00      3000.000      3000.00    31320.000    31320.00 
        B-55-0008 
 90555  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    12150.000    12150.00     18647.000     18647.00    27060.000    27060.00 
        B-55-0609 
 90556  STRUCT REPAINT, RECYCLED ABRAS LS         1.000    24180.000    24180.00     75197.000     75197.00    54260.000    54260.00 
        B-55-0008 
 90560  NEG PRES CONTAIN & COLL WASTE  LS         1.000    10530.000    10530.00     11765.000     11765.00     4500.000     4500.00 
        B-55-0609 
 90561  NEG PRES CONTAIN & COLL WASTE  LS         1.000    22620.000    22620.00     49464.000     49464.00    15000.000    15000.00 
        B-55-0008 
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                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000     1500.000     1500.00      1000.000      1000.00     5000.000     5000.00 
        B-55-0609 
 90900  INCENT/DISINCENT FOR INTRIM CO DAYS       5.000     1000.000     5000.00      1000.000      5000.00     1000.000     5000.00 
        B-55-0008 
 
                                     PROPOSAL TOTAL.......             129500.00                  191966.00                214040.00 
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 PROPOSAL: 20001114025 
 
              STATE PROJECT(S):  1589-02-61                            LOCATION  35/LINCOLN      COUNTY 
                                                                                 MC CORD RD - N LINCOLN CNTY LINE 
                                                                                 USH 8 
                                                                                 LINCOLN COUNTY 
              TYPE OF WORK: ASPHALTIC SURFACING 
 
  BIDDER NO  1:  AMERICAN ASPHALT OF WISCONSIN, DIV. OF M 
  BIDDER NO  2:  NORTHEAST ASPHALT, INC. 
  BIDDER NO  3:  B. R. AMON & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    3182.000        5.200    16546.40         5.420     17246.44        4.250    13523.50 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.    9310.000        1.350    12568.50         0.600      5586.00        1.490    13871.90 
 21131  PREP OF FOUNDATION FOR ASPHALT STA.      98.000       12.000     1176.00        17.000      1666.00       25.000     2450.00 
 21301  FINISHING ROADWAY              LS         1.000      500.000      500.00       100.000       100.00     1000.000     1000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    12450.000        5.800    72210.00         6.200     77190.00        8.350   103957.50 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.   16330.000        1.180    19269.40         0.850     13880.50        1.100    17963.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    36466.000        0.400    14586.40         0.380     13857.08        0.400    14586.40 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     2187.000      203.000   443961.00        95.000    207765.00      202.000   441774.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON    36466.000        9.830   358460.78        16.650    607158.90       14.440   526569.04 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    23340.000        1.000    23340.00         1.000     23340.00        1.000    23340.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00       50.000       50.00 
 61910  MOBILIZATION                   LS         1.000    11300.000    11300.00      8700.000      8700.00     7700.000     7700.00 
 62905  FERTILIZER, TYPE B             CWT.      10.000       30.000      300.00        30.000       300.00       30.000      300.00 
 63010  SEEDING, MIXTURE NO. 30        LB.      300.000        6.250     1875.00         6.250      1875.00        6.250     1875.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2800.000     2800.00      3200.000      3200.00     3000.000     3000.00 
 64301  TRAFFIC CONTROL                LS         1.000     1850.000     1850.00      1850.000      1850.00     1850.000     1850.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2000.000        0.300      600.00         0.300       600.00        0.300      600.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.  145094.000        0.190    27567.86         0.190     27567.86        0.190    27567.86 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    1350.000        0.600      810.00         0.600       810.00        0.600      810.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   80919.000        0.500    40459.50         0.500     40459.50        0.500    40459.50 
 64702  PVMT MRKNG, RAILROAD CROSSINGS EACH       2.000      640.000     1280.00       640.000      1280.00      640.000     1280.00 
 64714  PVMT MRKNG, STOP LINE, 24-INCH L.F.      24.000        8.000      192.00         8.000       192.00        8.000      192.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   73335.000        0.100     7333.50         0.100      7333.50        0.100     7333.50 
 90030  MISC                           L.F.    1830.000        0.900     1647.00         0.900      1647.00        0.900     1647.00 
        90030A PAVEMENT MARKING, SAME 
        CHANNELIZING, 8-INCH, EPOXY 
 90365  QMP, BASE COURSES              TON    12450.000        0.250     3112.50         0.370      4606.50        0.200     2490.00 
 
                                     PROPOSAL TOTAL.......            1063746.84                 1068212.28               1256190.20 
 



Date 11/14/00                               WISCONSIN DEPARTMENT OF TRANSPORTATION                                PAGE:  103 
  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 
 PROPOSAL: 20001114026 
 
              STATE PROJECT(S):  9250-11-60                            LOCATION  26/IRON         COUNTY 
                                                                                 UPSON LAKE RD - S ELM ST 
                                                                                 STH 77 
                                                                                 IRON COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  NORTHWOODS PAVING, A DIV. OF MATHY 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20411  REMOVING GUARDRAIL             L.F.     506.000        1.250      632.50         0.000         0.00        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     475.000        5.000     2375.00         0.000         0.00        0.000        0.00 
 20420  REMOVING ASPHALTIC SURFACE, MI S.Y.   24750.000        1.360    33660.00         0.000         0.00        0.000        0.00 
 21301  FINISHING ROADWAY              LS         1.000     1000.000     1000.00         0.000         0.00        0.000        0.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    13930.000        7.100    98903.00         0.000         0.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    6270.000        1.470     9216.90         0.000         0.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    18320.000        0.560    10259.20         0.000         0.00        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON     1118.000      205.000   229190.00         0.000         0.00        0.000        0.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON    18320.000       15.680   287257.60         0.000         0.00        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    11720.000        1.000    11720.00         0.000         0.00        0.000        0.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     450.000       12.150     5467.50         0.000         0.00        0.000        0.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       4.000     1925.000     7700.00         0.000         0.00        0.000        0.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000      100.000      100.00         0.000         0.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    36240.000    36240.00         0.000         0.00        0.000        0.00 
 62905  FERTILIZER, TYPE B             CWT.      13.000       26.000      338.00         0.000         0.00        0.000        0.00 
 63009  SEEDING, MIXTURE NO. 20        LB.      510.000        4.750     2422.50         0.000         0.00        0.000        0.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     4000.000     4000.00         0.000         0.00        0.000        0.00 
 64301  TRAFFIC CONTROL                LS         1.000     2300.000     2300.00         0.000         0.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2726.000        0.300      817.80         0.000         0.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   84700.000        0.260    22022.00         0.000         0.00        0.000        0.00 
 64626  PVMT MRKNG, SAME DAY, 4-INCH,  L.F.   38600.000        0.480    18528.00         0.000         0.00        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.      15.000        7.000      105.00         0.000         0.00        0.000        0.00 
 64901  TEMPORARY PAVEMENT MARKING, 4- L.F.   38600.000        0.180     6948.00         0.000         0.00        0.000        0.00 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.   46800.000        0.110     5148.00         0.000         0.00        0.000        0.00 
 90035  MISC                           TON    13480.000        0.350     4718.00         0.000         0.00        0.000        0.00 
        90035C QUALITY MANAGEMENT PROG 
        NUCLEAR DENSITY FOR ASPHALTIC 
 90329  GRADE, SHAPE & FINISH FOR BEAM EACH       4.000      950.000     3800.00         0.000         0.00        0.000        0.00 
 90365  QMP, BASE COURSES              TON    13930.000        0.180     2507.40         0.000         0.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......             807376.40                       0.00                     0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 
 PROPOSAL: 20001114027 
 
              STATE PROJECT(S):  1570-17-71                            LOCATION  03/BARRON       COUNTY 
                                 1570-17-72                                      TURTLE LAKE - ALMENA, 3 1/4 ST - 3 1/2 ST 
                                                                                 USH 8 
                                                                                 BARRON COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  HOFFMAN CONSTRUCTION COMPANIES-A JOINT V 
  BIDDER NO  2:  ALLIANCE STEEL CONSTRUCTION, INC. 
  BIDDER NO  3:  REUBEN JOHNSON & SON, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       40M       64.000      200.000    12800.00       235.000     15040.00      300.000    19200.00 
 20104  GRUBBING                       40M       64.000      200.000    12800.00       235.000     15040.00      300.000    19200.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000     2000.000     2000.00       800.000       800.00     1000.000     1000.00 
        12+086 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     2000.000     2000.00       800.000       800.00     1100.000     1100.00 
        15+795 
 20303  REMOVING OLD CULVERT, STATION  LS         1.000     1000.000     1000.00       500.000       500.00      700.000      700.00 
        10+056 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     5000.000     5000.00     27000.000     27000.00    34400.000    34400.00 
        16+620 
 20401  REMOVING PAVEMENT              M2     46604.000        2.000    93208.00         2.100     97868.40        2.650   123500.60 
 20403  REMOVING CURB                  M         46.400       10.000      464.00        10.000       464.00        8.750      406.00 
 20405  REMOVING CURB AND GUTTER       M        364.000       10.000     3640.00        10.000      3640.00        7.500     2730.00 
 20409  REMOVING SURFACE DRAINS        EACH       4.000      200.000      800.00       100.000       400.00      150.000      600.00 
 20411  REMOVING GUARDRAIL             M        465.000        4.000     1860.00         3.280      1525.20        2.500     1162.50 
 20416  REMOVING INLETS                EACH       4.000      300.000     1200.00         3.500        14.00      150.000      600.00 
 20420  REMOVING ASPHALTIC SURFACE, MI M2        72.000       22.000     1584.00        20.000      1440.00       20.000     1440.00 
 20470  REMOVING BUILDINGS, PARCEL     LS         1.000     3000.000     3000.00      1500.000      1500.00    10500.000    10500.00 
        PARCEL 50 
 20501  COMMON EXCAVATION              M3    329632.000        3.330  1097674.56         2.860    942747.52        3.400  1120748.80 
 20505  MARSH EXCAVATION               M3     52590.000        3.330   175124.70         3.000    157770.00        4.000   210360.00 
 20620  EXCAVATION FOR STRUCTURES, CUL LS         1.000     3000.000     3000.00      5000.000      5000.00     4000.000     4000.00 
        C-3-38 
 20811  SELECTED BORROW EXCAVATION     M3    189960.000        4.330   822526.80         5.210    989691.60        5.500  1044780.00 
 21001  STRUCTURE BACKFILL             M3      2000.000        5.360    10720.00         7.000     14000.00        9.000    18000.00 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000      200.000      200.00     46300.000     46300.00     8500.000     8500.00 
        1570-17-71 
 21401  OBLITERATING OLD ROAD          M       1303.000        3.000     3909.00         5.000      6515.00       16.000    20848.00 
 30404  CRUSHED AGGREGATE BASE COURSE  MG    128388.000        9.090  1167046.92         9.090   1167046.92        7.400   950071.20 
 30420  CABC, OPEN GRADED NUMBER 2     MG     34281.000       11.500   394231.50        11.500    394231.50        7.400   253679.40 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 PROPOSAL: 20001114027 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 40204  ASPHALTIC MATERIAL FOR TACK CO L      29668.000        0.330     9790.44         0.330      9790.44        0.330     9790.44 
 40301  QMP, ASPHALTIC MIXTURE         MG     55028.000        0.550    30265.40         0.550     30265.40        0.550    30265.40 
 40501  ASPHALTIC MATERIAL FOR PLANT M MG      3304.000      220.000   726880.00       220.000    726880.00      220.000   726880.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T MG      5880.000       18.230   107192.40        18.230    107192.40       18.230   107192.40 
 40724  ASPHALTIC CONCRETE PAVEMENT, T MG     49148.000       27.300  1341740.40        27.300   1341740.40       27.300  1341740.40 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL    36460.000        1.000    36460.00         1.000     36460.00        1.000    36460.00 
 41102  ASPHALTIC SURFACE, PATCHING    MG        87.000       65.000     5655.00        65.000      5655.00       65.000     5655.00 
 50401  CONCRETE MASONRY, CULVERTS     M3       146.000      400.000    58400.00       437.000     63802.00      330.000    48180.00 
 50505  HIGH STRENGTH BAR STEEL REINF. KG     11990.000        1.870    22421.30         1.200     14388.00        1.350    16186.50 
 51605  RUBBERIZED MEMBRANE WATERPROOF M2         9.000       22.000      198.00        40.000       360.00       20.000      180.00 
 52001  CULVERT PIPE, CLASS III, 300 M M         14.600       53.000      773.80        44.000       642.40       65.000      949.00 
 52003  CULVERT PIPE, CLASS III, 450 M M        364.800       69.000    25171.20        54.000     19699.20       65.000    23712.00 
 52005  CULVERT PIPE, CLASS III, 600 M M        156.200       82.000    12808.40        69.000     10777.80       70.000    10934.00 
 52007  CULVERT PIPE, CLASS III, 750 M M         14.000      105.000     1470.00        94.000      1316.00      110.000     1540.00 
 52009  CULVERT PIPE, CLASS III, 900 M M         11.000      118.000     1298.00       118.000      1298.00       90.000      990.00 
 52010  CULVERT PIPE, CLASS III, 1050  M         20.700      158.000     3270.60       142.000      2939.40       90.000     1863.00 
 52059  APRON ENDWALLS FOR CULVERT PIP EACH       4.000       70.000      280.00        92.000       368.00       70.000      280.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH      58.000       99.000     5742.00       134.000      7772.00      150.000     8700.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH      18.000      123.000     2214.00       208.000      3744.00      150.000     2700.00 
 52065  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      203.000      406.00       280.000       560.00      200.000      400.00 
 52067  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      300.000      600.00       357.000       714.00      300.000      600.00 
 52068  APRON ENDWALLS FOR CULVERT PIP EACH       2.000      550.000     1100.00       600.000      1200.00      550.000     1100.00 
 52082  TEMPORARY CULVERT PIPE, 450 MM M         24.000       75.000     1800.00        54.000      1296.00       60.000     1440.00 
 52084  TEMPORARY CULVERT PIPE, 600 MM M         38.000       85.000     3230.00        69.000      2622.00      140.000     5320.00 
 52086  TEMPORARY CULVERT PIPE, 900 MM M         12.000      130.000     1560.00       118.000      1416.00      150.000     1800.00 
 52205  RCCP, CL III, 600 MM           M        169.500      125.000    21187.50       116.000     19662.00      160.000    27120.00 
 52207  RCCP, CL III, 750 MM           M         55.500      158.000     8769.00       148.000      8214.00      200.000    11100.00 
 52209  RCCP, CL III, 900 MM           M        181.100      204.000    36944.40       211.000     38212.10      210.000    38031.00 
 52210  RCCP, CL III, 1050 MM          M         37.800      244.000     9223.20       264.000      9979.20      215.000     8127.00 
 52211  RCCP, CL III, 1200 MM          M         26.800      320.000     8576.00       316.000      8468.80      250.000     6700.00 
 52264  RCCP, APRON ENDWALLS, 600 MM   EACH      12.000      400.000     4800.00       474.000      5688.00      475.000     5700.00 
 52266  RCCP, APRON ENDWALLS, 750 MM   EACH       6.000      440.000     2640.00       600.000      3600.00      475.000     2850.00 
 52267  RCCP, APRON ENDWALLS, 900 MM   EACH      14.000      700.000     9800.00       850.000     11900.00      475.000     6650.00 
 52268  RCCP, APRON ENDWALLS, 1050 MM  EACH       4.000      800.000     3200.00      1000.000      4000.00      475.000     1900.00 
 52269  RCCP, APRON ENDWALLS, 1200 MM  EACH       2.000      900.000     1800.00      1125.000      2250.00      475.000      950.00 
 52336  RCCP HORZ ELLIP, CL HE-III, 49 M         76.800      289.000    22195.20       162.000     12441.60      230.000    17664.00 
 52361  RCCP HORZ ELLIP, ENDWALLS, 490 EACH       6.000      800.000     4800.00       620.000      3720.00      475.000     2850.00 
 60104  CONCRETE CURB, TYPE J          M         52.000       48.000     2496.00        48.000      2496.00       48.000     2496.00 
 60170  CONCRETE CURB AND GUTTER, 900  M        897.000       31.500    28255.50        31.500     28255.50       31.500    28255.50 
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  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 60601  RIPRAP                         M3       376.000       52.000    19552.00        45.000     16920.00       30.000    11280.00 
 61128  RECONSTRUCTING MANHOLES        EACH       1.000     1000.000     1000.00       600.000       600.00      530.000      530.00 
 61182  ADJUSTING MANHOLE COVERS       EACH       2.000      200.000      400.00       200.000       400.00      250.000      500.00 
 61201  PIPE UNDERDRAIN, 150 MM        M         96.000       16.000     1536.00        25.000      2400.00       12.500     1200.00 
 61211  PIPE UNDERDRAIN, UNPERFORATED, M        209.000       16.000     3344.00        25.000      5225.00       21.000     4389.00 
 61236  PIPE UNDERDRAIN, WRAPPED, 150  M       2495.000       10.000    24950.00        26.000     64870.00        8.900    22205.50 
 61254  REINF CONC ENDWALLS FOR UNDERD EACH      20.000      120.000     2400.00       165.000      3300.00      140.000     2800.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  M        159.400       32.000     5100.80        32.000      5100.80       41.500     6615.10 
 61422  MARKER POSTS FOR RIGHT OF WAY  EACH     161.000       44.000     7084.00        44.000      7084.00       50.000     8050.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       2.000     1900.000     3800.00      1900.000      3800.00     2000.000     4000.00 
 61612  CHAIN LINK FENCE, 1.8 M        M         41.000       31.500     1291.50        31.500      1291.50       25.000     1025.00 
 61801  MAINTENANCE AND REPAIR OF HAUL LS         1.000        1.000        1.00         1.000         1.00        1.000        1.00 
 61910  MOBILIZATION                   LS         1.000     2000.000     2000.00    118000.000    118000.00   217102.600   217102.60 
 62202  ASPHALTIC SHOULDER RUMBLE STRI M        428.000        3.000     1284.00         2.460      1052.88       15.190     6501.32 
 62203  ASPHALTIC FLUMES               M2       350.000       40.000    14000.00        40.000     14000.00       40.000    14000.00 
 62505  SALVAGED TOPSOIL               M2    149486.000        0.400    59794.40         0.500     74743.00        0.750   112114.50 
 62702  MULCHING                       M2    269088.000        0.100    26908.80         0.100     26908.80        0.100    26908.80 
 62811  EROSION BALES, DELIVERED       EACH    1350.000        4.000     5400.00         4.000      5400.00        4.000     5400.00 
 62812  EROSION BALES, INSTALLED       EACH    1350.000        4.000     5400.00         4.000      5400.00        3.000     4050.00 
 62815  SILT FENCE, DELIVERED          M       3884.000        3.180    12351.12         2.970     11535.48        2.650    10292.60 
 62816  SILT FENCE, INSTALLED          M       3884.000        2.530     9826.52         2.970     11535.48        2.650    10292.60 
 62817  SILT FENCE MAINTENANCE         M       3884.000        0.010       38.84         0.010        38.84        0.250      971.00 
 62818  SILT SCREEN                    M         53.000       55.760     2955.28        55.760      2955.28       55.000     2915.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       4.000      300.000     1200.00       300.000      1200.00      250.000     1000.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       4.000       50.000      200.00        50.000       200.00      300.000     1200.00 
 62822  EROSION MAT, DELIVERED, CLASS  M2      1795.000        0.590     1059.05         0.590      1059.05        0.600     1077.00 
 62823  EROSION MAT, INSTALLED, CLASS  M2      1795.000        0.590     1059.05         0.590      1059.05        0.600     1077.00 
 62824  EROSION MAT, DELIVERED, CLASS  M2     23217.000        0.590    13698.03         0.590     13698.03        0.600    13930.20 
 62825  EROSION MAT, INSTALLED, CLASS  M2     23217.000        0.590    13698.03         0.590     13698.03        0.600    13930.20 
 62860  TURBIDITY BARRIERS             M2       198.000       23.000     4554.00        23.000      4554.00       25.000     4950.00 
 62866  SOIL STABILIZER, TYPE B        HA         2.490      850.000     2116.50       850.000      2116.50      200.000      498.00 
 62905  FERTILIZER, TYPE B             KG      9416.000        0.550     5178.80         0.550      5178.80        0.650     6120.40 
 63003  SEEDING, TEMPORARY             KG      1344.000        4.350     5846.40         4.350      5846.40        3.750     5040.00 
 63008  SEEDING, MIXTURE NO. 10        KG      2152.000        9.130    19647.76         9.130     19647.76        7.850    16893.20 
 63009  SEEDING, MIXTURE NO. 20        KG       807.000        8.520     6875.64         8.520      6875.64        8.250     6657.75 
 63111  EROSION CONTROL SOD            M2       117.000        5.000      585.00         5.000       585.00        6.000      702.00 
 64220  FIELD OFFICE, TYPE C           LS         1.000     3000.000     3000.00      4500.000      4500.00     5500.000     5500.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000    18200.000    18200.00     18200.000     18200.00    18200.000    18200.00 
        1570-17-71 
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 ----------------------------------------------------------------------------------------------------------------------------------- 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   49616.000        0.350    17365.60         0.350     17365.60        0.350    17365.60 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    6545.000        0.050      327.25         0.050       327.25        0.050      327.25 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    1148.000        1.000     1148.00         1.000      1148.00        1.000     1148.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    8351.000        0.050      417.55         0.050       417.55        0.050      417.55 
 64503  GEOTEXTILE FABRIC, TYPE DF     M2       140.000        4.000      560.00         2.200       308.00        2.750      385.00 
 64505  GEOTEXTILE FABRIC, TYPE R      M2       792.000        3.000     2376.00         2.500      1980.00        2.750     2178.00 
 64602  PAVEMENT MARKING, 100 MM, EPOX M      18497.000        0.700    12947.90         0.700     12947.90        0.650    12023.05 
 64618  PVMT MRKNG, CHANNELIZING, 200  M       1467.000        2.000     2934.00         2.000      2934.00        1.640     2405.88 
 64626  PVMT MRKNG, SAME DAY, 100 MM,  M       4020.000        3.620    14552.40         3.620     14552.40        1.640     6592.80 
 64635  PAVEMENT MARKING, RAISED MARKE EACH      73.000       47.000     3431.00        47.000      3431.00       49.000     3577.00 
 64636  LOCATING NO-PASSING ZONES      KM         8.600      120.000     1032.00       120.000      1032.00      155.000     1333.00 
 64642  REMOVING PAVEMENT MARKINGS     M      10903.000        0.390     4252.17         0.390      4252.17        0.390     4252.17 
 64710  PVMT MRKNG, STOP LINE, 450 MM, M         26.500       17.000      450.50        17.000       450.50       26.250      695.63 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH      18.000       95.000     1710.00        95.000      1710.00      125.000     2250.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH      17.000       97.000     1649.00        97.000      1649.00      175.000     2975.00 
 64766  PVMT MRKNG, DIAGONAL, 200 MM,  M        393.000        8.100     3183.30         8.100      3183.30       11.480     4511.64 
 64778  PAVEMENT MARKING, CURB, EPOXY  M         16.800       10.800      181.44        10.800       181.44       14.760      247.97 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH      11.000       42.000      462.00        42.000       462.00      150.000     1650.00 
 64902  TEMP PVMT MRKG, 100 MM, REFLEC M      42055.000        0.560    23550.80         0.270     11354.85        0.270    11354.85 
 64903  TEMP PVMT MRKG, 100 MM, REFLEC M       1000.000        3.300     3300.00         3.300      3300.00        3.300     3300.00 
 65045  CONSTRUCTION STAKING, SUBGRADE M      22459.000        1.660    37281.94         3.250     72991.75        1.660    37281.94 
 65050  CONSTRUCTION STAKING, CABC     M      21677.000        1.910    41403.07         1.250     27096.25        1.910    41403.07 
 66501  SAWING EXISTING PAVEMENT       M        390.200        3.250     1268.15         3.250      1268.15        3.250     1268.15 
 90002  MISC                           M2     13143.000        1.600    21028.80         0.660      8674.38        0.820    10777.26 
        90002A SALVAGED TOPSOIL SPECIA 
 90003  MISC                           M3    189960.000        0.180    34192.80         0.150     28494.00        0.180    34192.80 
        90003A QUALITY MANAGEMENT PROG 
        SELECT BORROW EXCAVATION 
 90005  MISC                           EACH       5.000      250.000     1250.00       250.000      1250.00      250.000     1250.00 
        90005A PUBLIC LAND SURVEY SYST 
        MONUMENT 
 90365  QMP, BASE COURSES              MG    162669.000        0.250    40667.25         0.250     40667.25        0.210    34160.49 
 90545  CONCRETE COLLAR                EACH      22.000      500.000    11000.00       800.000     17600.00      325.000     7150.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      46.000       25.000     1150.00        25.000      1150.00       38.000     1748.00 
 90643  SAND BAGS                      EACH     180.000        4.000      720.00         5.000       900.00        6.000     1080.00 
 
                                     PROPOSAL TOTAL.......            6974332.66                 7205178.84               7212000.01 
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 PROPOSAL: 20001114029 
 
              STATE PROJECT(S):  8435-04-71                            LOCATION  54/RUSK         COUNTY 
                                                                                 MAIN CREEK BRIDGE & APPS 
                                                                                 LOCAL RD 
                                                                                 RUSK COUNTY 
              TYPE OF WORK: HIGHWAY STRUCTURES 
 
  BIDDER NO  1:  LARSON CONSTRUCTION CO., INC. 
  BIDDER NO  2:  RUZIC CONSTRUCTION CO., INC. 
  BIDDER NO  3:  EDWARD KRAEMER & SONS, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.       1.000      200.000      200.00       100.000       100.00      300.000      300.00 
 20104  GRUBBING                       STA.       1.000      200.000      200.00       125.000       125.00      300.000      300.00 
 20351  REMOVING OLD BRIDGE, STATION   LS         1.000     3000.000     3000.00      2500.000      2500.00     3500.000     3500.00 
        10+00 
 20501  COMMON EXCAVATION              C.Y.      38.000       10.000      380.00         8.000       304.00       20.000      760.00 
 20610  EXCAVATION FOR STRUCTURES, BRI LS         1.000     3000.000     3000.00      2000.000      2000.00     3200.000     3200.00 
        B-54-90 
 20801  BORROW EXCAVATION              C.Y.      38.000       10.000      380.00        12.000       456.00       20.000      760.00 
 21001  STRUCTURE BACKFILL             C.Y.     208.000       12.000     2496.00        12.000      2496.00       17.500     3640.00 
 50201  CONCRETE MASONRY, BRIDGES      C.Y.     111.000      300.000    33300.00       300.000     33300.00      255.000    28305.00 
 50265  PROTECTIVE SURFACE TREATMENT   S.Y.     117.000        3.000      351.00         4.000       468.00        2.500      292.50 
 50504  HIGH STRENGTH BAR STEEL REINF. LB.    12870.000        0.650     8365.50         0.500      6435.00        0.500     6435.00 
 50511  COATED HIGH STR BAR STL REINF, LB.     1740.000        0.850     1479.00         0.660      1148.40        0.700     1218.00 
 51030  CIP CONC PILING, DELIV & DRIVE L.F.     300.000       18.000     5400.00        22.000      6600.00       23.000     6900.00 
 51340  TUBULAR RAILING, TYPE F, STRUC LS         1.000     6000.000     6000.00      5400.000      5400.00     5000.000     5000.00 
        B-54-90 
 51605  RUBBERIZED MEMBRANE WATERPROOF S.Y.      12.000       40.000      480.00        27.000       324.00       35.000      420.00 
 60602  HEAVY RIPRAP                   C.Y.     116.000       42.000     4872.00        35.000      4060.00       45.000     5220.00 
 61910  MOBILIZATION                   LS         1.000     2000.000     2000.00      8000.000      8000.00    10500.000    10500.00 
 62505  SALVAGED TOPSOIL               S.Y.     130.000        3.000      390.00         1.250       162.50        3.000      390.00 
 62702  MULCHING                       S.Y.     196.000        0.400       78.40         1.000       196.00        1.000      196.00 
 62815  SILT FENCE, DELIVERED          L.F.     285.000        1.000      285.00         2.000       570.00        1.250      356.25 
 62816  SILT FENCE, INSTALLED          L.F.     285.000        1.000      285.00         2.000       570.00        1.250      356.25 
 62817  SILT FENCE MAINTENANCE         L.F.     285.000        0.010        2.85         0.250        71.25        0.010        2.85 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      300.000      300.00       300.000       300.00      300.000      300.00 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000       25.000       25.00       400.000       400.00      100.000      100.00 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.     156.000        2.000      312.00         2.000       312.00        1.000      156.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.     156.000        2.000      312.00         2.000       312.00        0.500       78.00 
 62905  FERTILIZER, TYPE B             CWT.       0.200      100.000       20.00       400.000        80.00      100.000       20.00 
 63009  SEEDING, MIXTURE NO. 20        LB.        6.000       18.000      108.00        35.000       210.00        8.000       48.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 PROPOSAL: 20001114029 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 63401  WOOD POSTS, 4X4-INCH X 10-FT.  EACH       4.000       40.000      160.00        35.000       140.00       40.000      160.00 
 63702  SIGNS, TYPE II, REFLECTIVE     S.F.      12.000       18.000      216.00        15.000       180.00       25.000      300.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000      500.000      500.00       800.000       800.00       96.000       96.00 
 64301  TRAFFIC CONTROL                LS         1.000     2200.000     2200.00      2400.000      2400.00     2400.000     2400.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     174.000        3.000      522.00         4.000       696.00        2.500      435.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.      58.000        5.000      290.00         4.000       232.00        5.000      290.00 
 65065  CONSTRUCTION STAKING, STRUCT L LS         1.000     1500.000     1500.00       500.000       500.00      500.000      500.00 
        B-54-90 
 65099  CONSTRUCTION STAKING, INITIAL  L.F.      58.000        5.000      290.00         4.000       232.00        5.000      290.00 
 66501  SAWING EXISTING PAVEMENT       L.F.      40.000        5.000      200.00         3.000       120.00       32.500     1300.00 
 
                                     PROPOSAL TOTAL.......              79899.75                   82200.15                 84524.85 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 
 PROPOSAL: 20001114030   ***** ALL BIDS HAVE BEEN REJECTED ***** 
 
              STATE PROJECT(S):  1000-01-81                            LOCATION  05/BROWN        COUNTY 
                                                                                 LANDSCAPING, SAFETY ENHANCE 
                                                                                 I 43 
                                                                                 BROWN, MANITOWOC COUNTY 
              TYPE OF WORK: 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 
 PROPOSAL: 20001114031 
 
              STATE PROJECT(S):  1000-01-82                            LOCATION  13/DANE         COUNTY 
                                                                                 PLANTINGS 
                                                                                 VARIOUS HWYS 
                                                                                 DANE COUNTY 
              TYPE OF WORK: INCIDENTAL CONSTRUCTION 
 
  BIDDER NO  1:  PHEIFER BROTHERS CONSTRUCTION COMPANIES 
  BIDDER NO  2:  PRAIRIE NURSERY, INC 
  BIDDER NO  3:  APPLIED ECOLOGICAL SERVICES, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000     2500.000     2500.00      5740.000      5740.00     4463.000     4463.00 
 62502  TOPSOIL                        C.Y.      75.000       30.000     2250.00        23.000      1725.00       26.000     1950.00 
 64301  TRAFFIC CONTROL                LS         1.000     2500.000     2500.00     13387.000     13387.00    19000.000    19000.00 
 90004  MISC                           LS         1.000     5000.000     5000.00      3350.000      3350.00     5822.000     5822.00 
        90004A REMOVING SMALL TREES, 2 
 90004  MISC                           LS         1.000     2500.000     2500.00      3350.000      3350.00     6113.000     6113.00 
        90004B REMOVING SMALL TREES, 2 
 90004  MISC                           LS         1.000     1500.000     1500.00      3350.000      3350.00     6419.000     6419.00 
        90004C REMOVING SMALL TREES, 2 
 90005  MISC                           EACH    2500.000        4.000    10000.00         3.000      7500.00        3.570     8925.00 
        90005A PLANTING PRAIRIE PLUGS 
 90033  MISC                           S.Y.     900.000        3.000     2700.00         8.500      7650.00        3.970     3573.00 
        90033A EROSION REPAIR 
 90039  MISC                           ACRE      10.400      500.000     5200.00       210.000      2184.00      263.460     2739.98 
        90039A MOWING 
 90039  MISC                           ACRE      17.100      625.000    10687.50       850.000     14535.00     1259.700    21540.87 
        90039B CONTROLLING HERBACEOUS 
 90039  MISC                           ACRE       5.800      650.000     3770.00       875.000      5075.00     1457.240     8451.99 
        90039C TALL GRASS PRAIRIE SEED 
 90039  MISC                           ACRE       7.300     1500.000    10950.00       884.000      6453.20     2379.180    17368.01 
        90039D MEDIUM GRASS PRAIRIE SE 
 90039  MISC                           ACRE      77.200      200.000    15440.00       480.000     37056.00      479.500    37017.40 
        90039E CONTROLLED BURNS 
 
                                     PROPOSAL TOTAL.......              74997.50                  111355.20                143383.25 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 
 PROPOSAL: 20001114032 
 
              STATE PROJECT(S):  1508-11-71                            LOCATION  36/MANITOWOC    COUNTY 
                                 4100-12-71                                      8TH ST, WALDO BLVD-PARK ST 
                                                                                 USH 10 
                                                                                 MANITOWOC COUNTY 
              TYPE OF WORK: ASPHALTIC SURFACING 
 
  BIDDER NO  1:  VINTON CONSTRUCTION COMPANY 
  BIDDER NO  2:  NORTHEAST ASPHALT, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20102  CLEARING                       I.D.     213.000       10.000     2130.00        10.000      2130.00        0.000        0.00 
 20105  GRUBBING                       I.D.     213.000        8.000     1704.00         8.000      1704.00        0.000        0.00 
 20401  REMOVING PAVEMENT              S.Y.     547.000        3.900     2133.30         3.900      2133.30        0.000        0.00 
 20405  REMOVING CURB AND GUTTER       L.F.    3505.000        2.250     7886.25         2.250      7886.25        0.000        0.00 
 20406  REMOVING CONCRETE SIDEWALK     S.Y.     771.000        5.200     4009.20         5.200      4009.20        0.000        0.00 
 20418  REMOVING PAVEMENT, BUTT JOINTS S.Y.    2990.000        7.900    23621.00         7.900     23621.00        0.000        0.00 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.    1200.000        6.600     7920.00         6.600      7920.00        0.000        0.00 
 20421  REMOVING ASPHALTIC SURFACE, MI TON     5940.000       10.700    63558.00        10.700     63558.00        0.000        0.00 
 20501  COMMON EXCAVATION              C.Y.      74.000       48.000     3552.00        48.000      3552.00        0.000        0.00 
 21102  PREP OF FOUNDATION FOR ASPH PA LS         1.000     8400.000     8400.00      8400.000      8400.00        0.000        0.00 
        4100-12-71 
 21302  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00 
        1508-11-71 
 21303  FINISHING ROADWAY, PROJECT     LS         1.000     1000.000     1000.00      1000.000      1000.00        0.000        0.00 
        4100-12-71 
 30404  CRUSHED AGGREGATE BASE COURSE  TON       82.000       12.000      984.00        15.000      1230.00        0.000        0.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.   13228.000        1.000    13228.00         1.000     13228.00        0.000        0.00 
 40301  QMP, ASPHALTIC MIXTURE         TON     9700.000        1.450    14065.00         1.450     14065.00        0.000        0.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      583.000      210.000   122430.00       210.000    122430.00        0.000        0.00 
 40723  ASPHALTIC CONCRETE PAVEMENT, T TON     9700.000       26.900   260930.00        26.900    260930.00        0.000        0.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     6210.000        1.000     6210.00         1.000      6210.00        0.000        0.00 
 41518  H.E.S. CONCRETE PAVEMENT, 8-IN S.Y.     193.000       26.000     5018.00        26.000      5018.00        0.000        0.00 
 41605  CONCRETE DRIVEWAY, 6-INCH      S.Y.     192.000       23.000     4416.00        23.000      4416.00        0.000        0.00 
 41653  PAVEMENT TIES                  EACH    1065.000        7.000     7455.00         7.000      7455.00        0.000        0.00 
 60133  CONCRETE CURB AND GUTTER, 30-I L.F.    2210.000       10.500    23205.00        10.500     23205.00        0.000        0.00 
 60205  CONCRETE SIDEWALK, 5-INCH      S.F.   11245.000        2.650    29799.25         2.650     29799.25        0.000        0.00 
 60224  CONCRETE SAFETY ISLANDS        S.F.      50.000        5.000      250.00         5.000       250.00        0.000        0.00 
 61128  RECONSTRUCTING MANHOLES        EACH       1.000     1500.000     1500.00      1500.000      1500.00        0.000        0.00 
 61182  ADJUSTING MANHOLE COVERS       EACH      70.000      368.000    25760.00       368.000     25760.00        0.000        0.00 
 61183  ADJUSTING INLET COVERS         EACH      66.000      200.000    13200.00       200.000     13200.00        0.000        0.00 
 61910  MOBILIZATION                   LS         1.000    30050.000    30050.00     45000.000     45000.00        0.000        0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
   TITLE- CONTRACT AND ESTIMATE ENGINEER 
                                              REPORT OF THE THREE LOW BIDS RECEIVED                        LETTING DATE: 11/14/00 
 
 PROPOSAL: 20001114032 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 62905  FERTILIZER, TYPE B             CWT.       4.255       35.000      148.93        35.000       148.93        0.000        0.00 
 63110  LAWN SOD                       S.Y.     909.000        3.000     2727.00         3.000      2727.00        0.000        0.00 
 63201  TREES,                         EACH       6.000      140.000      840.00       140.000       840.00        0.000        0.00 
        NORWAY MAPLE, 2-1/2 INCH CAL., 
 63202  TREES,                         EACH       1.000      180.000      180.00       180.000       180.00        0.000        0.00 
        HACKBERRY, 2-1/2 INCH CAL., B& 
 64201  FIELD OFFICE, TYPE A           LS         1.000     3000.000     3000.00      3700.000      3700.00        0.000        0.00 
 64302  TRAFFIC CONTROL, PROJECT       LS         1.000     2500.000     2500.00      2500.000      2500.00        0.000        0.00 
        1508-11-71 
 64303  TRAFFIC CONTROL, PROJECT       LS         1.000    11000.000    11000.00     11000.000     11000.00        0.000        0.00 
        4100-12-71 
 64310  TRAFFIC CONTROL, ARROW BOARDS  DAYS      45.000       25.000     1125.00        25.000      1125.00        0.000        0.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS   11822.000        0.320     3783.04         0.320      3783.04        0.000        0.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    4117.000        0.700     2881.90         0.700      2881.90        0.000        0.00 
 64323  TRAFFIC CONTROL, WARNING LIGHT DAYS    8648.000        0.250     2162.00         0.250      2162.00        0.000        0.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    8189.000        0.650     5322.85         0.650      5322.85        0.000        0.00 
 64329  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     770.000       19.750    15207.50        19.750     15207.50        0.000        0.00 
 64333  TRAFF CNTRL, FLEXBLE TUBULAR M EACH     770.000        7.000     5390.00         7.000      5390.00        0.000        0.00 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   14850.000        0.510     7573.50         0.510      7573.50        0.000        0.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.    1060.000        1.590     1685.40         1.590      1685.40        0.000        0.00 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     975.000        5.160     5031.00         5.160      5031.00        0.000        0.00 
 64718  PVMT MRKNG, CROSSWALK, 6-INCH, L.F.    5930.000        3.120    18501.60         3.120     18501.60        0.000        0.00 
 64730  PAVEMENT MARKING, ARROWS, TYPE EACH       9.000       96.000      864.00        96.000       864.00        0.000        0.00 
 64734  PAVEMENT MARKING, ARROWS, TYPE EACH       8.000       97.000      776.00        97.000       776.00        0.000        0.00 
 64738  PAVEMENT MARKING, ARROWS, TYPE EACH       8.000      150.000     1200.00       150.000      1200.00        0.000        0.00 
 64758  PAVEMENT MARKING, WORDS, EPOXY EACH       9.000      100.000      900.00       100.000       900.00        0.000        0.00 
 64778  PAVEMENT MARKING, CURB, EPOXY  L.F.     130.000        3.450      448.50         3.450       448.50        0.000        0.00 
 64782  PAVEMENT MARKING, CURB RAMP, E L.F.     860.000        3.200     2752.00         3.200      2752.00        0.000        0.00 
 64786  PAVEMENT MARKING, PARKING STAL L.F.    1460.000        2.400     3504.00         2.400      3504.00        0.000        0.00 
 64790  PAVEMENT MARKING, ISLAND NOSE, EACH       2.000       81.000      162.00        81.000       162.00        0.000        0.00 
 64902  TEMP PVMT MRKG, 4-INCH, REFLEC L.F.   11000.000        0.390     4290.00         0.390      4290.00        0.000        0.00 
 64904  TEMP PVMT MRKG, 4-INCH, REMOVA L.F.   22600.000        1.550    35030.00         1.750     39550.00        0.000        0.00 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.    9515.000        0.200     1903.00         0.200      1903.00        0.000        0.00 
 66502  SAWING CONCRETE PAVEMENT, FULL L.F.    2362.000        1.500     3543.00         1.500      3543.00        0.000        0.00 
 90005  MISC                           EACH      25.000       68.000     1700.00        68.000      1700.00        0.000        0.00 
        ITEM 90005A, ADJUSTING GATE VA 
 90005  MISC                           EACH      28.000      245.000     6860.00       245.000      6860.00        0.000        0.00 
        ITEM 90005B, SANITARY SEWER MA 
        FRAME & COVER, SPECIAL 
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   TITLE- CONTRACT AND ESTIMATE ENGINEER 
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 PROPOSAL: 20001114032 
 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 90005  MISC                           EACH      24.000      435.000    10440.00       535.000     12840.00        0.000        0.00 
        ITEM 90005C, STORM SEWER MANHO 
        BASIN FRAME & COVER, SPECIAL 
 90005  MISC                           EACH      11.000      494.000     5434.00       494.000      5434.00        0.000        0.00 
        ITEM 90005D, INLET FRAME, GRAT 
        BOX, SPECIAL 
 90030  MISC                           L.F.    1250.000       10.500    13125.00        10.500     13125.00        0.000        0.00 
        ITEM 90030B, CONCRETE CURB & G 
        24-INCH, TYPE D 
 90033  MISC                           S.Y.     909.000        3.250     2954.25         3.250      2954.25        0.000        0.00 
        ITEM 90033A, PULVERIZED TOPSOI 
 90033  MISC                           S.Y.    1310.000       22.900    29999.00        23.900     31309.00        0.000        0.00 
        ITEM 90033B, HES BONDED CONCRE 
        PORTLAND CEMENT OVERLAY, 3-INC 
 90591  TEMPORARY COVER PLATES         EACH     161.000      110.000    17710.00       110.000     17710.00        0.000        0.00 
 
                                     PROPOSAL TOTAL.......             918068.47                  942194.47                     0.00 
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  CERTIFIED BY-                                        DIVISION OF HIGHWAYS 
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 PROPOSAL: 20001114033 
 
              STATE PROJECT(S):  5914-00-71                            LOCATION  25/IOWA         COUNTY 
                                                                                 BARNEVELD - BLUE MOUNDS RD 
                                                                                 CTH ID 
                                                                                 IOWA COUNTY 
              TYPE OF WORK: GENERAL CONSTRUCTION AND ASPHALTIC SURF 
 
  BIDDER NO  1:  MEISE CONSTRUCTION INC. & MEISE CONSTRUC 
  BIDDER NO  2:  THE KRAEMER CO., LLC 
  BIDDER NO  3:  PAYNE & DOLAN, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 20101  CLEARING                       STA.      10.000      100.000     1000.00       250.000      2500.00      250.000     2500.00 
 20104  GRUBBING                       STA.      10.000      100.000     1000.00       250.000      2500.00      250.000     2500.00 
 20301  REMOVING OLD CULVERT, STATION  LS         1.000    10000.000    10000.00      5000.000      5000.00     4500.000     4500.00 
        81+26 
 20302  REMOVING OLD CULVERT, STATION  LS         1.000     5000.000     5000.00      5000.000      5000.00     2500.000     2500.00 
        99+15 
 20401  REMOVING PAVEMENT              S.Y.    5900.000        2.600    15340.00         2.000     11800.00        2.000    11800.00 
 20411  REMOVING GUARDRAIL             L.F.     230.000        2.000      460.00         1.500       345.00        1.860      427.80 
 20419  REMOVING ASPHALTIC SURFACE, BU S.Y.     160.000        8.240     1318.40        10.000      1600.00       13.310     2129.60 
 20421  REMOVING ASPHALTIC SURFACE, MI TON     8500.000        4.630    39355.00         2.400     20400.00        2.000    17000.00 
 20501  COMMON EXCAVATION              C.Y.    8987.000        3.000    26961.00         4.450     39992.15        4.200    37745.40 
 20502  ROCK EXCAVATION                C.Y.    6924.000        5.000    34620.00         7.900     54699.60        4.200    29080.80 
 21301  FINISHING ROADWAY              LS         1.000     2000.000     2000.00      1500.000      1500.00     8000.000     8000.00 
 30404  CRUSHED AGGREGATE BASE COURSE  TON    18400.000        7.680   141312.00         6.400    117760.00        8.750   161000.00 
 30424  SALVAGED ASPHALTIC PAVEMENT, B TON     7860.000        3.280    25780.80         2.400     18864.00        1.500    11790.00 
 40204  ASPHALTIC MATERIAL FOR TACK CO GAL.    1240.000        1.100     1364.00         1.100      1364.00        1.100     1364.00 
 40301  QMP, ASPHALTIC MIXTURE         TON    11400.000        0.250     2850.00         0.250      2850.00        0.250     2850.00 
 40501  ASPHALTIC MATERIAL FOR PLANT M TON      680.000      195.000   132600.00       195.000    132600.00      195.000   132600.00 
 40721  ASPHALTIC CONCRETE PAVEMENT, T TON    11400.000       20.970   239058.00        20.970    239058.00       20.970   239058.00 
 40728  DENSITY INCENTIVE, ASPHALTIC C DOL     7300.000        1.000     7300.00         1.000      7300.00        1.000     7300.00 
 50409  CONCRETE MASONRY, ENDWALLS     C.Y.      11.000      600.000     6600.00       420.000      4620.00      528.530     5813.83 
 52003  CULVERT PIPE, CLASS III, 18-IN L.F.       6.000       18.000      108.00       189.000      1134.00       40.000      240.00 
 52005  CULVERT PIPE, CLASS III, 24-IN L.F.      62.000       22.000     1364.00        35.000      2170.00       24.000     1488.00 
 52061  APRON ENDWALLS FOR CULVERT PIP EACH       1.000      110.000      110.00       125.000       125.00      120.000      120.00 
 52063  APRON ENDWALLS FOR CULVERT PIP EACH       4.000      150.000      600.00       140.000       560.00      140.000      560.00 
 52075  PIPE CATTLE PASS               L.F.      90.000      105.000     9450.00       125.000     11250.00      135.000    12150.00 
 52107  CORRUGATED STEEL CULVERT PIPE, L.F.     292.000       22.000     6424.00        42.000     12264.00       24.000     7008.00 
 52117  CORRUGATED STEEL CULVERT PIPE, L.F.     117.000      150.000    17550.00       113.000     13221.00      125.000    14625.00 
 52151  STL APRON ENDWL FOR CLVRT PIPE EACH       8.000      150.000     1200.00       140.000      1120.00      140.000     1120.00 
 52158  STL APRON ENDWL FOR CLVRT PIPE EACH       2.000     1600.000     3200.00      1200.000      2400.00     1500.000     3000.00 
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 52205  RCCP, CL III, 24-INCH          L.F.       6.000       32.000      192.00       175.000      1050.00       60.000      360.00 
 52207  RCCP, CL III, 30-INCH          L.F.      68.000       52.000     3536.00        82.000      5576.00       48.000     3264.00 
 52264  RCCP, APRON ENDWALLS, 24-INCH  EACH       2.000      550.000     1100.00       765.000      1530.00      650.000     1300.00 
 52266  RCCP, APRON ENDWALLS, 30-INCH  EACH       2.000      800.000     1600.00       725.000      1450.00      750.000     1500.00 
 60603  GROUTED RIPRAP                 C.Y.       5.000      100.000      500.00       120.000       600.00      152.010      760.05 
 60604  MEDIUM RANDOM RIPRAP           C.Y.      65.000       50.000     3250.00        40.000      2600.00       40.000     2600.00 
 61123  INLETS, TYPE 8                 EACH       1.000      900.000      900.00       900.000       900.00      700.000      700.00 
 61170  INLET COVERS, TYPE MS          EACH       1.000      250.000      250.00       220.000       220.00      250.000      250.00 
 61408  STEEL PLATE BEAM GUARD, CLASS  L.F.     180.000       12.000     2160.00        15.000      2700.00       11.700     2106.00 
 61435  STL PLT BM GRD, ENRGY ABSORB T EACH       1.000     2000.000     2000.00      2400.000      2400.00     1744.690     1744.69 
 61910  MOBILIZATION                   LS         1.000     8200.000     8200.00     13500.000     13500.00    17650.000    17650.00 
 62401  WATER                          MGAL      54.000       20.000     1080.00        20.000      1080.00       35.000     1890.00 
 62505  SALVAGED TOPSOIL               S.Y.   17900.000        0.480     8592.00         1.600     28640.00        0.600    10740.00 
 62702  MULCHING                       S.Y.   24000.000        0.110     2640.00         0.100      2400.00        0.090     2160.00 
 62811  EROSION BALES, DELIVERED       EACH     150.000        6.000      900.00         5.000       750.00        5.000      750.00 
 62812  EROSION BALES, INSTALLED       EACH     150.000        6.000      900.00         5.000       750.00        5.000      750.00 
 62815  SILT FENCE, DELIVERED          L.F.    5000.000        1.000     5000.00         0.800      4000.00        0.350     1750.00 
 62816  SILT FENCE, INSTALLED          L.F.    5000.000        1.000     5000.00         0.800      4000.00        1.500     7500.00 
 62817  SILT FENCE MAINTENANCE         L.F.   10000.000        0.040      400.00         0.050       500.00        0.010      100.00 
 62819  MOBILIZATIONS, EROSION CONTROL EACH       1.000      200.000      200.00       150.000       150.00      150.460      150.46 
 62821  MOBILIZATIONS, EMERGENCY EROSI EACH       1.000      250.000      250.00       150.000       150.00      150.460      150.46 
 62824  EROSION MAT, DELIVERED, CLASS  S.Y.    7600.000        0.700     5320.00         0.650      4940.00        0.550     4180.00 
 62825  EROSION MAT, INSTALLED, CLASS  S.Y.    7600.000        0.700     5320.00         0.550      4180.00        0.550     4180.00 
 62905  FERTILIZER, TYPE B             CWT.      23.000       26.000      598.00        30.000       690.00       25.230      580.29 
 63003  SEEDING, TEMPORARY             LB.      280.000        3.000      840.00         2.000       560.00        4.150     1162.00 
 63008  SEEDING, MIXTURE NO. 10        LB.      500.000        5.000     2500.00         4.100      2050.00        5.330     2665.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     2500.000     2500.00      2500.000      2500.00     2500.000     2500.00 
 64210  FIELD LABORATORY               LS         1.000     1500.000     1500.00      1750.000      1750.00     2500.000     2500.00 
 64301  TRAFFIC CONTROL                LS         1.000     3520.000     3520.00      3520.000      3520.00     3520.000     3520.00 
 64506  GEOTEXTILE FABRIC, TYPE HR     S.Y.     190.000        2.500      475.00         2.000       380.00        2.570      488.30 
 64602  PAVEMENT MARKING, 4-INCH, EPOX L.F.   55000.000        0.170     9350.00         0.170      9350.00        0.700    38500.00 
 64618  PVMT MRKNG, CHANNELIZING, 8-IN L.F.     310.000        0.800      248.00         0.800       248.00        0.800      248.00 
 64636  LOCATING NO-PASSING ZONES      MI.        2.600      307.000      798.20       307.000       798.20      307.000      798.20 
 64710  PVMT MRKNG, STOP LINE, 18-INCH L.F.     210.000        5.000     1050.00         5.000      1050.00        5.000     1050.00 
 65045  CONSTRUCTION STAKING, SUBGRADE L.F.    3400.000        0.880     2992.00         0.650      2210.00        0.880     2992.00 
 65050  CONSTRUCTION STAKING, CABC     L.F.    3400.000        0.880     2992.00         0.650      2210.00        0.880     2992.00 
 65060  CONSTRUCTION STAKING, PIPE CUL EACH       9.000      125.000     1125.00       285.000      2565.00      125.000     1125.00 
 65080  CONSTRUCTION STAKING, RESURFAC L.F.   11100.000        0.200     2220.00         0.250      2775.00        0.200     2220.00 
 66501  SAWING EXISTING PAVEMENT       L.F.     288.000        4.000     1152.00         2.000       576.00        1.900      547.20 
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 66502  SAWING CONCRETE PAVEMENT, FULL L.F.      48.000       10.000      480.00         5.000       240.00        3.000      144.00 
 90034  MISC                           C.Y.    1025.000       12.000    12300.00        13.950     14298.75       25.000    25625.00 
        90034A BREAKER RUN, SPECIAL 
 90365  QMP, BASE COURSES              TON    18400.000        0.450     8280.00         0.250      4600.00        0.250     4600.00 
 90405  RUBBLIZING EXISTING PCC        S.Y.   24700.000        1.500    37050.00         1.550     38285.00        1.400    34580.00 
 90616  MARKER POSTS, FLEXIBLE, FOR CU EACH      23.000       50.000     1150.00        24.000       552.00       22.000      506.00 
 
                                     PROPOSAL TOTAL.......             886335.40                  889270.70                916149.08 
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 PROPOSAL: 20001114034 
 
              STATE PROJECT(S):  4171-06-60                            LOCATION  05/BROWN        COUNTY 
                                                                                 MASON ST, CITY OF GREEN BAY, FOX RIVER BRIDGE 
                                                                                 STH 54 
                                                                                 BROWN COUNTY 
              TYPE OF WORK: 
 
  BIDDER NO  1:  QUALITY SANDBLASTING, INC. 
  BIDDER NO  2:  UNITED PAINTING, INC. 
  BIDDER NO  3:  LIBERTY MAINTENANCE, INC. 
                                                            BIDDER NO 1                BIDDER NO 2               BIDDER NO 3 
  ITEM                                       ESTIMATED     UNIT                         UNIT                      UNIT 
 NUMBER        ITEM DESCRIPTION       UNIT    QUANTITY  BID PRICE           AMOUNT   BID PRICE       AMOUNT    BID PRICE      AMOUNT 
 ----------------------------------------------------------------------------------------------------------------------------------- 
 61910  MOBILIZATION                   LS         1.000    85550.000    85550.00     60000.000     60000.00   100000.000   100000.00 
 64202  FIELD OFFICE, TYPE B           LS         1.000     4500.000     4500.00      1500.000      1500.00    10000.000    10000.00 
 64301  TRAFFIC CONTROL                LS         1.000    27650.000    27650.00      5000.000      5000.00    12000.000    12000.00 
 64313  TRAFFIC CONTROL, DRUMS         DAYS    3900.000        0.500     1950.00         0.300      1170.00        1.000     3900.00 
 64318  TRAFFIC CONTROL, BARRICADES, T DAYS    2430.000        3.000     7290.00         0.500      1215.00        5.000    12150.00 
 64321  TRAFFIC CONTROL, WARNING LIGHT DAYS    4680.000        0.500     2340.00         0.200       936.00        0.500     2340.00 
 64326  TRAFFIC CONTROL, SIGNS         DAYS    2070.000        2.500     5175.00         0.500      1035.00        2.000     4140.00 
 90004  MISC                           LS         1.000   485500.000   485500.00    640000.000    640000.00  1394500.000  1394500.00 
        90004A, STRUCTURE REPAINTING, 
        ABRASIVE, CLASS C, STRUCTURE B 
 90004  MISC                           LS         1.000    58000.000    58000.00    206000.000    206000.00   330000.000   330000.00 
        90004B, STRUCTURE OVERCOATING, 
        AND PRIMING, STRUCTURE B-5-134 
 90008  MISC                           DAY       20.000      200.000     4000.00        25.000       500.00       80.000     1600.00 
        90008A, PORTABLE CHANGEABLE ME 
        SIGN 
 90520  CONTAIN & COLLECT WASTE MATERI LS         1.000    38400.000    38400.00      6000.000      6000.00    25000.000    25000.00 
 90560  NEG PRES CONTAIN & COLL WASTE  LS         1.000   244250.000   244250.00    415000.000    415000.00   200000.000   200000.00 
 90565  PORTABLE DECONTAMINATION FACIL LS         1.000     5000.000     5000.00      1500.000      1500.00    15000.000    15000.00 
 
                                     PROPOSAL TOTAL.......             969605.00                 1339856.00               2110630.00 
 


